

Factors	SERVICING OF REMENANT LIFE ASSESSMENT (RLA)		Sample Value	1,00,000.00	
Final Payout	(Fixed Monthly Contract Value*Productivity K Factor)-(PMI deduction)-(M deduction)-(LD deduction)-(H deduction)-(S deduction)-(SUBMISSION OF REPORT)				
	PRODUCTIVITY				
1	ADHERE TO JOB COMPLETION TIME AS PER SCHEDULE.	K-Factor	Values	Sample Calculation	Remarks
1.1	≥100%	1		0	Specified duration by MMD(A)=100% (9 days=100%)
1.2	100%≤Av≤110%	0.95	1,00,000.00	95,000.00	Excluded factor
1.3	110%≤Av≤120%	0.9		0	1.non-availivility Spare under IEL scope
1.4	120%≤Av≤130%	0.85		0	2.Shutdown duration reduced by IEL
1.5	<130%	0.8		0	3. Permit not released by IEL
X				95,000.00	4.Dealy in IEL scope of job
1	PERFORMANCE (PMI)	Deductions	Rs	Rs	
	COLLECTION OF SAMPLE AS PER THE 391 Table(1)				N=Number of faulty collection
1.1	As per the table	0%			
1.2	N≤2	3%	1,00,000.00	3,000.00	
1.3	N≥2 to N≤5	5%			
A				3,000.00	
2	MOBILIZATION OF RESOURCES WITH VALID GATE PASS (M)				Mobilization of Resources after written communication by Dept.
2.1	0 days	0%			Mobilisation days considered after getting valid pass.
2.2	1 days	1%	1,00,000.00	1,000.00	
2.4	2 days	3%			
2.5	3 days	5%			
B				1,000.00	
3	ANY SPARE /ASSET DAMAGED DURING JOB EXECUTION (LD)				
3.1	As per the value of the spare/equipment				
C				-	
4	HOUSEKEEPING(H)				NUMBER OF HOUSEKEEPING OBSERVATION=H
4.1	H ≥0	0%			
4.2	1≤H10	3%	1,00,000.00	2,500.00	
4.3	10≤H≥20	5%			
4.4	<20	10%			
D				2500	
5	SAFETY PERFORMANCE (S)				NUMBER OF SAFETY OBSERVATION=S
5.1	S ≥0	0%			
5.2	1≤S10	2%	100000	2,000.00	
5.3	10≤S≥20	5%			
5.4	<20	10%			
E				2,000.00	
6	DELAY IN SUBMISSION OF REPORT & IBR LIAISONING (R)				Number of month=M
6.1	M≥0 (As per the plan)	0%			
	1≤M≥2	1%	100000	1,000.00	
	2≤S≥3	3%			
	M<3	5%			
F				1,000.00	
G	Summation of all deductions(A+B+C+D+E)			9,500.00	
	Final payout (X-F)			85500	
	Deduction amount			14500	
	% of deduction			15%	

***Safety penalties are over and above the above performance penalties