

The Tata Power Company Limited Invites Tenders through E-Tender Two-Part bidding process from interested bidders for the following package required for its Transmission Division:-

Procedure for Participating in Tender

Tender Enquiry No.	Work Description	EMD (Rs.)	Tender Participation Fee (Rs.)	Last date & time for Payment of Tender Participation Fee*
CC27ASM028	Providing professional Services for obtaining Forest Clearance for Jejuri Hinjewadi Project	1,50,000/-	2,000/-	Friday, 25 th September 2026, 1500 Hrs.

*** Interested bidder is strongly advised not to wait by above time and purchase the tender immediately to get the link for bid submission. This will enable them to communicate/raise queries against the subject tender in time.**

Procedure for Participating in Tender. Following steps to be done before last date for purchase of tender,

1. Interested bidder to refer to the Section C: “Pre-Qualification Requirement” (PQR).
2. Eligible and Interested Bidder to submit duly signed and stamped letter on Bidder's letterhead indicating,
 - a. Tender Enquiry number.
 - b. Name of authorized person.
 - c. Contact number.
 - d. E-mail id.
 - e. Details of submission of Tender Participation Fee.
3. Non-Refundable Tender Participation Fee, as indicated in table above, to be submitted in the form of Direct deposit in the following bank account and submit the receipt along with a covering letter clearly indicating the Tender Reference number –

Beneficiary Name – The Tata Power Co. Ltd.

Bank Name – HDFC Bank Ltd.

Branch Name – Fort Branch, Mumbai

Address – Maneckji Wadia Building, Nanik Motwani Marg, Fort, Mumbai 400023.

Branch Code – 60

Bank & Branch Code – 400240015

Account No – 00600110000763

Account type – CC

IFSC Code – HDFC0000060

E-mail with necessary attachment of 1 and 2 above to be send to amol.mote@tatapower.com and with copy to vivek.mittal@tatapower.com before “Last date and time for Payment of Tender Participation Fee”.

Interested bidders to submit Tender Participation Fee and Authorization Letter before Last date and time as indicated above after which link from Tata Power E-Tender system (Ariba) will be shared for further communication and bid submission.

Please note all future correspondence regarding the tender, bid submission, bid submission date extension, Pre-bid query etc. will be strictly done only with interested bidders who have done the above steps in time with Authorized Person only through Tata Power E-Tender system (Ariba). User manual to guide the bidders to submit the bid through e-Tender system (Ariba) is also enclosed.

No e-mail or verbal correspondence will be responded. All communication will be done strictly with the bidder who have done the above steps (Payment of tender fee and submission of letter with requisite details) to participate in the Tender.

Also, it may be strictly noted that once date of “Last date and time for Payment of Tender Participation Fee” is lapsed no Bidder will be sent link from Tata Power E-Tender System (Ariba). Without this link vendor will not be able to participate in the tender. Any last moment request to participate in tender will not be acknowledged.

Any payment of Tender Participation Fee / EMD by Bidder who have not done the pre-requisite within stipulated timeline will not be refunded.

Also, all future corrigendum to the said tender, if any, will be informed on Tender section on website <https://www.tatapower.com>

Earnest Money Deposit (EMD) is not to be submitted now and is required at a later stage along with tender submission in the form of Bank Guarantee and NEFT.

C.1.Pre-Qualification Requirement Criteria

Sr. No.	Parameter	Tata Power Requirement	Documents to be submitted by vendor to ascertain meeting of Pre-Qualification Requirement
1	2	3	4
(A)	Execution Capability	1.0 Bidder should have obtained Forest Clearance from MoEFCC for minimum 03 (THREE) of projects with following scope in last 05 (FIVE) Years:- a) Preparation of Forest Clearance application & Submission in Parivesh b) Obtaining Stage-I & Stage-II Forest clearance c) Obtaining Working permission & Diversion order of Forest Clearance d) Obtaining FRA Certificate from concerned District Collector 2.0 Out of above 03 (Three) Projects, At least 01 (One) project should have been Transmission Line / Linear Project 3.0 Out of above 03 (Three) Projects, At At least 01 (One) project should have been in State of Maharashtra	List of Projects executed and certificates from utilities / clients.
(B)	Projects performance	Out of 03 (Three) projects OR Work orders executed by the bidder as per above criteria, at least 01 (One) project executed by the bidder shall be with Certification of Satisfactory Service from respective Client	Performance Certificates from the utilities / clients.

Note -

- 1) Please note that the PQR is for information only and the documentary evidence to ascertain meeting of the requirement has to be submitted along with the bid and not along with the tender fee.
- 2) Tata Power reserves the right to review and approve / reject the Bidder based on Document Submission.
- 3) The Prequalification Criteria published along with the tender "In Section C.1 Pre Qualification Criteria" is the total & complete pre-qualification requirement for the tender and shall prevail over any other/additional pre-qualification requirement mentioned elsewhere in the tender.
- 4) In case the bidder has a previous association with any of Tata Power Group companies for similar products and services, the performance feedback of the bidder by the Tata Power Group companies shall only be considered for evaluation purpose, irrespective of performance certificates issued by any third organization.

BOQ_Providing professional Services for obtaining Forest Clearance for Jejuri Hinjewadi Project

Sr. No.	Description	QTY	UOM
1	Form-A Part-1 (I) Preparation of following Documents and performing following list of activities Identification of forest land proposed to be diverted: Segregating Division wise details of land •Forest Land (In Hectares) •Non-Forest Land (In Hectares) Village wise breakup of Forest Land & Non-Forest Land •Village Name •Forest Land (In Hectares) •Non-Forest Land (In Hectares). Further Component wise breakup Component wise break up of Forest Land and Non-Forest land as below: a)Length (In Km) b)Width (In Km) c)Area (In Hectares) d)Village Name e)Section No f)Plot No/Survey No g)Area of towers, Stringing area and remaining RoW Mapping of the above details of forest land proposed to be diverted On Village maps and Forest Maps •Division name •Area (In Hectare) •Preparation and Uploading KML File on MoEFCC portal. •Marking of Transmission Line Route alignment on Survey of India Toposheet in 1:50,000 scale indicating boundary of forest land proposed to be diverted and Uploading the same on MOEFCC portal. •Uploading a scanned copy of the Geo-referenced map of the forest land proposed to be diverted prepared by using DGPS or Total Station	1	AU

	(II) Preparing Justification for locating the Project in forest land and details of alternatives examined including maps of the Alternatives explored and Upload the same on MOEFCC Portal Assessing Employment likely to be generated by Transmission Line Project and submitting the same on MOEFCC portal. •Permanent/Regular Employment (Number of persons) •Temporary Employment (Number of person-days) (III) Preparing of Cost-Benefit analysis of Cost to Environment and benefit to the Economy due to the Project (IV) Identification of land for Compensatory Afforestation (CA) & Suitability Certification from concerned DCF / DFO with CA Scheme for 10 years. Patch wise details 1.District 2.Enter Village 3.Area (In hectare) 4.Uploading KML file (.kml only) 5.Enter khasra details 6.Present owner 7.Uploading a scanned copy of the map of the land identified for creation of Compensatory Afforestation prepared by using GPS or Total Station. 8.Uploading a copy of Survey of India Topo sheet in 1:50,000 scale indicating location of the land identified for creation of Compensatory Afforestation. (V) Submission of above said documents (As mentioned above from Sl.no. I to IV) in PARIVESH 2.0 portal & Office of Addl. PCCF (Nodal)'s acknowledgement receipt of Forest Diversion Proposal and forwarding Documents for further action by concerned DCF/ DFOs for further recommendations and District Collector's recommendations for (FRA). Obtaining Forest approvals (Stage-I, Stage-II, Working Permission & Diversion Order) of Central Govt. under section-2 of the Forest (Conservation) Act-1980 for diversion of Forest Area.		
2	Coordinating for listing of the Forest land diversion proposal in Project Screening Committee (PSC-I) Meeting followed by acceptance by concerned authorities	1	AU

3	Preparation and Submission of Form – A, Part – I with detail (sl.no. 1) Annexures and Maps in six sets to DCF/ DFOs and One set to District Collector to start the process of compliance under Forest Right Act 2006 followed by necessary meetings/ documentations for receipt of FRA Certificate in favour of Jejuri Hinjewadi Transmission line project i.e. Coordination & follow up in arranging Gram Sabha, BDO & SDO Level meeting & District level meeting for issuance of FRA certificate as per requirement of statute. Uploading a copy of documentary evidence in support of settlement of rights under the Forest Rights Act,2006 on the forest land proposed to be diverted.	1	AU
4	Part – II Recommendation of Forest diversion proposal: Processing the proposal from the office of DCF/ DFOs and concerned Range Offices. The details are as follows: •Site visit by concerned DCF / DFO, along with concerned ACF & RFO •Validation of Tree enumeration report & tree felling estimates •Obtaining remarks from DCF/ DFO about any rare/endangered/unique species of flora and fauna found in the area- if so details thereof. •Obtaining remarks from DCF/ DFO about any protected archaeological/heritage site/defence establishment or any other important monument is located in the area. If so, the details thereof with NOC from competent authority, if required. •Obtaining remarks from DCF/ DFO about the requirement of forest land as proposed by the Jejuri Hinjewadi TL Project is unavoidable and barest minimum for the project. Details of alternatives examined. Coordinating with DCF/ DFO for preparation of Site inspection report (to be enclosed) to cover the following: - a)Division/District profile. Geographical area of the district. - b)Forest area of the district. - c)Total forest area diverted since 1980 with number of cases. - d)Total compensatory afforestation stipulated in the district/division since 1980 on (a) forest land including penal compensatory afforestation non forest land. - e)Progress of compensatory afforestation as on (date) _____ on (a) forest land (b) non-forest land. - f)Preparation & certification of Site specific Wildlife Conservation Plan – as per requirement g) Specific recommendations of the DCF for acceptance of the proposal with reasons that Jejuri Hinjewadi Transmission lines is national importance project by STU/ MoP, Maharashtra. Recommendation by DCF/ DFOs and forwarding Forest Diversion Proposal duly signed Part – II to CF/CCF as Compliance of Forest Conservation Act 1980 & 2023	1	AU

5	Part – III Coordinating with Conservator of Forest/ Chief Conservator of Forest & in agreement with concerned DCF/ DFOs for Site Visit and recommendation for Stage- 1 In Principle approval for involvement of required forest land by TP Jejuri Hinjewadi lines site inspected on dateCF /CCF agree with the information given in Part-II and the recommendations for acceptance of the said proposal for further action by Addl PCCF cum Nodal Officer FCA	1	AU
6	Part – IV Compliance in the office of Addl. PCCF Cum Nodal Officer /PCCF(HOFF) and agree with the information given in Part-III with the recommendations for acceptance of the said proposal in favour of TP Jejuri Hinjewadi Power Transmission Limited for further action by State Govt.	1	AU
7	Part – V Coordination with the State Govt and submission of additional documents as may be required for obtaining approval of State Govt to RO MoEF& CC,	1	AU
8	Listing of the TP Jejuri Hinjewadi Transmission lines project for consideration in REC meeting for Stage-1 In Principle Approval under FCA 1980 at the office of MoEF & CC as per requirement of statute.	1	AU
9	To obtain Stage-I Forest Clearance Coordinate for Communication of Stage-I Clearance to DCF/ DFO through State Govt. and Addl. PCCF /Nodal Officer and as per requirement of statute.	1	AU
10	Obtaining Demand Note from concerned DFO's for payment under MoEF & CC CAMPA account, payment confirmation from CEO - CAMPA -MoEF & CC after making requisite payment from TP Jejuri Hinjewadi Transmission as compliance to Stage -1 In Principle approval. Preparation of compliance report in guidance of concerned DFO's of Stage-1/ In-Principal approval and submittal for obtaining Working permission approval from concerned CF / CCF & final commencement of work with tree cutting on diverted forest land under the guidance of DCF/ DFO & RFOs.	1	AU
11	Coordinate with DFO and his office recommendation to CF...> ...>CCF.....> Addl. PCCF cum Nodal Officer..... > PCCF (HoFF) ...State Govt. recommendation to RO MoEF & CC and submit any other additional documents for granting of Stage-II approval after verification and recommendation of compliance report from State Govt. to Regional Office of MoEFCC.	1	AU
12	Site Survey along with TPJHPTL team and finding out Forest Land OR Private land locations OR Govt Revenue Land for tree cutting 1. Preparation of statement of Tree enumeration with Trees need to be cut / Trimmed in Right of Way in Forest land & Non-Forest Land (Govt / Private) 2. Liaising & obtaining NOC from the Forest Department for Tree Cutting in Private Land & Non-Forest Land 3. Liaising & obtaining Mojani Nakasha (Survey Map), 7/12 Extract and 8A (Ferfar utara) from 1950 onwards	1	AU