



OWNER:
THE TATA POWER COMPANY LIMITED

TITLE OF WORK TO BE AWARDED:
Services required for supply and apply of PURE POLYUREA COATING inside CW
tunnel of Unit 7 during Unit 7 planned outage in Dec'26 at Trombay Thermal Power
Plant, Mumbai
ENQUIRY REFERENCE NO.: CC27JG049

NOTICE INVITING EXPRESSION OF INTEREST (EOI) FOR-

Services required for supply and apply of PURE POLYUREA COATING inside CW tunnel of Unit 7 during Unit 7 planned outage in Dec'26 at Trombay Thermal Power Plant, Mumbai

Enquiry reference no.: CC27JG049
Title of Work: Services required for supply and apply of PURE POLYUREA COATING inside CW tunnel of Unit 7 during Unit 7 planned outage in Dec'26 at Trombay Thermal Power Plant, Mumbai
Type of Bidding: E-tendering (through Ariba online portal) / Two Part (Technical and Price bids under separate envelopes)
Contact Details: All communication including EOI submission shall be addressed to following officer/s: Ms. Juhi Gaur Email: juhigaur@tatapower.com Copy of all communications shall be marked to (Cc): Mr. Kailas Surve Email: ksurve@tatapower.com

The Tata Power Company Limited ("Project Manager") on behalf of M/s Tata Power Company Limited ("Owner") invites Expression of Interest (EOI) from interested parties for the Two-Part e-Tendering Process of following Relevant Work Package:

Plant Details	Tender Fee	Bid Security	Estimated package value
The Tata Power Company Limited, Trombay Thermal Power plant Chembur	INR 2000/- (INR Two Thousand Only) To be submitted along with EOI.	INR 65,000/- (INR Sixty Five thousand only). Bid Security to be submitted as a Bank Guarantee at the BID stage (and not with EOI)	Approx. 65 Lakhs

Table 1

1. INTRODUCTION:

The Tata Power Company Limited (TPC) is among the largest private sector Power Utility companies in India with presence in Generation, Transmission and Distribution of Power through conventional and renewable sources.

The tendering/ procurement activities for this Project are being managed from Tata Power's following Office:

The Tata Power Company Limited,
Trombay Thermal Power Station,
Corporate Contracts,
5th Floor, Station B, Chembur-Mahul,
Mumbai 400074, Maharashtra, India.

2. BRIEF SCOPE OF WORK:

This Notice is for inviting Expression of Interest for supply and apply of PURE POLYUREA COATING inside CW tunnel of Unit 7 during Unit 7 planned outage in Dec'26 at Trombay Thermal Power Plant, Mumbai.

Detailed Scope of Work for this Contract shall be provided in the Tender / RFQ document to all potential buyers submitting the valid EOI with due tender fees.

3. TENDER FEE & TIMELINES:

a) Interested parties meeting the "Bidder Pre-Qualification Requirements" specified under point no. 4 in this document can request tender document and participate in the bidding process by submitting the Expression of Interest (EOI) Letter along with the Tender Fee Payment Details to the contact details mentioned below not later than deadline specified below. Request for extension of EOI submission date will be not be entertained.

b) Interested bidders should submit the Expression of Interest (EOI) letter and tender fee payment details to below mentioned email addresses:

- Mails shall be addressed to (To): juhigaur@tatapower.com
- Must Mark a copy to (Cc): ksurve@tatapower.com

EOI / requests without complete information and communication as above within deadline shall be liable to be rejected and will not be considered further.

c) Tender Fee, as indicated in the Table1 above may be paid through **NEFT** as per details for payment of Tender Fee given in Table2 below:

Table 2

Details for payment of Tender Fee:	
Bank details for submitting Tender fees through bank transfer / NEFT:	Beneficiary Name: The Tata Power Company Limited Bank Name: HDFC Bank A/c no: 00600110000763 IFS Code: HDFC0000060 A/c type: CC Branch Name & Address: HDFC Bank, Maneckji Wadia Building, Nanik Motwani Marg, Fort, Mumbai 400023
Deadline for tender fee payment and submission of EOI:	22nd September 2026

d) Expression of Interest letter to be submitted along with tender fee payment details should include the following details:

- A covering letter duly stamped and signed by an authorized signatory clearly indicating the Tender Reference number and your EOI to participate in the tendering process.
- Tender fee payment details / reference no (ensure that tender fee is received by us within specified deadline)
- Bidder to indicate authorized person name, contact number and e-mail id (mandatory) of the person to whom RFQ / tender and all other communications to be addressed for this tender.

e) Detailed Bid Document (also referred as RFQ) shall be issued through Tata Power e-tender portal (Ariba System) only to the parties submitting a valid EOI as per terms mentioned in this document.

4. BIDDER PRE-QUALIFICATION REQUIREMENTS:

Interested parties to note that Bidder shall be required to fulfill the following bidder pre-qualification requirement / criteria in order to qualify for the subject work. Bidder will be required to submit relevant supporting documents to demonstrate their qualification during the bid submission stage against Tender document / RFQ and bidders not found meeting the pre-qualification requirements given below will be disqualified from the tender.

4.1 TECHNICAL REQUIREMENT:

BIDDER PRE-QUALIFICATION REQUIREMENTS:

Interested parties to note that Bidder shall be required to fulfill the following bidder pre-qualification requirement / criteria in order to qualify for the subject work. Bidder will be required to submit relevant supporting documents to demonstrate their qualification during the bid submission stage against Tender document / RFQ and bidders not found meeting the pre-qualification requirements given below will be disqualified from the tender.

Technical requirement:

1. Bidder should have minimum 3 years of experience in the field of Rehabilitation /Coating works. (Attach Certificates / related supporting documents)
2. The bidder should have experience of satisfactory execution of long-term Rehabilitation /Coating works contracts with leading companies in Mumbai / Maharashtra/ India.
3. Bidder should provide minimum three references one having contract value of Rs. 25 Lakh (Indian Rupees Forty Lakh) for successfully rendered Rehabilitation /Coating work in last three years. (Attach Certificate of Experience and Satisfactory Completion of work awarded from concerned Establishments / Companies)

4. Bidder / Tenderer should preferably have ISO 9001 / ISO 14001 / ISO 45001 certification or must give an undertaking for its willingness to obtain the same within 1 months of qualification for the work.

4.2 FINANCIAL REQUIREMENT:

The Bidder should have average annual financial turnover not less than INR 30 Lakhs (best three out of the last five financial years audited results). Audited financial statements or CA-certified turnover certificate must be submitted as proof.

5. BID SECURITY / EMD:

Interested parties to note that Bidder will be required to furnish a Bid Security along with their Bid, in the format prescribed in Bid Document **in the form of EMD**, for an amount as defined in the covering page of this notice document. Bids not accompanied by an acceptable Bid Security shall be rejected by the Owner as being non-responsive and returned to the bidder without being opened.

Interested parties to note that Bid Security is not required with the EOI and it is required to be submitted with the Bid only during Bid Submission stage, once RFQ is released to the interested parties that have submitted a valid EOI.

6. BIDDING PROCESS:

Detailed Bid Document (also referred as RFQ) shall be issued through Tata Power e-tender portal (Ariba System) only to the parties that submitted a valid EOI as per terms mentioned in this document.

Bidder to note that commercials for subject tender may be conducted through e-auction. Detailed bidding and auction process shall be detailed in the RFQ / tender document.

CONTENTS

S.No.	Description	No. of Pages
1	Instructions to Bidder	5
2	Special Conditions of Contract	3
3	General Terms and Conditions- Civil	87
4	Scope of work	2
5	Agreed Terms & Conditions (ATC)	1
6	EMD BG format	2
7	Vendor Declaration Compliances V12	15

Enquiry Ref No.: CC27JG049	THE TATA POWER COMPANY LIMITED	Volume I A
	Services required for supply and apply of PURE POLYUREA COATING inside CW tunnel of Unit 7 during Unit 7 planned outage in Dec'26 at Trombay Thermal Power Plant, Mumbai	SHEET 1 OF 5
	INSTRUCTIONS TO BIDDER (TWO PART BID)	

The Tata Power Company Limited (TPCL) invites bid for “**Services required for supply and apply of PURE POLYUREA COATING inside CW tunnel of Unit 7 during Unit 7 planned outage in Dec'26 at Trombay Thermal Power Plant, Mumbai**”.

1. The bid package is issued in the name of Bidder and is non-transferable.
2. Bidder shall acknowledge the receipt of the tender within two (2) working days from the Date of issue of this Request for Quotation (RFQ)/enquiry.
3. Bidders shall review the entire tender document (including technical documents) and ensure the given objectives expected herein can be achieved or the technical requirements can be met in totality. Any deviation or substitution must be highlighted on a separate document.
4. Bidder must carefully go through all commercial conditions of contract before quoting the price. Any exceptions pertaining to clauses affecting prices or costs either way must be clearly stated.
5. Any deviation taken by Bidder may lead to rejection of the bid.
6. Bidder shall quote a firm price and shall be bound to keep this price firm without any escalation for any reason whatsoever until they complete Service against the tender.
7. Bidder shall give clear break-up of the basic price and the taxes and duties included in the price quoted.
8. The quantities mentioned in the tender are liable for change.
9. TPCL reserves the right to accept or reject any or all bids or cancel/ withdraw the RFQ without assigning any reason whatsoever. In such an event, no claim shall be made arising out of such action.
10. Any time prior to the deadline for submission of Bid, TPCL may for any reasons, whether at their own initiative or in response to clarifications requested by Bidders, modify the enquiry including specification by amendment. The amendment will be notified in writing to all qualified Bidders to whom the RFQ has been issued and will be binding on them. The Bidder shall acknowledge the receipt of the amendment promptly upon the receipt of the same. In order to afford Bidders time in preparing of Bid due to amendment, TPCL may, at its discretion, extend the deadline set for submission of the Bid.
11. TPCL will not be liable for any expenses whatsoever incurred by the Bidder for the preparation, submission and opening of bids
12. This specification consists following Volumes:-

12.1 Volume I:-

A-Instruction to bidders (ITB), B- Format for submission of deviations. C- Special Conditions of Contract, D-Agreed terms and Conditions (ATC), E- General Terms and Conditions – Civil, F1-Environment- F2-Health & Safety, F3-Sustainability, F4-Safety terms & Conditions, F5-Tata Code Of Conduct, F6- Guidelines of Central Electricity Authority, F7- Vendor Declaration Compliances V12, G- Safety Bid Document.

12.2 Volume II:-

A- Scope of Work

13. Submission of Offer

Two bid system: Bidder shall submit complete bid including list of deviations if any to the Scope of Work and the terms & conditions of the RFQ if any as well as furnish

Enquiry Ref No.: CC27JG049	THE TATA POWER COMPANY LIMITED	Volume I A
	Services required for supply and apply of PURE POLYUREA COATING inside CW tunnel of Unit 7 during Unit 7 planned outage in Dec'26 at Trombay Thermal Power Plant, Mumbai	SHEET 2 OF 5
	INSTRUCTIONS TO BIDDER (TWO PART BID)	

all required and relevant enclosures and submit the same in **submit/upload the same in Ariba system as per the guidelines:**

- I. Techno-Commercial Bid (Un-priced Bid)
- II. Price Bid

14. Kindly, note that the Technical Bid shall contain Volume I- **A,C,E,F** and Volume II- **A** has to be signed and stamped. Volume I- **B,D,G** to be duly filled, signed & stamped. Above mentioned documents to be submitted with all the supporting document requested for evaluation.

15. Kindly note that offers submitted with price details in technical bid are liable for rejection.

16. The bidder shall sign, its proposal with the exact names of the entity to which the contract is to be awarded. Each page of the bid shall be duly signed and sealed by an authorized officer of the bidder's organization.

17. The bid must be kept valid for **180** days from the date of opening of the bids. In exceptional circumstances TPCL may solicit the bidder's consent to an extension of the period of validity.

18. Bidders are advised to submit their bid well in time.

19. Bidders are advised to submit their bid well in time i. e. on or before bid submission date and time. Request for extension of Bid submission date will not be entertained.

20. Bidders are advised to contact following Tata Power personnel at Tata Power for technical queries/ site visit.

Name:- Ms. Shweta Joshi

Mobile:- 7208044111

Email ID:- shwetajoshi@tatapower.com

Last date for Pre-bid queries	28.09.2025
Pre - bid clarification meeting & site visit	To be decided
Due date and time for submission of bids & Bid Security	As mentioned in ARIBA event
Bid Security (EMD)	Rs. 65,000

Details for payment of EMD:

Bank details for submitting Tender fees through bank transfer / NEFT:	Beneficiary Name: The Tata Power Company Limited Bank Name: HDFC Bank A/c no: 00600110000763 IFS Code: HDFC0000060 A/c type: CC Branch Name & Address: HDFC Bank, Maneckji Wadia Building, Nanik Motwani Marg, Fort, Mumbai 400023
---	---

Enquiry Ref No.: CC27JG049	THE TATA POWER COMPANY LIMITED	Volume I A
	Services required for supply and apply of PURE POLYUREA COATING inside CW tunnel of Unit 7 during Unit 7 planned outage in Dec'26 at Trombay Thermal Power Plant, Mumbai	SHEET 3 OF 5
	INSTRUCTIONS TO BIDDER (TWO PART BID)	

21. Bid Security / Bid Security Validity:

21.1. Bidder shall furnish a Bid Security along with the Bid, in the form of **a Bank Guarantee or through RTGS or Demand Draft**, for an amount of INR 65,000/- with expiry date at least 45 days beyond the expiry of Bid Validity. In case of bid security Bank Guarantee, validity shall be of minimum 225 days from the Bid Submission Date and having a claim period of six months beyond the expiry date

21.2. Owner may request for extension of Bid Validity at its convenience till the award of contract to the successful Bidder and accordingly, Bidder shall extend the Bid Security Validity along with the Bid Validity such that the Bid Security is valid for at least 45 days beyond the Bid Validity date. In case Bidder do not accept Owner's request of extension to Bid Validity or Bidder fails to suitably extend the Bid Security Validity date in line with the above requirement before the expiry date, the Bid shall thereon be treated as invalid and not evaluated further.

21.3. Subsequent to post-bid discussions/clarifications and in response to Owner's request for any revised Price Bid/s thereon, any revised Price Bid submitted by the Bidder shall thereon have the same Bid Validity of 180 days from the Bid Submission Date of such revised Price Bids and Bidder shall have to extend the Bid Security Validity accordingly for minimum 225 days from such revised Bid Submission Date failing which the Bid shall be rejected.

21.4. Bids not accompanied by an acceptable Bid Security/ EMD shall be summarily rejected by the Owner as being non-responsive and not evaluated further. Bid Security of the unsuccessful bidder will be returned at the end of the Bid Validity. Bid Security of successful Bidder shall be returned on submission of Contract Performance Security cum Warranty Bank Guarantee (CPBG) and due acceptance of the same by Owner. Successful Bidder must therefore submit CPBG well in advance prior to the expiry of the Bid Security failing which Owner shall be within his rights to revoke the Bid Security. Wherever CPBG is not applicable, the Bid Security of successful Bidder shall be retained as Contract Security till work completion.

21.5. The bid package document shall remain the property of the Company.

22. Evaluation Criteria:

22.1 The bids will be evaluated technically on the compliance to tender terms and conditions, scope compliance etc.

22.2. The bids will be evaluated commercially on lowest total contract price basis as per Price Schedule. Hence, all bidders are advised to quote their most competitive offer.

22.3 The tender may be split in more than one parties at the discretion of Owner.

23. Bid Opening & Evaluation Process:

23.1. Process to be Confidential:

Information relating to the examination, clarification, evaluation and comparison of Bids and recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not officially concerned with such process. Any effort by a Bidder to influence the TPCL processing of Bids or award decisions may result in the rejection of the Bidder's Bid.

Enquiry Ref No.: CC27JG049	THE TATA POWER COMPANY LIMITED	Volume I A
	Services required for supply and apply of PURE POLYUREA COATING inside CW tunnel of Unit 7 during Unit 7 planned outage in Dec'26 at Trombay Thermal Power Plant, Mumbai	SHEET 4 OF 5
	INSTRUCTIONS TO BIDDER (TWO PART BID)	

23.2. Technical Bid Opening:

Technical Bid of all valid Bids shall be opened simultaneously.

23.3. Preliminary Examination of Bids/ Responsiveness:

TPCL will examine the Bids to determine whether they are complete, whether any computational errors have been made, whether required sureties have been furnished, whether the documents have been properly signed, and whether the Bids are generally in order. TPCL may ask for submission of original documents to verify the documents submitted in support of qualification criteria.

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the unit price and the total price per item that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price per item will be corrected. If there is a discrepancy between the Total Amount and the sum of the total price per item, the sum of the total price per item shall prevail and the Total Amount will be corrected.

Prior to the detailed evaluation, TPCL will determine the substantial responsiveness of each Bid to the Bidding Documents including capability of providing the Goods/Services and acceptable quality of the Goods / Services offered. A substantially responsive Bid is one, which conforms to all the terms and conditions of the Bidding Documents without material deviation.

Bid determined as not substantially responsive will be rejected by TPCL and may not subsequently be made responsive by the Bidder by correction of the non-conformity.

23.4. Techno Commercial Clarifications:

Bidders need to ensure that the bids submitted by them are complete in all respects to assist in the examination, evaluation and comparison of Bids, TPCL may, at its discretion, ask the Bidder for a clarification on its Bid for any deviations with respect to the TPCL specifications and attempt will be made to bring all bids on a common footing. All responses to requests for clarification shall be in writing only. Where applicable, Safety Bid shall also be evaluated along with technical bid for the qualification of Bidders against their safety systems & practices and past safety records.

23.5. Price Bid Opening:

Bidders may be asked to submit revised Price Bid in case there is any material change agreed by TPCL during technical evaluation / clarifications. Price Bid of only Technically and / or Safety Qualified Bidders shall be considered and opened.

Enquiry Ref No.: CC27JG049	THE TATA POWER COMPANY LIMITED	Volume I A
	Services required for supply and apply of PURE POLYUREA COATING inside CW tunnel of Unit 7 during Unit 7 planned outage in Dec'26 at Trombay Thermal Power Plant, Mumbai	SHEET 5 OF 5
	INSTRUCTIONS TO BIDDER (TWO PART BID)	

24. Reverse Auctions:

TPCL reserves the right to go for Reverse Auction (RA) for price negotiation and discover the most competitive price on its e-sourcing portal. This will be decided after techno-commercial evaluation of the bids. Bidders need to give their acceptance with the offer for participation in RA. Non-acceptance to participate in RA may result in non-consideration of their bids, in case TPCL decides to go for RA.

Only those Bidder who are techno-commercially qualified & have submitted valid Price Bids shall be eligible to participate further in RA process. However, H1 Bidder (whose price bid is the highest post techno-commercial evaluation) shall not be allowed to participate in further RA process provided minimum three techno-commercially qualified bids are available.

Tender Reference: CC27JG049	THE TATA POWER COMPANY LIMITED	
	SPECIAL CONDITIONS OF CONTRACT	SHEET 1 OF 2

Package: **Services required for supply and apply of PURE POLYUREA COATING inside CW tunnel of Unit 7 during Unit 7 planned outage in Dec'26 at Trombay Thermal Power Plant, Mumbai**

Sr. No.	TOPIC	PRINCIPLES OF TERMS & CONDITIONS
The following Special Conditions of Contract (SCC) shall supplement the General Conditions of Contract (GCC). Wherever there is a conflict, the provisions herein shall prevail over GCC to the extent of the conflict only with the rest of the GCC provisions remaining valid and applicable. It may be noted that the words "Employer" and "Purchaser" whether used separately or in conjunction with "Owner" shall have the same meaning as "Owner" and these words are intended to be used interchangeably. Where Contractor is used, Bidder to note that the Contractor means the successful Bidder whose Bid is accepted by Owner.		
1	Contract Price & Contract Structure	The nature of the Contract shall be of unit rate fixed price basis and in Indian Rupees only. The prices shall be quoted strictly as per the price bid format given in the Ariba Price Bid Section and with reference to Job scope enclosed. The Contract Price shall be on Delivered at Place (DAP) Site basis inclusive of shipment worthy packing & forwarding, freight and transit insurance, performance testing at works etc. for this package.
2	Contract Price Validity	The quoted Price shall remain valid, firm and binding on the Contractor for a period of 180 days from the date prescribed as Due date for submission of the quotation and the Contract Price shall thereafter remain FIXED during the tenancy of the Contract.
3	Taxes & Duties:	All indirect taxes, duties, levies, and cess in relation to the execution of this Contract, whether payable by Contractor or by Owner (in which case the same shall be paid by Contractor on behalf of Owner) shall be included by the Contractor in the Package Price. Only GST will be paid extra by the Owner as per the price schedule. The current rate of GST being 18%. BOCW Cess, entry/local municipal taxes if any etc. shall all be included by Contractor in the Contract Price.
4	Payment Terms	Payment for Services: A) 100% payment shall be payable against successful completion of works duly certified by the Order Manager and based on actual quantities executed. B) All payments shall be made with 60 days credit (45 days in case of bidder is MSME) against receipt of error-free and commercially clear invoice. All payments shall be subject to deduction of LD charges, TDS if applicable. C) If such payment release day falls on a holiday of Owner, payment will be released on the next working day. Against deduction of statutory taxes, tax deduction certificates wherever applicable shall be issued as per the applicable provisions of the statute. The Order Manager may recover any amount wrongly paid in excess in any previous bills certified by him. D) Mode of Payment: All payments shall be made direct to the Contractor or his authorized representative in the shape of RTGS or Electronics Transfer method, on certification of the Order Manager/Engineer-in-Charge and on compliance of contractual terms & conditions. E) In case of award, the Purchase Order shall be issued digitally through Ariba Commerce Automation portal. In all such cases, further transaction such as Order Acceptance, SES/GRN preparation, Invoicing etc. needs to be conducted in the Ariba Commerce Automation system.
5	Work/Delivery Completion Period:	The Effective Date (ED) of Contract shall be the date of issue of Letter of Award (LOA) or PO whichever is earlier. Total duration of Job: All the works shall be completed during Unit 7 Outage planned in December'26. Exact dates for same shall be communicated by Engineer in Charge Two (2) weeks in advance.

Tender Reference: CC27JG049	THE TATA POWER COMPANY LIMITED	
	SPECIAL CONDITIONS OF CONTRACT	SHEET 2 OF 2

6	LD for performance	In case of delay beyond agreed Work/Delivery Completion Schedule for these activities, LD shall be applicable at the rate of 1% of contract value per week or part thereof delay beyond the completion schedule subject to maximum cap of 10% of contract value.
7	Contract Performance Bank Guarantee	Applicable, Contractor agreed to submit within 15 days of Effective Date an unconditional irrevocable bank guarantee payable on demand duly stamped strictly as per the prescribed format of Owner for a sum equivalent to 10% of the Contract Value valid till the end of Warranty / Defects Liability Period and with a claim period of not less than 6 months beyond the expiry date. Contractor has agreed that in case of non-submission of CPBG, the payments can be made to them net off CPBG value required to be submitted by the Contractor. Such amounts shall be released to the Contractor on submission of CPBG.
8	Warrant/Defect Liability Period	1. Defects Liability Period shall be for 12 (Twelve) months from the date of issuance of completion certificate issued by the Owner/Project Manager to the Contractor for the respective Works. Defects if any observed during the Defects Liability Period shall be rectified by the Contractor free of cost failing which Tata Power may get the same rectified by any third party and recover all such costs plus overhead from the Contractor. 2. For Components/items specified for longer warranties in the scope/BOQ/Technical specifications than those stated above, the period of guarantee shall be as per scope/BOQ/Technical specifications.
9	Lodging, Boarding, Travel and Local Conveyances	Prices are inclusive of boarding & lodging, travel costs, local conveyances of any nature and no separate payment on any of these accounts admissible. Contractor shall arrange for accommodation of his personnel outside the plant premises only (accommodation inside the plant premises shall not be permitted).
10	Acceptance on PF & ESI & other Statutory Compliances:	Contractor warrants that it shall has the PF & ESI registration and shall comply with all statutory requirements and submit documentary evidence towards the same. This will include monthly wages register, PF & ESI challans for demonstrating compliance for minimum wages, PF & ESI for each individual employee in accordance with the wage register. The compliance statement with supporting challans will be submitted every month as per the timelines prescribed by Owner. PF, ESI & other statutory compliance of the previous month must be attached with the Invoice of any given month for release of service payments. Contractor to also provide police verification and medical report for all his employee at the time of joining without any cost to Owner.
11	Insurance	Contractor shall take all necessary insurances of adequate sums to cover all its manpower / material / resources including 3rd party general liability insurance / workmen compensation policy as applicable. In the event of any loss or damages or any accident etc., the Contractor shall make all claims directly with his insurer. Any difference between the claims settled and the actual value of loss shall be borne by the Contractor. The Contractor will bear the additional costs for replacements if any and ensure timely delivery as mutually agreed. Owner shall not be responsible for any loss or damage whether by accident or otherwise to equipment or material or to any personnel of the Contractor or its sub-contractors.
12	Compliance to Safety T&Cs:	Bidder has agreed to comply with all Safety Terms and Conditions of Tata Power annexed to the tender document and revised time to time. 100% workforce must undergo L1, L2 & L3 training conducted by Tata Power Skill Development Institute (TPSDI). The cost of training shall be to Tata Power's scope and their training man-day expenses shall be to bidder's scope.
13	Other Condition of Contract	NA

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

CONTENTS

Sr. No.	Title	Page No.
1.0	Definition of Terms and Preliminary Conditions of Contract.....	6
1.1	Definitions.....	6
1.2	Law, Language and Measurements.....	15
1.3	Stamp Duty and Similar Charges.....	16
1.4	Effective Date of Contract.....	16
1.5	Priority of documents.....	16
1.6	Documents on site.....	16
1.7	Communications.....	17
1.8	Contractor's use of owner/Project manager's documents.....	17
1.9	Confidential details.....	17
1.10	Contract Coordination and interface.....	18
1.11	Assignment.....	18
1.12	Relationship between parties.....	19
2.0	Owner/Project Manager's Obligation.....	19
2.1	Access and right to use of the site.....	19
2.2	Permits licences & approvals.....	19
2.3	Owner/Project Manager's other Obligations.....	19
2.4	The Owner's Representative.....	20
3.0	Scope Of Contract.....	20
3.1	General.....	20
3.2	Labour and Personnel.....	23
3.3	Permitting.....	28
3.4	Co-operation.....	29

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

3.5	Construction facilities, Construction power, Construction water, sanitary facilities, telecommunication facilities, Mail service, Catering, Start up spares and consumables...	30
3.6	Access: Office Accommodations.....	32
3.7	Clean up and waste disposal.....	32
3.8	Reporting Requirements.....	33
3.9	Schedule.....	34
3.10	Taxes.....	35
3.11	Security & Safety rules of owner.....	38
3.12	Royalties and Licence Fees.....	39
3.13	Standard for supplies and performance.....	39
3.14	Fire Protection.....	40
3.15	Contractor's equipment and Owner/Project manager's rights thereof.....	40
3.16	Access Routes to & at site.....	41
3.17	Insurance.....	41
3.18	Maintenance of schedule and milestone schedule.....	41
3.19	Work and safety regulations.....	41
3.20	Employee identification, Project site security and protection of Project site.....	44
3.21	Safety Programme and policy.....	45
3.22	Affirmative Action.....	45
4.0	Insurance.....	46
4.1	Rented Equipment.....	46
4.2	Statutory Insurance Benefits.....	47
4.3	Third Party Insurance.....	47
4.4	Automobile Liability Insurance.....	47
4.5	Insurance against Accident etc to Workmen and other insurances.....	47

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

4.6	General insurance requirements.....	47
4.7	Remedy on failure to Insure.....	48
4.8	Descriptions not limitations.....	48
4.9	Fire Insurance.....	48
4.10	Damages to Persons & Property Insurance in respect of.....	49
5.0	Fossils, Inspection & Testing.....	50
6.0	Delay And Extension Of Time.....	54
6.1 to 6.5	Miscellaneous clauses.....	54-55
6.6	Rate of Progress.....	55
6.7	Non Performance by Contractor.....	56
7.0	Certificate Of Completion.....	57
8.0	Liquidated Damages.....	57
9.0	Warranties.....	57
9.1	Contractor Warranties.....	57
9.2	Warranty period.....	57
10.0	Interim And Final Payments.....	58
10.1 to 10.9	Miscellaneous clauses.....	58-59
10.10	Deductions from/Withholding Contractor's Bills/payment.....	60
10.11	Punch list items.....	61
10.12	Change orders.....	61
10.13	Work partly abandoned.....	63
11.0	Termination By The Owner/Project Manager.....	63
12.0	Indemnification.....	65
12.1	General Indemnity.....	65
12.2	Specific indemnification.....	66

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

12.3	Intellectual property Indemnification.....	66
12.4	Notice and Legal Defence.....	67
12.5	Failure to defend action.....	68
12.6	Survival: Expiration of Indemnity.....	68
13.0	Force Majeure.....	68
14.0	Extra Items.....	69
15.0	Drawings And Schedule Of Quantities.....	69
16.0	Measurement Of Works.....	70
17.0	Night Work.....	71
18.0	Arbitration.....	71
19.0	Schedule Of Quantities - No Claim Because Actual Quantities Differ From Preliminary Statement.....	71
20.0	Contractor Informed, As To The Conditions.....	72
21.0	Contractor To Provide Everything Necessary.....	73
22.0	To Define Terms And Explain Plans.....	75
23.0	Engineer To Direct Work And Order Alterations, Modifications, Deletions.....	76
24.0	Contractor's Supervision.....	77
25.0	Setting Out Works.....	78
26.0	Construction Supervision And Workmanship.....	78
27.0	Unfixed Materials When Taken Into Account To Be The Property Of Owner/Project Manager.....	79
28.0	Intoxicants.....	79
29.0	Work In Monsoon And Dewatering.....	79
30.0	Hold Harmless Clause.....	80
31.0	Demobilization.....	80
32.0	Not Used.....	80

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

33.0	Sustainability.....	80
34.0	Total Compliance To TCoC, SHE And Safety T&C.....	81
35.0	Changes In Constitution.....	81
36.0	Miscellaneous.....	81
36.1	Non-Waiver.....	81
36.2	Severability.....	81
36.3	Survival of provisions.....	82
36.4	Entire Agreement.....	82
36.5	Amendment.....	82
36.6	Successors and Assigns.....	82
36.7	Counterparts.....	82
36.8	No benefit to third parties.....	82
36.9	Certification.....	82
36.10	Liability limitation.....	83
37.0	Novation.....	83
38.0	Declaration By Contractor.....	83

Annexure- I Safety Terms & Conditions

Annexure- II Safety Health & Environment and sustainability Policy

Annexure- III Tata Code of Conduct (TCOC)

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

1. DEFINITION OF TERMS AND PRELIMINARY CONDITION OF CONTRACT

1.1 Definitions: In the Contract (as defined below), unless the context requires otherwise the words and expressions defined below shall have the meaning hereinafter assigned to them.

1.1.1 “Affiliate” shall mean an entity controlling, controlled by, or under the common control with, a Party directly or indirectly through ownership of voting securities or by Contract or otherwise

1.1.2 “Annexure” means all appendices, annexure and schedules annexed to this Contract or incorporated by reference herein and shall include all amendments and revisions thereto made by mutual agreement of Owner/Project Manager and Contractor in accordance with the provisions contained in this behalf in this Contract.

1.1.3 Not Used

1.1.4 “Applicable Laws” means all laws, treaties, ordinances, rules, regulations applicable in India and amendments, re-enactments, revisions, applications, and adaptations thereto made from time to time and in force and effect, judgements, decrees, injunctions, writs and orders of any court, arbitrator or governmental agency or authority, rules, regulations, orders and interpretations of any Governmental Instrumentality, court or statutory or other body having jurisdiction over construction of the Facility on the Facility Site, performance of the Work or supply of Goods, including Applicable Permits, as may be in effect at the time of performance of work or supply of Goods hereunder by the Contractor, which time would include Defects liability period as appropriate, provided, however, that if at any time the Applicable Laws are less stringent than the standards set forth in the Contract hereto, the standard set forth in the contract hereto shall be deemed to be the standards under Applicable Laws.

1.1.5 “Applicable Permits & Clearances” means any and all Permits, Clearances, authorizations, consents, licenses (including without limitation any import or export licenses), lease, ruling, exemption, filing, agreements, or approvals, required to be obtained or maintained in connection with construction of the Works on the Site, performance of Work, respectively by the Contractor and the Owner/Project Manager in accordance with the Contract and their maintenance, as may be in effect at the time of Contractor’s performance of Work or supply of Goods hereunder.

1.1.6 “Bid” means the offer of the Contractor to the Owner/Project Manager in response to the Tender Document as set forth in the Final Proposal.

1.1.7 “Business Day” means a day other than a Sunday or public holiday on which banks are open for domestic business in the city/area where project site is located.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

- 1.1.8** “Cause” in relation to the revocation or amendment of any Permit means any fact or circumstance, including without limitation any default, neglect or failure to abide by any of the terms and conditions of such Permit.
- 1.1.9** “Change in Law” means the occurrence of any of the following after the Effective Date of this Agreement.
- The enactment of any or issuance of any new Indian law that becomes applicable law
 - The amendment or repeal, or re-enactment of any existing Applicable law
 - A change in the interpretation or application or enforcement of any Applicable Law by Government instrumentality
 - The revocation or cancellation of any Applicable Permit unless due to a cause attributable to the Contractor.
- 1.1.10** “Change Order” means a written order from the Owner/Project Manager to the Contractor after the Effective Date of the Contract requiring a change in any part of the Work or supply of Goods that may involve
- A change in the Scope of Work or supply of Goods,
 - An additional Work or supply of Goods,
 - The omission of a portion of the Work or supply of Goods or
 - If appropriate, an adjustment in one or more of the (i) Contract Prices, (ii) Completion Dates, (iii) Milestone Payment Schedule, (iv) any of the Performance Guarantees, or (v) any provision of this Contract including any Annexure or Schedule hereto or
 - Any of the above in combination.
- 1.1.11** “Change Order Notice” means a written proposal issued and signed by Owner/Project Manager requesting a change, submitted to Contractor by Owner/Project Manager.
- 1.1.12** “Change Order Request” means a written notice to Owner/Project Manager issued by Contractor indicating that a change order is required in connection with the performance of the work or supply of goods.
- 1.1.13** “Commissioning” shall mean integrated activity covered under “Preliminary Operation”, “Initial Operation”, “Trial Operation” and carrying out “Tests before Taking-Over” of Relevant Package under the Contract.
- 1.1.14** “Contract” means the documents as set out in the form of Contract Agreement in relation to the Works between the Parties as may be amended, supplemented or modified from time to time by agreement in Writing between the Parties.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

- 1.1.15** “Control” (including, with its correlative meanings, the term “under common Control with” or “Controlled by”), as used with respect to any person, means possession, directly or indirectly, of the power to direct or cause the direction of management or policies of any Person, whether through the ownership of voting securities, or partnership or other ownership interests, or by contract or otherwise; it being clarified that the ownership of 26% of the voting securities of a Person, or the ability to appoint a majority of the members of the board of directors or other governing body of such Person, shall be deemed to be “Control” over such Person.
- 1.1.16** “Contract Period” or “Period of Contract” or “Contract duration” means the period from the Effective date up to and including the last day of the Defect Liability Period.
- 1.1.17** “Contract Price” or “Contract Value” or “Contract Sum” means the lump sum fixed price or unit rates of items as stated in the Contract or such price as may be modified and as payable by the Owner/Project Manager to the Contractor in consideration of it performing the Works or supply of Goods including all obligations of the Contractor under and in accordance with the provisions of the Contract.
- 1.1.18** “Contractor’s Works” shall mean the places which are used by the Contractor or any of its sub-vendor / Sub-Contractor for the manufacture of equipment or fabrication of materials for the performance of Work.
- 1.1.19** “Contractor’s Equipment” means all machinery, apparatus, equipment, appliances, Materials, items and other things (other than temporary Works) of whatsoever nature required for the execution and completion of the Works, performance of the Contractor’s obligations under the Contract including supply of Goods and Work, establishing of Performance Guarantees, and the remedying of any defects and deficiencies, but does not include equipment, apparatus, appliances, machinery, Materials, items and other things of whatsoever nature intended to form or forming part of the Works.
- 1.1.20** “Contractor” means the Person whose Bid has been accepted by the Owner/Project Manager and is awarded the Works under this Contract, and the legal successors in title to such person who satisfies the qualification criteria set forth in the Tender Documents.
- 1.1.21** “Contractor Permits” means all Permits, required by the Contractor from any Government Instrumentality for the performance of his obligations.
- 1.1.22** “Contractor’s Representative” means the person named as such in the Contract or other person appointed and from time to time communicated to the Owner/Project Manager by the Contractor in his place in accordance with the terms of the Contract.
- 1.1.23** “Completion of Works” shall mean successful completion of all Works including Performance Tests and of ‘Tests Before Taking Over’ and issuance of Final Taking Over Certificate/completion certificate by the Owner/Project Manager.
- 1.1.24** Not Used.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

1.1.25 “Consultant” shall mean Consulting Engineers appointed by the Owner/Project Manager for the Project and shall include, their duly authorised representatives.

1.1.26 “Day” means a calendar Day of 24 (twenty four) hours and “Year” means 365 (three hundred and sixty five) days.

1.1.27 “Documents” means and includes all design documents, engineering documents, Drawings, calculations, computer software (programs), computer media, samples, patterns, models, construction documents, erection documents, Operation and Maintenance Manuals, and other manuals, and the like as well as, all other data and information to be submitted by the Contractor and shall include without limitation, engineering, design and construction drawings, data sheets, specifications, plans, bills of Materials and estimates.

1.1.28 “Drawings” shall mean all:

- a) Drawings furnished by the Owner/Project Manager or the Consultant.
- b) Supplementary drawings furnished by the Owner/Project Manager or the Consultant to clarify and to define in greater detail the intent of the Contract.
- c) Drawings submitted by the Contractor with his proposal provided such drawings are acceptable to the Owner/Project Manager or the Consultant.
- d) Engineering data and drawings submitted by the Contractor during the progress of the Work under the Contract, provided such engineering data and drawings are acceptable to the Consultant or the Owner/Project Manager.

1.1.29 “Effective Date” or “Effective Date of Contract” or “Date of award” means the date on which the Contract comes into force and effect, i.e. the date of issue by the Owner/Project Manager of the Letter of Intent or Notice to Proceed or as defined in the Contract Agreement.

1.1.30 “Facility” or “Plant” means, collectively, the Relevant Package and other apparatus, appliances, machinery, equipment, components and other Works, together with all auxiliaries, Materials, apparatus, appliances others things whatsoever and related buildings as an integrated whole, including without limitation all systems and sub-systems thereof and related facilities, including without limitation any and all appliances, parts, instruments, appurtenances, accessories and other property that may be incorporated or installed in or attached to or otherwise become part of the Plant or as envisaged in the Contract or which otherwise constitutes a part of the Facility and located on Site.

1.1.31 “Final Take over” means the acceptance by the Owner/Project Manager of the Works as a whole in accordance with Contract.

1.1.32 “Final Payment Certificate” means the payment certificate issued by the Owner/Project Manager or his Representative thereof to the Contractor.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

- 1.1.33** “Financing Document” means any document relating to the: Debt or equity financing to the Owner/Project Manager for provision of funds for the development, Design, construction and /or operation of the Plant; or funds for refinancing part or whole or take-out of any such financing.
- 1.1.34** “Force Majeure Event” shall have the meaning set forth in clause no. 13.0 of these Conditions of the Contract.
- 1.1.35** “Foreign Currency” means a freely convertible currency, specified in the Schedule of Prices mentioned elsewhere in Contract in which part of the Contract Price is payable, but not Indian Rupees.
- 1.1.36** “General Conditions of Contract” means these ‘Terms and General Conditions of Contract’ as mutually agreed as part of Contract.
- 1.1.37** “Goods” means all of the materials, equipments, machinery, apparatus, appliances, components and/or other Materials and things, which the Contractor is required to supply to the Owner/Project Manager under the Contract.
- 1.1.38** “Good Engineering Practices” means those practices, methods, acts, techniques and standards as may be followed or employed in the performance of the Work or supply of Goods and discharge of its obligations by the Contractor and which (i) are generally accepted internationally for use in the Construction and electric utility industry, taking into account conditions in India, in connection with the works of the same or similar size and type as the Relevant Package, (ii) are commonly used in prudent engineering, construction, project management and operations, and (iii) would be expected to result in performance of the Services and completion of Works in a manner consistent with Applicable Laws, Applicable permits, reliability and safety.
- 1.1.39** “Government Instrumentality” or “Government” means the Government of India, the Government of State and any other State, or any political subdivision, ministry, department, agency, corporation, commission or any regional, local or municipal authority or governmental body thereof or any other governmental or statutory body under the direct or indirect control of the Government of India or Government of State or of any other State, or of any political subdivision, ministry, department, agency, corporation, commission, or any regional, local or municipal authority or governmental body thereof, and shall include without limitation any other governmental or statutory body having jurisdiction over the facility or over the performance of any part of Work or the Works or any obligation of the Contractor or the Owner/Project Manager under the Contract.
- 1.1.40** “Guaranteed Completion Date” or “Guaranteed Completion Dates” means, individually or collectively, the Completion Date of the Works.
- 1.1.41** “Hazardous Materials” means (i) hazardous materials, hazardous wastes, hazardous substances, toxic substances or contaminants as those terms are defined under any environmental law or regulation, including, but not limited to, Applicable Laws, and in the regulations adopted or

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

promulgated pursuant thereto; (ii) petroleum and petroleum products including crude oil and any fractions thereof; (iii) any other hazardous, radioactive, toxic or noxious substance, material, pollutant, or solid, liquid or gaseous waste; and (iv) any substance that, whether by its nature or its use, is subject to regulation under any environmental law or with respect to which any applicable environmental law or any Governmental Instrumentality requires environmental investigation, monitoring or remediation.

- 1.1.42** “Inspector” shall mean the authorised representatives appointed by the Owner or Project Manager or the Consultant or Owner’s/Project Manager’s Third Party Inspection Agency for purpose of the inspection of materials / Equipment / works / Services.
- 1.1.43** “Intellectual Property” means copyrights conferred under statute, common law or equity in relation to inventions (including patents) registered and unregistered trademarks and service marks registered and unregistered designs, circuit layouts, confidential information, proprietary information and all other rights resulting from intellectual activity in the industrial, scientific, literary or artistic fields.”
- 1.1.44** “Interim Payment Certificate” means any payment certificate other than Final Payment Certificate, issued by the Owner/Project Manager.
- 1.1.45** “Latent Defect” shall be the defects inherently lying within the goods or Works which do not manifest during normal inspections carried out by the Owner/Project Manager during Defect liability Period.
- 1.1.46** “Liquidated Damages” means the appropriate measures of the damages for such delays or such shortfalls in performance by the Contractor and are neither penalty nor consequential damages sustained by Owner/Project Manager as a result of such delays and / or shortfalls, as set forth in relevant clause hereof.
- 1.1.47** “Manuals” means all the various instruction manuals to be provided as per the Contract by the Contractor and shall include Manuals described in Specifications or General Conditions of Contract.
- 1.1.48** “Manufacturer” means any entity or firm who is the producer and furnisher to the Contractor of any material or designer and fabricator of any equipment / systems which is to be incorporated in or forms part of the Plant / work.
- 1.1.49** “Materials” means Goods and other things of all kinds to be provided and incorporated, to be used in the permanent Works / Plant/ Works by the Contractor, including Goods purchased by the Owner/Project Manager and supplied to the Contractor or as a free issue or the supply-only items (if any) which are to be supplied by the Contractor under the Contract.
- 1.1.50** “Milestone Payment Schedule” means the document which sets forth the limits of payments to be released (worked out, inter alia, on the basis of payment terms agreed by the Owner/Project Manager) by linking such payment limits (in terms of percentages) with detailed milestones

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

commencing from the Effective date. Such percentages shall be with reference to the Contract Price.

- 1.1.51** “Month” shall mean calendar month or a period of 30 (thirty) days as relevant to the context.
- 1.1.52** “Monthly Progress Report” or “Progress Report” means a progress report of the Works meeting the requirements set forth in Specification hereto or as instructed by the Owner/Project Manager.
- 1.1.53** “Notice in Writing” or “Written Notice” shall mean a notice in writing, typed or printed or hand written characters, sent (unless delivered personally or otherwise proved to have been received) by registered post or by electronic transmission to the last known private or business address or registered office of the addressee and shall be deemed to have been received when in the ordinary course of post or by electronic media it would have been delivered.
- 1.1.54** “Other Contractor” shall mean Contractors engaged by Owner/Project Manager for carrying out other related works and other allied infrastructure facilities required for the Works.
- 1.1.55** “Owner” shall mean the Tata Power Company Limited in its capacity as Owner of the Facility and the Works and shall include its successors and assigns, as well as authorised officers. ‘Project Manager’ shall mean The TATA Power Company Limited or duly authorised representatives. “Engineer” shall mean the duly authorised representative of the Owner.
- 1.1.56** Owner’s/Project Manager’s Representative” or “Engineer” means the person appointed by the Owner/Project Manager from time to time and notified as such to the Contractor to act as Owner’s/Project Manager’s Representative for the purposes of the Contract.
- 1.1.57** “Owner’s/Project Manager’s Instructions” shall mean any drawings, instructions, details, directions and explanations, in Writing issued by the Owner/Project Manager or the Consultant from time to time during the subsistence of the Contract.
- 1.1.58** “Owner/Project Manager Permits” means the permits, authorisations, consents and approvals required by the Owner/Project Manager to own, possess, operate and maintain the Works and to operate it for intended purpose.
- 1.1.59** “Party” means Owner/Project Manager or Contractor individually and “Parties” means Owner/Project Manager and Contractor collectively.
- 1.1.60** “Permanent Works” means the Permanent Works, equipment and Materials including all Civil and electro-mechanical works to be designed, engineered, manufactured, installed, erected, supplied, executed, commissioned or tested in accordance with the Contract and which form part of the Facility.
- 1.1.61** “Performance Guarantees” or “Warranty” shall have the meaning set forth in Technical Specifications of Contract.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

- 1.1.62** “Performance Test” means, the test to be carried out in accordance with the provisions of Technical Specifications of Contract to prove and establish the Performance Guarantees as per Technical Specifications of Contract.
- 1.1.63** “Permit” means any valid permit, authorisation, license, registration, approval, consent, waiver, and exemption, No-Objection Certificate, Approval, variance, franchise or any similar order of or from any Government Instrumentality, court or other body having jurisdiction over the matter in question.
- 1.1.64** “Person” means any individual, corporation, partnership, association, joint stock Company, trust, unincorporated organisation, Hindu undivided Family, joint venture, government or political subdivision or agency thereof.
- 1.1.65** “Preliminary Operation” means all activities undertaken as part of Commissioning after Civil and Mechanical Completion up to commencement of Initial Operation and shall include mechanical and electrical checkouts, calibration of instruments and protection devices, Commissioning of sub supporting systems and chemical cleaning of the system/equipment covered under Contract.
- 1.1.66** “Project” means the works to be performed under the scope of this Contract in accordance with the Contract documents.
- 1.1.67** “Project Documents” mean collectively this Contract, the State Implementation and Support Agreement, the Land Lease Agreement, Transportation Agreement and any other contracts entered into or to be entered into by the Owner/Project Manager with Other Contractors in connection with the Project including without limitation any contracts for Related Works.
- 1.1.68** “Provisional Acceptance” or “Take Over” means the provisional acceptance by the Owner/Project Manager of the Works, pursuant to the provisions of hereof.
- 1.1.69** “Prudent Utility Practices” means those practices, methods, equipment specifications and standards of safety and performance, as the same may change from time to time, as are generally accepted for use in electricity generating utilities taking into account conditions in India and commonly used in prudent electricity generation utility engineering and operations including design, engineering construction, erection, installation, Commissioning, testing, operation of the equipments comprised therein lawfully, safely, efficiently and economically for facilities of the type and size similar to the Project and that generally conforms to the Equipment Manufacturer’s operation and maintenance guidelines and also any guidelines provided in this regard by any Government or statutory organisation or a Rating agency and the like.
- 1.1.70** “Punch List” means the list prepared by Owner/Project Manager at the time of Provisional take over and thereafter periodically revised by Owner/Project Manager as necessary, and in any case updated by Owner/Project Manager within 20 (twenty) days following Owner’s/Project Manager’s receipt of a Notice of Final take over, in each case with the full co-operation of Contractor, which list shall set forth certain items of Work which remain to be performed by the

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

Contractor in order to ensure that the Works fully complies with all of the standards and requirements set forth in the Contract.

1.1.71 “Related Works” shall mean other than the Work under the Contract performed or to be performed by the Owner/Project Manager or Owner’s/Project Manager’s Other Contractors in connection with the Facility either prior to, concurrently or subsequently with the Works within or outside the Site with whom the Contractor shall co-ordinate and interface his activities covered by the Contract.

1.1.72 Not Used

1.1.73 “Schedule” shall have the meaning set forth in relevant clause hereof.

1.1.74 “Site” or “Project Site” means all those parcels of land owned by Owner/Project Manager on which the Works will be located, as more particularly identified on the site plan and described in Drawings forming part of Contract hereto.

1.1.75 “Sub-Contractor” means any person named in the Contract as a Sub-contractor, sub-vendor, Manufacturer or supplier for a part of the Works or any person to whom a part of the Works has been subcontracted and the legal successors in title to such Person, but not any assignee of such Person.

1.1.76 “Take Over” or “Taking Over” shall mean Taking-over of the Works for the purpose envisaged under the Contract upon completion of the Performance Tests and fulfilling the conditions as mentioned in relevant clause hereof.

1.1.77 “Take over Certificate” or “Completion certificate” means the certificate issued under relevant clause hereof.

1.1.78 “Temporary Works” means all temporary works of every kind (other than Contractor’s equipment) required for the execution and completion of the Works and the remedying of any defects.

1.1.79 “Tender Documents” means the Invitation to Bid together with all documents & amendments thereto and clarifications if any issued by the Owner/Project Manager or the Consultant from time to time in respect thereof.

1.1.80 “Tests” means all tests to be undertaken by the Contractor under or pursuant to the Contract including all the tests set forth in Technical Specifications.

1.1.81 “Tests before Take Over” means the tests prescribed in the Technical Specifications mentioned elsewhere in the Contract and any other such tests as may be agreed between the Owner/Project Manager and Contractor or instructed as a Change Order, which has to be carried out by the Contractor before the Taking Over of the Works.

1.1.82 “Trial Operation” shall have the same meaning as per Technical Specification of Contract.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

1.1.83 “Technical Specifications” or “Specification” means all the specifications, drawings, datasheets, BOQ, scope etc which are part of Contract and which form part of technical, performance, workmanship, warranty, scope and all other requirement of the Works as stated therein.

1.1.84 “Warranty Period” for the Works shall mean the period as mentioned in Technical Specifications or Special conditions of Contract beginning from the date of issuance of completion certificate of Works. During this Warranty Period, the Contractor will be liable to rectify defects in the Works if any arisen.

1.1.85 “Works” or “Contract Works” or “Relevant Package” or “Project” means all the work and obligations of the Contractor under the Contract including without limitation, the Work and services described in Specifications including permanent works and temporary works as appropriate under the Contract.

1.1.86 “Writing” shall include any manuscript, typewritten e-mail or printed statement, under or over signature and / or seal of the originator or author as the case may be.

1.2 Law, Language and Measurements

1.2.1 Applicable law to this Contract shall be the Indian Law. The respective rights, privileges, duties and obligations of the OWNER/PROJECT MANAGER and the Contractor under this Contract shall be governed and determined by the Laws of State , where the project is located and of the Republic of India.

1.2.2 All correspondence and documentation pertaining to this Contract shall be in the English language only. The official text of this Contract shall be English, regardless of any translation that may be made for the convenience of the Parties. All correspondence, information, literature, data, manuals, definitive documents, notices, waivers and all other communication, written or otherwise, between the Parties in connection with this Contract shall be in English.

1.2.3 All measurements shall be in metric system

1.3 Stamp Duty and Similar Charges

The costs of stamp duties and similar charges imposed by law on the Contract or Agreement or any part thereof shall be borne by the Contractor.

1.4 Effective Date of Contract

The Contract shall be deemed to have come into force and effect from the date of issue by the Owner/Project Manager of the Letter of Intent or the Notice to proceed to the Contractor or as defined in the Contract Agreement.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

1.5 Priority of Documents

In case of any discrepancy/conflict and/or differences in the documents constituting the work order, the order of precedence of the documents shall be as follows:

1. Work Order/Agreement
2. Letter of Intent (LOI)
3. Price Schedule (Bill of Quantity & Unit Rates)
4. Contract Specification
 - i) Scope of works
 - ii) Special conditions of Contract
 - iii) General conditions of Contract
 - iv) Technical Requirement
 - v) Drawings
 - vi) Instruction to bidders

The Contractor is deemed to have full knowledge and understanding of the contents of all the foregoing documents whether contained in or incorporated by reference thereto, and accepted all the terms and conditions contained therein. In the event of any ambiguity or conflict between any of the foregoing Contract Documents, the Contractor shall, prior to commencement of the Contract work, be deemed to have clarified from the Owner/Project Manager all such ambiguities or conflicts. The order of precedence of the foregoing documents shall be the same as listed herein above.

1.6 Documents on Site

The Contractor shall keep on the site one complete set of the Contract, the Documents, Change Orders, communications given or issued under various clauses and sub clauses and the Documents referred /mentioned in sub-clause 1.5 duly authenticated by the Owner's Representative. These Documents shall be either true copies or original documents, the same being verified as true copies by OWNER's Representative. The OWNER/PROJECT MANAGER, the Owner's Representative and his delegates (as referred to in sub-clause 2.4) shall have the right to use such Documents at all reasonable times.

1.7 Communications

All certificates, notices, instructions, communications, consents, approvals, orders or determination to be given to the Contractor by the OWNER/PROJECT MANAGER or the Owner's Representative, (in as many copies required) and all notices or communication, to be given to the OWNER/PROJECT MANAGER or to the Owner's Representative by the Contractor, shall be in Writing and may either be delivered by hand against written acknowledgement of receipt, or be sent by airmail or one of the agreed systems of electronic transmission as agreed by the OWNER/PROJECT MANAGER. The Contractor shall maintain a separate set of copies of all the inward and outward correspondences which should be produced at any time if need be. The Contractor shall act or modify actions only on the basis of valid written communications

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

received from the OWNER/PROJECT MANAGER / OWNER's representative and would need to provide the documentary evidence (correspondences received from OWNER/PROJECT MANAGER / OWNER's Representative) if required by the OWNER/PROJECT MANAGER.

1.8 Contractor's Use of Owner/Project Manager's Documents

1.8.1 Copyright in the Owner/Project Manager's requirements and other Documents issued by the OWNER/PROJECT MANAGER or the Owner's Representative to the Contractor shall (as between the parties) remain the property of the OWNER/PROJECT MANAGER. The design, engineering, Drawings and Works layout shall be with the OWNER/PROJECT MANAGER. Contractor may, at its Cost, copy, use and communicate any such documents for the purposes of the Contract. They shall not, without the Owner/Project Manager's consent, be used, copied or communicated to a third party by the Contractor, except as necessary for the purposes of the Contract including performance of Work

1.8.2 The Contractor shall indemnify the OWNER/PROJECT MANAGER in case of breach of this clause by the Contractor. If these Documents are received by a third party from the Contractor and the third party makes use of these Documents to cause harm or monetary loss to the OWNER/PROJECT MANAGER or use these Documents for their personal gain / monetary gain, the Contractor shall compensate the OWNER/PROJECT MANAGER for the loss suffered as well as for the value of gain derived by third party.

1.9 Confidential Details

1.9.1 The Contractor shall treat the details of the Contract as private and confidential, except to the extent necessary to carry out his obligations hereunder. The Contractor shall not publish, permit to be published, or disclose any particulars of the Contract in any trade or technical paper or elsewhere without the prior consent in writing of the OWNER/PROJECT MANAGER at the Owner/Project Manager's sole discretion.

1.9.2 The Contractor shall indemnify the OWNER/PROJECT MANAGER in case of breach of this clause. If the confidential details relating to this Contract or its contents are received by a third party from the Contractor and the third party makes use of these details to cause harm or monetary loss to the OWNER/PROJECT MANAGER or use these Documents for their personal gain/ monetary gain, the Contractor shall compensate the OWNER/PROJECT MANAGER for the loss suffered as well as for the value of gain derived by the third party. The Contractor shall not use the confidential details of the Contract for any other purpose except for the strict purpose intended under the Contract.

1.10 Contract Co-ordination and Interface

1.10.1 From fiscal and execution considerations, the Owner/Project Manager may enter into independent stand-alone contracts with one or more Other Contractors for the other packages at the same premises.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

1.10.2 The Contractor, shall be responsible for effective coordination and interfacing of all his contracting activities and obligations under the Contract with the activities and obligations of the Other Contractors and Related Works contractors in a seamless manner, irrespective of whether the same is specifically detailed in such Contracts, to ensure that the Guaranteed Time Schedule and Performance Guarantees set forth in the Contracts are properly fulfilled in a timely manner by all such Other Contractors.

1.10.3 It is the responsibility of the Contractor to interface, coordinate and cooperate with Other Contractors. Contractor shall share all information & details about the Works which are reasonably required by Other Contractors to perform works under their respective Contracts or to integrate the Works with other Contractors' works if so required.

1.11 Assignment

1.11.1 The whole of the works included in the Contract shall be executed by the Contractor and the Contractor shall not directly or indirectly transfer, assign, sub-contract or sublet the Contract or any part, share or interest therein nor shall he take a new partner without the written consent of the Owner/Project Manager. Without prejudice to the above, it is agreed that sub-contracting of all or part of its obligations under this Contract shall not relieve the Contractor from the full and entire responsibility of the Contract (including such obligations thereunder that have been sub-contracted) or from active superintendence of the works during their progress. There shall not be any change in Control of the Contractor without the prior written consent of the Owner / Project Manager.

1.11.2 If the Contractor shall cause any part of the work to be performed by the approved Sub-Contractor, the provisions of this Contract shall apply to such Sub- Contractor and his or its officers, agents or employees in all respects as if they were employees of the Contractor, and the Contractor shall not in any manner thereby, be discharged from his obligations and liability hereunder, but shall be liable hereunder for all acts and negligence of his Sub- Contractor, Sub-contractor's officers, agents and employees, as if they were employees of the Contractor. No sub-contract shall be made by the Contractor, without the written approval of the OWNER/PROJECT MANAGER, of both the sub-contract and the Sub- Contractor, but no such approval of the OWNER/PROJECT MANAGER, of both the sub-contract and the Sub- Contractor, shall affect the provisions hereof or serve to relieve the Contractor of any of the responsibilities and liabilities as described above. Copies of all such sub-contracts shall be furnished to the OWNER/PROJECT MANAGER immediately upon the execution thereof. The OWNER / PROJECT MANAGER may request the Contractor at any time to terminate any sub-contracting arrangement if the OWNER / PROJECT MANAGER is not satisfied with the performance of such Sub-contractor and immediately upon receipt of such request, the Contractor shall terminate such sub-contracting arrangements. The Contractor shall ensure that all sub-contracting arrangements entered into by the Contractor allow it to terminate such sub-contracting arrangements in accordance with the instructions of the OWNER / PROJECT MANAGER, as set out above.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

1.12 Relationship between Parties

This Contract is on a principal-to-principal basis only and the Contractor shall act as an independent contractor in the performance of this Contract. The Contract shall not be construed as a partnership or an association of parties. There is no agent and principal relationship between the Parties. Each Party shall be responsible for its own conduct. The Contractor shall ensure at all times that all the work carried out under this Contract either by its own person or through any of its Sub-Contractors shall be always done under its own direct supervision.

2. OWNER / PROJECT MANAGER'S OBLIGATIONS

2.1 Access and Right to use of the Site The OWNER/PROJECT MANAGER shall grant the Contractor right of access to, and make available the Site to the Contractor in accordance with the terms of the Owner/Project Manager's property rights within reasonable time after the Letter of Intent for the performance of the Work or pursuant to and in accordance with the Contract. Such right and use of the Site may not be exclusive to the Contractor. In the execution of the Works, no persons other than the Contractor or his duly appointed representative, duly authorised Sub-contractors and workmen, shall be allowed to do Work on the Site, except by the special permission, in writing by the OWNER's representative.

2.2 Permits Licences & Approvals

2.2.1 The Contractor shall be responsible for applying and obtaining all the Permits, licenses or approvals as required to be obtained by Contractor for carrying out and completion of the Works, in time as per the Schedule agreed in the Contract. The OWNER/PROJECT MANAGER may, at the request and cost of the Contractor assist the Contractor in applying for Contractor Permits and other Construction Permits as defined herein. Such requests may also include requests for the OWNER's/PROJECT MANAGER's assistance in applying for any necessary government consent for the export of Contractor's equipment when it is removed from the Site.

2.2.2 The OWNER's/ PROJECT MANAGER's assistance in applying for Permits, licenses or approvals (for which the Contractor is responsible under the Contract) is not obligatory and the extent of such assistance shall be at the sole discretion and convenience of the OWNER/ PROJECT MANAGER. In any case, the obligations of the Contractor as set out herein shall continue, irrespective of the manner, outcome and extent of assistance from the OWNER/ PROJECT MANAGER. All the necessary fees and any incidental charges required to be paid for obtaining all Contract permits shall be solely borne by and be the sole liability of the Contractor, without any recourse to the OWNER/PROJECT MANAGER.

2.3 Owner's / Project Manager's Other Obligations

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

OWNER / PROJECT MANAGER shall

- a) Designate a person as OWNER's/ PROJECT MANAGER's Representative (the "OWNER's Representative") to be the contact for Contractor with respect to the performance of the Works and Contractor's obligation under the Contract, and shall be authorised to act for and on behalf of OWNER/ PROJECT MANAGER and administer this Contract on OWNER's/ PROJECT MANAGER's behalf, agree up on procedures for co-ordinating OWNER's/ PROJECT MANAGER's efforts with those of Contractor and Other Contracts and as appropriate, make information available to Contractor.
- b) Pay in a timely manner in accordance with Terms of Payment, subject to fulfilment of milestones and provided the Contractor is not in breach of Contract, the Contract Price and all other sums, if any, required to be paid by it to Contractor pursuant to the Contract.

2.4 The OWNER's Representative

2.4.1 The Owner's representative's Duties and Authority

The OWNER may appoint separate consultant/s to provide project management consultancy services for the Project. Such consultant/s shall act as an OWNER's Representative to exercise the rights and carry out the duties of the OWNER under the Contract. OWNER's representative shall also include Consultant / Consulting Engineer or Third Party Inspection Agency as required or deemed appropriate or authorised by the OWNER/PROJECT MANAGER. Any act, instruction or decision of the OWNER's representative shall be as if this was an act, instruction or decision of the OWNER. The OWNER shall keep the Contractor informed in writing of the persons designated as the Owner's Representative in accordance with the above provisions.

- 2.4.2** Except as expressly stated in the Contract, the OWNER's Representative shall have no authority to (a) amend, alter, modify or waive any provision or term of the Contract, or (b) relieve the Contractor of any of his duties, obligations or responsibilities under the Contract. Any proposal, inspection, examination, testing, consent, approval or similar act by the OWNER's Representative (including absence or disapproval) shall not relieve or absolve in any manner whatsoever, the Contractor from any responsibility, liability or obligation under the Contract, including responsibility and liability for his errors, omissions, discrepancies, and non-compliance with the Specifications and any provisions of the Contract.

2.4.3 OWNER's Representative's instructions

The Contractor shall comply with written decision instruction or order given by the OWNER's Representatives (such as have been identified in writing by the OWNER) in accordance with the Contract. The Contractor shall not be authorised to receive instructions from any other Person without the prior written consent of the Owner and the Contractor shall be solely and entirely liable for any acts or omissions carried out under instructions from any Person other than the OWNER or a duly authorised OWNER's Representative.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

3. SCOPE OF CONTRACT

3.1 General

3.1.1 The Contractor shall carry out and complete the works in every respect in accordance with this Contract and in accordance with the directions and to the satisfaction of the OWNER/PROJECT MANAGER. The OWNER/PROJECT MANAGER may at his absolute discretion from time to time issue further drawings and/or written instructions, details, directions and explanations which are hereafter collectively referred to as " OWNER/PROJECT MANAGER 'S Instructions" in regard to:

- a) The variation or modification of the design, quality or quantity of works or the omission or substitution of any work.
- b) Any discrepancy in the drawings or between the Schedule of Quantities and/or drawings and/or specification.
- c) The removal from the site of any materials brought thereon by the Contractor and the substitution of any other materials thereof.
- d) The removal and/or re-execution of any works executed by the Contractor.
- e) The dismissal from the works of any persons employed thereupon.
- f) The opening up for inspection of any work covered up.

3.1.2 The Contractor shall forthwith comply with and duly execute any work comprised in such OWNER/PROJECT MANAGER's Instructions provided always that verbal instructions, directions and explanations given to the Contractor or his Superintendent upon the works by the OWNER/PROJECT MANAGER shall, if involving a variation, be confirmed in writing by the Contractor within seven days and the OWNER/PROJECT MANAGER's written approval obtained. Rates of items not mentioned in the Schedule of Quantities and Rates shall be dealt with as extra items.

3.1.3 If compliance with the OWNER/PROJECT MANAGER's Instructions as aforesaid involves work beyond that contemplated by the Contract, then unless the same were issued owing to some breach of this Contract by the Contractor, the OWNER/PROJECT MANAGER shall pay to the Contractor the prices of the said work as an extra to be valued as hereinafter provided.

3.1.4 Free Issue Materials / Equipment (FIM) (as applicable) to the Contractor by the Owner/Project Manager:

If the Contract involves or the Owner/Project Manager & the Contractor mutually agree for the incorporation of any free issue materials / equipment by the Owner/Project Manager depending upon criticality & availability of the materials during the course of the Contract :

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

(a) Not used

(b) The Contractor shall inspect the free issue materials / equipment at the time of taking delivery thereof and satisfy itself of the quality, quantity and condition of the free issue materials / equipment. THE OWNER/PROJECT MANAGER shall not be liable for any claims or complaints whatsoever in respect of the quality, quantity or condition of the Free issue materials / equipment once the Contractor has taken delivery thereof.

(c) All free issue materials / equipment shall be taken delivery of, transported, held, stored and utilized by the Contractor as trustee of THE OWNER/PROJECT MANAGER, and delivery of the Free Issue Material to the Contractor shall constitute an entrustment thereof by THE OWNER/PROJECT MANAGER to the Contractor with the intent that any transportation, utilization, application or disposal thereof by the Contractor otherwise than for incorporation in the Indigenous Material(s) shall constitute a breach by the Contractor.

(d) The Contractor shall transport the Free issue materials / equipment only by such transportation as is suitable and shall hold and store the Free issue materials / equipment only at such place and/or premises that are air and water tight and otherwise suitable for the storage of the Free issue materials / equipment so as to prevent damage or deterioration or theft or other loss, and shall arrange such watch and ward as shall be necessary to ensure the safety thereof. The Contractor shall exercise the at least the same level of care and diligence in respect of the use, storage, transportation or safety of the free issue materials / equipment that it exercises in respect of its own materials / equipment.

(e) Notwithstanding the Bank Guarantee mentioned in sub-paragraph (a) above, the Contractor shall replace any Free issue materials / equipment which is/are lost, damaged, misused, stolen or deteriorated with other Material(s) of equivalent quantity and quality and condition, and the same shall be deemed to constitute Free issue materials / equipment and the provisions of sub-paragraphs (a) to (f) hereof shall apply thereto in the same manner as to the originally supplied Free issue materials / equipment.

(f) Unused Material(s) from the Free issue materials / equipment shall be returned by the Contractor to THE OWNER/PROJECT MANAGER and if THE OWNER/PROJECT MANAGER so directs, the Contractor shall dispose of the same by sale or otherwise on such terms and conditions as THE OWNER/PROJECT MANAGER may stipulate or approve and the Contractor shall pay to THE OWNER/PROJECT MANAGER the sale proceeds of the Material(s) so disposed of by sale.

(g) CONTRACTOR shall ensure quarterly physical assessment of the stock of material issued to him by the OWNER/PROJECT MANAGER and submit the same in the form of Reconciliation.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

(h) The free issue materials will be supplied by the OWNER in bags, sizes and lengths or in coils as available. The cost of all wastage, due to rolling tolerance, cutting, conversion, straightening and/or fabricating shall be borne by the CONTRACTOR, at the recovery rates given in item No (i) below, as long as wastage margin does not exceed following limits:

1) Cement 2% - Reconciliation of cement shall be done as per standard practice as per relevant IS code and any wastage above 2% shall be recovered from the Contractor at the rate mentioned in item No (i) of clause 3.1.4 stated below.

2) Structural steel at 3% of the theoretical requirements – 2.5 % is considered as visible wastage and 0.5 % as invisible wastage like gas cutting etc. Rolling tolerance if any shall be recorded separately and due credit or consideration shall be given during reconciliation. All scraps shall be the property of OWNER. The scraps shall be properly accounted for and no scrap or cut pieces shall be removed from site or disposed off without prior inspection and written permission by the ENGINEER. All scraps are deemed to be included within the above allowances. The following dimensions shall be considered for reconciliation purposes

Structural sections less than 75 mm in any dimension - 1.2 meters and above

Structural sections exceeding 75 mm in any dimension-2.0 meters and above

Plates-Up to 12mm thickness - 200mm x 200mm and above

14mm to 25 mm thickness-300mm x 300 mm and above

25mm thickness – 400mm x 400mm and above

Provided further, if the ENGINEER so desires, the CONTRACTOR shall have to return to the OWNER cut pieces or scrap even below the dimension stated above. Due credit will be given for such return at rates to be fixed by the ENGINEER.

3) Reinforcement steel at 3% of the theoretical requirements – 2.5 % is considered as visible wastage and 0.5% as invisible wastage like cutting etc. Rolling tolerance if any shall be recorded separately and due credit or consideration shall be given during reconciliation. All scraps shall be the property of OWNER. The scraps shall be properly accounted for and no scrap or cut pieces shall be removed from site or disposed off without prior inspection and written permission by the ENGINEER. All scraps are deemed to be included within the above allowances. The following dimensions shall be considered for reconciliation purposes:

Reinforcement Steel Up to 16mm dia – 2 meters and above

Reinforcement Steel above 16mm dia – 3 meters and above

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

Provided further, if the ENGINEER so desires, the CONTRACTOR shall have to return to the OWNER cut pieces or scrap even below the dimension stated above. Due credit will be given for such return at rates to be fixed by the ENGINEER.

- (i) Recovery for unaccountable wastages, i.e. in excess of limits stated as above or for the material that is not reconciled, shall be made from the CONTRACTOR at prevailing market rate plus 25 %. The OWNER shall decide the quantities of materials for which such value is to be recovered and decision of the OWNER/ENGINEER shall be final and binding.

3.2 Labour and Personnel

3.2.1 The Contractor shall make his own arrangements for the engagement of all staff and labour, local or otherwise, and for their payment, housing, food and transport. Contractor shall provide all labour and personnel required in connection with Work, including:

- a) Professional engineers licensed in accordance with any applicable licensing requirements in India or by any other governmental instrumentality to perform engineering services pursuant to the Contract.
- b) Project team of necessary engineers from various disciplines including, construction manager, Project engineer and civil, mechanical, electrical, instrumentation and control, costing, scheduling, procurement, construction, start-up and training supervisors, all of whom shall follow Good Engineering Practices and shall have had extensive experience in projects of similar nature and magnitude and shall be proficient in the English language and have knowledge of standard industry Practices, Applicable Laws and Applicable Permits.
- c) A Project Coordinator or other Representative, who shall be fully acquainted with the Project, shall be proficient in the English language and shall have the authority to administer this Agreement on behalf of Contractor. He shall give his whole time to the construction, erection and execution of the Works and to directing the preparation of all documents required for the same. Except as otherwise stated in the Contract, the Contractor's Representative shall receive (on behalf of the Contractor) all notices, instructions, consents, approvals, certificates, determinations and other communications under the Contract. Whenever the Contractor's Representative is to be absent from the site, a suitable replacement person shall be appointed, and the OWNER/PROJECT MANAGER / OWNER's Representative shall be notified accordingly.
- d) Quality assurance & Safety personnel, all of whom shall report directly to Contractor's designated home office managers and not to the Project personnel located at the Site.
- e) CONTRACTOR shall give first preference for suitable skilled/unskilled local labours who have been affected due to implementation of this project.

The Contractor shall employ (or cause to be employed) only persons who are careful and appropriately qualified, skilled and experienced in their respective trades or occupations. Upon OWNER's/ PROJECT MANAGER's request, Contractor shall provide OWNER/ PROJECT MANAGER with the resumes of, and arrange for the interview by OWNER/ PROJECT MANAGER of, any or all personnel described in clauses (a), (b), (c) & (d) of this Section 3.2.1. In addition, OWNER/

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

PROJECT MANAGER will have the right to approve those individuals who will hold the positions described in clauses (a), (b), (c) and (d) of this Section 3.2.1 and any other key Project personnel employed by Contractor, and OWNER/ PROJECT MANAGER will be afforded the opportunity to choose among candidates for the positions of Project Manager, Project Engineer and Construction Manager. Contractor shall not remove any Project personnel described in clauses (a), (b) & (c) and (d) , of this Section 3.2.1 or any other individual in a supervisory or lead position without the prior consent of OWNER/ PROJECT MANAGER, which consent shall not be unreasonably withheld.

3.2.2 Removal of Staff and Labour

The OWNER/PROJECT MANAGER / OWNER's Representative may require the Contractor by notice in Writing to remove (or cause to be removed) any person employed on the Site or Works, including the Contractor's Representative, who in the opinion of the OWNER/PROJECT MANAGER / OWNER's Representative:

- a) Persists in any misconduct,
- b) Is incompetent or negligent in the performance of his duties,
- c) Fails to conform with any provisions of the Contract;
- d) Persists in any conduct which is prejudicial to safety, health, or the protection of the environment; or
- e) Other good and sufficient reasons.

3.2.3 Rates of Wages and Conditions of Labour

Contractor shall ensure that he pays all his personnel and shall ensure and procure that his Sub-contractors pay to their personnel regularly their wages, overtime and other compensations. The attendance register and the wage register shall be submitted to the OWNER/ PROJECT MANAGER for verification at regular intervals. The Contractor shall also furnish the OWNER/ PROJECT MANAGER at regular intervals as governed by Applicable Laws including local statutes but not less than Monthly intervals, certificates that he has paid to his Sub-contractors and workmen and caused his sub-contractors to pay all the dues to his Sub-contractor workmen. In case such payment is not made regularly by the Contractor or his Sub-contractors, the OWNER/PROJECT MANAGER will be in his right to make such payments and deduct the same from the Contractor's progress payments. In case the OWNER/PROJECT MANAGER becomes liable to pay any wages or dues to the labour or to any Government agency under any of the provisions of the Minimum Wages Act, Workmen's Compensation Act or any other Applicable law due to act or omission of the Contractor, the OWNER/PROJECT MANAGER may make such payments and shall recover the same from the Contractor's bills. No labourer below the age of eighteen years shall be employed in the work

No price adjustment shall be made on account of Minimum wages during contract period including extension period if any.

3.2.4 Persons in the Service of Others

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

The Contractor or any of his Sub-contractors shall not recruit, or attempt to recruit, his staff and labour from amongst persons in the service of the OWNER/PROJECT MANAGER or other Contractors and agencies engaged by the OWNER/PROJECT MANAGER or the OWNER's Representative.

3.2.5 Labour Laws

3.2.5.1 Any personnel engaged by the Contractor in accordance with and in pursuance of this Agreement shall be the employees / sub-contractors of the Contractor and the Contractor shall be solely liable for and responsible to such personnel. The Owner shall have no responsibility towards any such personnel and such personnel shall, in no event, be deemed to be the employees or sub-contractors of the Owner. The Contractor shall comply with and shall ensure that he/his Sub-contractors comply with all the relevant labour laws applicable to his/ his Sub-contractors employees, and shall duly pay and afford and cause his Sub-contractors to pay and afford to them all their legal rights. The Contractor shall require all such employees to obey all Applicable Laws and regulations concerning safety at Work.

Contractor shall be responsible for all labour relation matters relating to the Work and shall at all times use its best efforts to maintain harmony among the personnel employed in connection with the Work whether by the Contractor or his Sub-contractors and shall enter into all necessary labour agreements with such personnel. Contractor and his Sub-contractors shall at all times comply with all Applicable Permits and Applicable Laws relating to employment including but not limited to Contract labour regulations, Workmen Compensation Act, Employee State Insurance and Provident Fund regulations, retrenchment Compensation etc. and labour welfare and use its best efforts and judgement as an experienced Contractor to adopt and implement policies and practices to avoid Work stoppages, slowdowns, disputes, strikes, lockouts and other labour strife and disagreement.

3.2.5.2 The Contractor shall be fully responsible for the due compliance by him and his sub-contractors with all statutory requirements and with all applicable labour laws including Contract Labour Abolition and Regulation Act, Workmen's Compensation Act, P.F./E.S.I., Labour welfare fund, Act, etc. as may be applicable to the Contractor, the sub-contractors and their employees. The locations where Allied Manpower Management System (On-line system) has been implemented, the Contractor shall ensure necessary declarations and documents are provided in the system, as per the role of the Contractor envisaged in the system.

The Contractor should get in touch with the local HR/IR/ES&A teams for completion of Statutory compliances before start of the work. The contractor should also ensure that he provides correct and complete PF compliance data for a wage month in the format provided by the HR/IR/ES&A teams on or before 15th of the subsequent month, failing which penalty of 1% of the value of the Invoice, per day of delay would be deducted from the Invoice raised. Further, the management will also have a right to suspend the work in case of delay in submitting the PF data.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

All other compliances required by HR/IR/ES&A teams should also be provided as per timelines.

The Contractor shall fully indemnify and save harmless the Owner from and against all claims, demands, expenses, losses, liabilities, charges, actions, suits and proceedings whatsoever including claims under aforesaid Acts and laws which may be brought or made against the Owner, its Officers or servants by reason or in consequence of any matter or thing done or omitted or delaying the submission of data by the Contractor and/ or its sub-contractors and all costs, charges and expenses which may become payable by the Owner in respect thereof.”

3.2.6 Working Hours

No work shall be carried out on the Site outside the normal working hours or on the locally recognised Days of rest or local festivals / holidays, unless:

- a) Contract so provides after fulfilling Owner / Project Manager’s process and procedures for the said working,
- b) Work is unavoidable, or necessary for the saving of life or property or for the safety of the Works, in which case the Contractor shall immediately advise the Owner/Project Manager/Owner’s Representative,
- c) Owner/Project Manager/Owner’s Representative gives his consent,
- d) Extended working hours/shift working is essential for achieving Project progress/milestones at no extra cost to the Owner/Project Manager.
- e) The CONTRACTOR is normally expected to work during daytime and is required to complete the work in all respects as stipulated elsewhere. For achieving Project progress/milestones, based on a specific request by the Contractor, OWNER/PROJECT MANAGER/Owner’s Representative may consider granting permission for working during the night shifts, if he considers it essential with no extra cost to the Owner/Project Manager. .Night work to be carried out only after obtaining necessary clearances and approval of the PROJECT MANAGER/Owner’s representative.

Sufficient lights shall be provided by the Contractor to safeguard the workmen and the public and to afford adequate facilities for properly placing and inspecting the material when the night work is in progress. CONTRACTOR should be geared and in readiness to carry out extended shifts, including night shift and abide by all statutory and safety requirements in respect thereof.

3.2.7 Facilities for Staff and Labour

The Contractor shall provide and maintain all necessary accommodation and welfare facilities for his (and his Sub-Contractor's) staff and labour. The Contractor shall also provide the facilities specified in the Contract including Specifications, for the OWNER/PROJECT MANAGER's and OWNER's Representative's personnel. The Contractor shall not permit any of his or his Sub-

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

contractors employees to maintain any temporary or permanent living quarters within the structures forming part of the Works or Project Site. Contractor shall make his own arrangements to procure and construct adequate labour housing outside the PROJECT Site and colony battery limits. No areas inside the OWNER's land and Project Site shall be used as labour colony. No workers/labourers/supervisors or other Contractor's or Sub Contractor's personnel should be allowed to stay within the OWNER's land area after his duty hours. Similarly no workers / labourers / supervisors or other Contractor's or Sub-Contractor's personnel shall be allowed to enter the OWNER's land area before the start of their respective duty time.

3.2.8 Health and Safety Precautions

Precautions shall be taken by the Contractor to ensure the health and safety of his and his Sub-Contractors staff and labour. The Contractor shall, in collaboration with and according to the requirements of the local health authorities, ensure that medical staff, first aid facilities, sick bay and ambulance service are available at the accommodation and on the Site at all times, and that suitable arrangements are made for all necessary welfare and hygiene requirements and for the prevention of epidemics. The Contractor shall maintain records and make reports concerning health, safety and welfare of Persons, and damage to property, as the OWNER's Representative may reasonably require. Contractor shall be responsible for the medical treatment / hospitalisation of his and his Sub-Contractor's staff / labour.

The Contractor shall appoint a member of his staff at the Site to be responsible for maintaining the safety, and protection against accidents, of all personnel on the Site. The Contractor shall pay particular attention to ensure safety of his staff and workmen and others persons in the vicinity of the Site and shall be responsible for any loss of life or injury to person due to negligence or any other causes whatsoever except natural causes. He shall provide all necessary fencing and lights required to prevent accidents and shall be bound to bear the expenses of defence of every suit, action or other proceedings at law that may be brought by any person for injury sustained owing to neglect of the above precautions and to pay any damages and costs which may be awarded in any such suit, action or proceedings to any such person or which may with consent of the Contractor be paid to compromise any claim of any such person. Contractor shall comply with the Owner's/Project Manager's Safety Terms & Conditions, Health Safety & Environment Manual with sustainability document which is annexed to the GCC.

Without prejudice to the other provisions contained herein, the Contractor agrees to reinstate all damage of every sort mentioned in this clause so as to deliver the whole of the Contract work complete and perfect in every respect and so as to make good or otherwise satisfy all claims for damage to the property of third parties.

The Contractor shall take all precautions necessary and shall be responsible for the safety of the work and shall maintain all lights, guards, sign boards, temporary passages, or other protection necessary for the purpose. All work shall be done at the Contractor's risk, and if any loss or damage shall result for fire or from other cause, the Contractor shall promptly repair or replace such loss or damage free from all expenses to the OWNER/PROJECT MANAGER. The Contractor

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

shall be responsible for any loss or damage to material, tools or other articles used or held for use in connection with the work. The work shall be carried on to completion without damage to any work or property of the OWNER/PROJECT MANAGER or of others and without interference with the operation of existing machinery or equipment.

The use of explosives in a manner, which might disturb or endanger the stability, safety, or quality of the works, will not be allowed. Explosives shall be stored, handled and used as prescribed by the law and regulation of the Indian Union, the State in which the work is performed and sub-divisions thereof. Special attention must be given to immediate disposal of paper wrappings from explosives, which are poisonous to livestock.

Technical and safety evaluation of Contractor's sub-contractor shall be done jointly by Owner/Project Manager.

3.2.9 Contractor's Superintendence

The Contractor shall provide all necessary superintendence during the construction, erection and execution of the Works, and as long thereafter as the OWNER's Representative may consider necessary for the proper fulfilling of the Contractor's obligations under the Contract. Such superintendence shall be given by the sufficient persons having adequate knowledge of the operations to be carried out (including the methods and techniques required, the hazards likely to be encountered and methods of preventing accidents) for the satisfactory and safe execution of the Works.

3.3 Permitting

3.3.1 Contractor and Construction Permits

Contractor shall obtain and maintain, all necessary permits required for the performance of its obligations hereunder, including those required for construction related activities and shall at all times, comply with all the terms and conditions as may be specified in such permits. If Contractor at any time becomes aware, whether as a result of notice from OWNER/PROJECT MANAGER or otherwise, of any applicable permit not obtained by him, Contractor shall promptly give notice thereof to OWNER/PROJECT MANAGER and Contractor shall be responsible for obtaining such Applicable Permit.

The Contractor shall fully indemnify and hold harmless OWNER/PROJECT MANAGER and all OWNER/PROJECT MANAGER and their respective shareholders, directors, employees and officials from any losses damages arising from and out of the Contractor's failure to secure such permits or comply with any terms and conditions stated therein.

3.3.2 Support to OWNER/PROJECT MANAGER for Permits

In case OWNER/PROJECT MANAGER is responsible for the permits, Contractor shall provide support to OWNER/PROJECT MANAGER in obtaining all OWNER/PROJECT MANAGER Permits. Such Contractor support shall include:

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

- a) Attendance at meetings with OWNER/PROJECT MANAGER and third parties designated by OWNER/PROJECT MANAGER;
- b) Assistance in Preparation of Permit applications or, as applicable, application to transfer permits to the OWNER/PROJECT MANAGER;
- c) Assistance in preparation of responses to inquiries by Governmental Instrumentalities / agencies;
- d) Assistance in presentations at hearing of Governmental Instrumentalities / agencies, and
- e) Provision of all available information and Documents required by OWNER/PROJECT MANAGER in connection with obtaining any OWNER/PROJECT MANAGER Permits;

3.4 Co-operation

3.4.1 The Contractor shall, as specified in the Specification, afford all reasonable opportunities for carrying out their respective Work to:

- a) Any other contractors employed by the OWNER/PROJECT MANAGER and their workmen,
- b) The personnel of the OWNER/PROJECT MANAGER, and
- c) The personnel of any legally constituted public authorities who may be employed in the execution on or near the site of any work not included in the Contract, which the OWNER/PROJECT MANAGER may require to complete the Project.

3.4.2 Contractor shall not hinder the work of other contractors and sub-contractors of OWNER/PROJECT MANAGER, if any employed by or on behalf of OWNER/PROJECT MANAGER at the Plant Site or the Project Site, to introduce and store Materials in those areas of the Plant Site and the Project Site under OWNER/PROJECT MANAGER's direct control and shall cooperate to help them perform their respective services without hindrance or disruption. The Contractor shall also acknowledge that he works in congruence with requirements of lenders, other contractors, Project off takers and other related parties, and provide them appropriate information as and when required by them and not act as to harm the interests of any of them.

3.4.3 Miscellaneous Liabilities in Co-operation with Other Contractors

The Contractor shall also so arrange to perform his Work as to minimize to the maximum extent possible interference with the work of Other Contractors and their workmen.

Any injury or damage that may be sustained by the employees of the Other Contractors or the OWNER/PROJECT MANAGER, or damage to the works of Owner/Project Manager and/or other contractors due to the Contractor's Work shall promptly be made good at contractor's expense.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

The OWNER's representative shall determine the resolution of any difference or conflict that may arise between the Contractor and Other Contractors or between the Contractor and the workmen of the OWNER/PROJECT MANAGER in regard to their work.

If the Works of the Contractor is delayed because of any acts or omission of another Contractor, the Contractor shall have no claim against the OWNER/PROJECT MANAGER on this account other than an extension of time for completing his Works, provided the cumulative effect of such delays does not exceed 60 (sixty) Days. If such delays exceed 60 (sixty) Days, the financial and time implications, if any, shall be mutually discussed, provided that the Contractor had notified the OWNER / PROJECT MANAGER of such acts or omissions of the other Contractor immediately upon the occurrence thereof.

The OWNER's Representative shall be notified promptly by the Contractor of any defects or delays in the Other Contractor's Works that could affect the Contractor's Works. The OWNER's Representative shall determine the corrective measures if any, required to rectify this situation after inspection of the Works and such decisions by the OWNER's Representative shall be binding on the Contractor.

The Contractor shall deploy all necessary effective manpower for coordination, expediting and construction supervision required for completion of the works to meet the stipulated quality standards & Project Schedule., In case of deficient performance of the Contractor in this regards is observed by the Owner / Project Manager, the same shall be brought out to the notice of the Contractor in writing. In case Contractor fails to remedy the performance, Owner/Project Manager will rectify the same by deployment of his own resources and the cost of the same shall be recovered from the Contractor, whether by set off against amounts payable to the Contractor under the Contract or directly, to be decided at the sole discretion of the Owner.

Should the works be suspended by reason of strike/riots by CONTRACTOR's own employees or any other cause whatsoever which relates solely to the Contractor or the Contractor's sub-contractors and/or their respective employees and personnel CONTRACTOR shall take all precautions necessary for the protection of work and make good, at his expense, any damage arising from any of these causes and shall indemnify the OWNER for any delays arising on account thereof.

3.5 Construction Facilities, Construction Power, Construction Water Facilities, Sanitary Facilities, Telecommunication Facilities, Mail Service, Catering, Start-up Spares and Consumables

3.5.1 During the Contract Period, the Contractor shall arrange and pay for construction fuel necessary for the performance of the Work. Contractor shall arrange and pay for lubricants, chemicals, and other consumables in sufficient quantities, and the disposal of sewage and other Contractor generated and Sub-contractor generated wastes, as necessary, to enable Contractor and each Sub-Contractor to perform the Work until takeover of the Works.

3.5.2 Construction Power Supplies

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

The Contractor shall be responsible for procuring power required for construction activities. However construction power may be made available at OWNER/PROJECT MANAGER's discretion at the Project Site at one point, on chargeable basis, by the OWNER and the Contractor shall make his own arrangements for further distribution of such power and shall be responsible for the maintenance of his power distribution system. The Contractor shall be responsible for payment of Energy Bills of such Construction Power till issue of Completion Certificate. The Construction Power system by its design and nature shall be a temporary system and not part of the permanent power supply.

Contractor shall be responsible for making its own assessment of the quantum of Construction Power required and shall be furnished. The Contractor acknowledges that electricity sourced from a distributing Licensee in that area through the Tata Power Company Limited may be subject to disturbances, and its interruption or non-availability for any reason shall not constitute a condition for claim of extra time or costs on part of Contractor. The Contractor shall make adequate provision for D.G. sets as a standby power source for all the activities/process, which requires uninterrupted power.

3.5.3 Construction and Drinking Water Facilities

The Contractor shall be responsible for procuring water required for construction and other performance of its obligations under the Contract. However, construction water may be provided by Owner/Project Manager at its discretion on chargeable basis at one point in the Project Site. Further distribution to various consumption points will be the responsibility of the Contractor. Any construction water provided by the Owner / Project Manager will be supplied on chargeable basis.

Drinking water shall be provided by Contractor for his Employees/Workmen.

3.5.4 Sanitary Facilities

Adequate sanitary facilities for the use of persons employed by the Contractor at the construction Site shall be provided and maintained by the Contractor to the extent and in such manner and at such places as shall be acceptable to the OWNER/PROJECT MANAGER. Separate Toilet facilities for both gents and ladies shall be provided

Contractor shall make all temporary arrangements for the treatment and discharge of sewage and drainage from or in connection with the construction and Work Site and shall maintain the same to the satisfaction of the OWNER/ PROJECT MANAGER as long as they may be required. All sanitary waste shall be treated in accordance with the Applicable law including applicable local regulations.

In this regard, Contractor shall prohibit the committing of nuisance on the site or upon the land of the OWNER/PROJECT MANAGER or of adjacent land Owner/Project Managers and any employee of Contractors or his Sub-contractors found violating this provision shall be liable to immediate dismissal.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

3.5.5 Canteen Facilities

The Contractor shall arrange for catering services for their staff and workers deployed on the project Site. Costs of catering services towards OWNER/PROJECT MANAGER / OWNER's Representative's Site staff would be borne by OWNER/PROJECT MANAGER / OWNER's Representative if services are availed.

3.5.6 Mail Service

A central mailing office shall be established and manned by the Contractor on the site where personal and business mail may be collected and delivered.

3.6 Access: Office Accommodations

Contractor shall provide OWNER/PROJECT MANAGER and its Engineers (including the OWNER/PROJECT MANAGER / OWNER's Representative and the Financing parties) with reasonable access to Contractor's home office and Contractor's offices at the Site and at all design, engineering, fabrication, construction and other premises of Contractor and its Sub-Contractors where activities relating to Works is carried on at all times upon reasonable prior notice, including access to design, engineering, fabrication, and testing, construction facilities, Drawings, Documents sufficient to permit OWNER/PROJECT MANAGER/OWNER's representatives to inspect Work being performed and to monitor compliance by Contractor and the Sub-contractors with the terms of the Contract and directions of Contractor.

Contractor shall provide to OWNER/PROJECT MANAGER/ OWNER's representatives as and when required appropriate office facility at the home office of Contractor.

3.7 Clean-Up and Waste Disposal

3.7.1 The Contractor shall be responsible for keeping the entire area allocated to him clean and free from accumulation of waste Materials, rubbish/debris/etc. at all times during the period of Contract.

The Contractor shall employ enough number of specialised personnel to thoroughly clean his Work area at least once a Day and dispose of the rubbish. All such rubbish and scrap material shall be scrapped or disposed in a place to be identified by the OWNER's Representative.

Materials and stores shall be so arranged as to permit easy cleaning of the area. In areas where equipment might drip oil and cause damage to the floor surface a suitable protective cover of flame resistant, oil proof sheet shall be provided to protect the floor from such damage. Also spillage of oil and its soaking into soil shall be prevented. In case garbage are found disposed in areas other than allotted to the contractor, then the same shall be cleared by the OWNER/PROJECT MANAGER and the charges debited to the concerned Contractor.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

Contractor's labour camp and housing colony shall be maintained to the good standards of hygiene and shall be kept reasonably free of debris, litter and mal-odour.

Similarly the labour colony, offices and residential areas of Contractor's employees and workmen shall be kept clean and neat to the entire satisfaction of the OWNER's Representative. Proper sanitary arrangements shall be provided by the Contractor in the Work areas, office and residential areas of the Contractor.

The Contractor shall cause all Sub-contractors, at all times to keep the Site reasonably clean and otherwise free from accumulation of waste materials, rubbish, other debris resulting from performance of the Work. In case Owner/Project Manager is not satisfied regarding contractor his subcontractors cleanliness at site, Owner/Project Manager will notify regarding the same to the Contractor. In case of non-improvement / satisfaction, Owner/Project Manager will get the site cleaned and the charges of the same will be debited to Contractors account.

3.7.2 All soil, filth or other matter of an offensive nature taken out of any excavation, trench, sewer, drain, cesspool etc shall not be deposited on the surface, but shall at once be carted away by the Contractor to some pit or place suitably arranged by him away from the site of work and approved by local authorities.

3.7.3 As a part of the work included in this Contract, the Contractor shall completely remove and satisfactorily dispose of all temporary works to the extent directed. He shall tear down and dispose off all temporary buildings, shall remove or grade, to the extent directed, all embankments or coffer dams made for construction purposes shall remove all plant and equipment, shall satisfactorily dispose of all rubbish resulting from the operations under this Contract and shall do all work necessary to restore the territory embraced within the site of his operations to at least as good order and conditions as at the beginning of the work under this Contract.

3.7.4 With regards to solid waste management, **Contractor** shall comply with Notification dated 29-March-2016 (Published in Gazette of India, Part II, Section 3, Subsection (ii)) by Ministry of Environment, Forest & climate change, Govt of India.

3.8 Reporting Requirements

3.8.1 Prior to commencement of the Contract Agreement, Contractor shall deliver to OWNER/PROJECT MANAGER/ OWNER's Representative a computer-based network Schedule in hard copy as well as a soft copy (licensed software in one computer of the Owner) in accordance with the Contract.

3.8.2 Progress scheduling report shall be provided by the Contractor to the OWNER/PROJECT MANAGER in accordance with the Contract including, but not limited to, requirements indicated in the Specification. Contractor shall be responsible for,

a) Ensuring that performance of the Work proceeds in accordance with the network Schedule and

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

- b) Co-ordinating the activities of all Sub-contractors.

Contractor to have / arrange Video Conferencing facility at his HO & manufacturing plants and project site for project status reviews / discussions.

Contractor and his sub contractors will comply & follow the online document management systems requirements of the Owner / Project Manager.

3.8.3 Daily Diary and Progress Reports

A daily diary register will be kept in the OWNER/PROJECT MANAGER'S office. The Contractor will supply all detailed information every day at 9.00 hours for the day preceding and the diary will be jointly signed by the OWNER/PROJECT MANAGER/ OWNER'S Representative and the Contractor's representatives, every day in token of its correctness. A works instruction book, serially numbered will also be kept in the OWNER/PROJECT MANAGER'S office and all day-to-day instructions will be given in that book. The Contractor's representative shall report everyday to see these instructions and sign them at the bottom in token of his having seen them.

The CONTRACTOR shall supply all information regarding procurement of materials and progress of construction work, as is required by the ENGINEER for compiling the weekly progress reports. This information shall be supplied by 9.00 hours on every Monday, for the preceding week.

The CONTRACTOR shall furnish the ENGINEER with two levels of report (Weekly & Monthly) as per the format as approved by OWNER/PROJECT MANAGER.

Apart from this the CONTRACTOR is required to submit a daily report of the skilled labour and plant, equipment and other resources deployed by him at the project site. This shall include the resources of the sub-CONTRACTOR if any.

3.9 Schedule

- 3.9.1** Time is the essence of this contract. The CONTRACTOR shall, within one week of receipt of the Letter of Intent has to submit to the OWNER for his approval, a detailed work schedule adhering to the timeline as stated in Special Conditions of Contract, before starting the Work to achieve completion schedule both interim and ultimate. After the OWNER has agreed with the schedule, the CONTRACTOR shall prepare detailed program of each work front/activity breaking it down giving daily quantifiable/measure of progress. The schedules are to be reviewed periodically with the OWNER to ensure that the completion date will be met or to institute corrective steps (at no extra cost to the OWNER) to adhere to the completion dates. The OWNER reserves the right to revise the schedule at his discretion in order ensure completion within the completion date and to suit the Project requirement and such alterations shall not entitle the CONTRACTOR to any extra payment. The Contractor shall provide to the OWNER/ PROJECT MANAGER for approval within the time stated in clause 3.8.1 the programme for the execution of the contract, showing (a) the sequence and timing of activities by which the contractor proposes to carry out the work and (b) the times by which the Contractor requires the OWNER/PROJECT MANAGER to

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

furnish any OWNER/PROJECT MANAGER's inputs as set forth in the specifications, which as and when approved shall form the Schedule.

3.9.2 Without prejudice and in addition to the foregoing the Contractor shall prepare and furnish to OWNER/PROJECT MANAGER updated monthly schedules of the Work to be performed, including a critical path schedule.

3.9.3 Not Used.

3.9.4 The Schedule that is updated on a Monthly basis shall be done from the basic schedules which together with the updated monthly Schedule shall be available in a computer system to which the OWNER/PROJECT MANAGER/OWNER's Representative will have access to facilitate the OWNER/PROJECT MANAGER to review the various levels to independently analyse the relevant information. This, however, does not take away the responsibility of the Contractor to fulfil all his obligations under the Contract, including informing the OWNER/PROJECT MANAGER/OWNER's Representative about the delays as also the expected delays and the actual plans to overcome such delays.

3.9.5 CONTRACTOR shall arrange for the mobilisation of all equipment, material, personnel and all other resources to progress the work at the site to suit the completion dates of the Works. No financial, time extension or other claims for idling or under-utilisation of CONTRACTOR's resources will be entertained or paid by OWNER unless certified by OWNER's ENGINEER.

3.9.6 CONTRACTOR shall identify suitable quarries for uninterrupted supply of coarse and fine aggregates and sources of all other construction materials and make necessary arrangements for transportation of the same at its own cost. If quarries and sources of other materials are located faraway, CONTRACTOR shall at all times have reserve storage of all the construction materials so as not to affect the required rate of progress.

3.10 Taxes

3.10.1 Taxes to the Contractor's Account

- i) The price quoted by the Contractor in the Schedule of Quantities mentioned elsewhere in the Contract are inclusive of applicable taxes including CGST, SGST IGST , custom duty, royalties and/or any other duty/tax levied by Central, State Governments, local bodies or other Public bodies. The tax component (CGST, SGST & IGST) shall be shown separately in price breakup.

The agreed rates and price shall be deemed to include all materials, labour, plant & equipment and everything necessary to satisfactorily the agreed contract works, rates shall also include for everything in the Technical specifications & all activities/things required to complete the particular item. The rates shall be firm till the tenancy of Contract and shall not be subject to escalation on any ground whatsoever. The Contractor when called for by the OWNER/PROJECT MANAGER shall furnish detailed analysis in support of the rates quoted by him against each item

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

of the Contract. The OWNER/PROJECT MANAGER reserves the right to utilise the analysis thus supplied in settling any deviations or claims arising out of this Contract.

- ii) Except as otherwise specifically provided in the Contract irrespective of the mode of Contracting, the Contractor shall bear and pay all taxes, duties, levies, charges, interest and penalties and the like levied and /or assessed on the Contractor, its Sub-contractors, or their employees, by all municipal, local bodies, state or national government authorities or any other Government Instrumentality in connection with the Works.
- iii) The Contractor, hereby agrees to indemnify and keep indemnified and saved harmless at all times the OWNER / PROJECT MANAGER against any loss, Cost, expenses or damages suffered or incurred by it, by reason of its failure to pay taxes, duties, etc which it is obliged to pay pursuant to the provisions of this clause and / or arising out of its failure to comply with its obligations under this clause.
- iv) The OWNER/PROJECT MANAGER shall recover from the Contractor and / or adjust from the Contract Price all taxes, duties, levies, charges, interest and penalties and the like leviable and / or assessable on the Contractor, its Sub-contractors or their employees but levied and / or assessed on the OWNER/PROJECT MANAGER as a representative assessee / agent of the Contractor, its Sub-contractors or their employees, by all municipal, local, state or national government authorities or any other Government Instrumentality in connection with the Work.
- v) Further the OWNER/PROJECT MANAGER shall recover from the Contractor and / or adjust from the Contract Price, simple interest at the rate of Short term Prime lending Rate of State Bank of India from the date of payment of all taxes, duties, levies, charges, interest and penalties and the like leviable and / or assessable on the Contractor, its Sub-contractors or their employees but levied and / or assessable on the OWNER/PROJECT MANAGER as a representative assessee / agent of the Contractor, its Sub-contractors or their employees, by all municipal, local, state or national government authorities or any other Government Instrumentality in connection with the Work.

3.10.2 Variation in Tax or Applicable Taxes or Introduction of New Taxes

- i) Any statutory variation in rate of applicable Indian taxes, duties, levies etc., any variation in applicable taxes or interpretation/enforcement of the same or introduction of new taxes or the introduction/amendment of any exemptions (other than Direct taxes i.e. Income Tax, corporate tax etc), levied in India, starting from 2 (two) Days prior to the Closing Date for submission of Bid but within the Guaranteed Completion Date of Works, shall be to the account of the OWNER/PROJECT MANAGER. Such adjustment shall be limited to direct transactions between the OWNER/PROJECT MANAGER and the Contractor and no amounts shall be payable on account of variation on taxes, duties and levies between the Contractor and its sub vendors/Sub-contractors/suppliers.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

- ii) Any statutory variation on account of aforementioned factors shall be reimbursed by OWNER/PROJECT MANAGER to Contractor or by the Contractor to the OWNER/PROJECT MANAGER, as the case may be, against submission of documentary evidence in support thereof. However, in case of delay, from the originally prepared network Schedule, Schedule and Guaranteed Completion Dates as may be relevant for the computation thereof, due to reasons not attributable to the OWNER/PROJECT MANAGER, any statutory variation adverse to the OWNER/PROJECT MANAGER over and above those specified under "Schedule of Quantity and Rates" as given elsewhere in the Contract, including any taxes during the delayed period shall be to the Contractor's account and the OWNER/PROJECT MANAGER shall not be liable for the same in any manner whatsoever.
- iii) The Contractor is obligated to keep the OWNER/PROJECT MANAGER/OWNER's Representative notified of the aforesaid statutory variations within 15(fifteen) days of such variation coming into effect.

3.10.3 The tax invoices shall contain the details to comply with the GST Law. The Contractor shall,

- i) Furnish (electronically) and communicate to the Owner, the details of Goods or Services supplied by the 10th of the month succeeding the said tax period,
- ii) Upon discovery of any discrepancy, rectify it and shall pay the tax and interest thereof,
- iii) Furnish the returns (electronically), for the inward and outward supplies of Goods and/or Services, before the specified dates as per the GST Law,
- iv) Communicate the tax paid, credits etc. as and when credited.
- v) The Invoice should clearly state the description of the goods, quantity, sale price, tax %, and tax amount;
- vi) The Invoice should be signed by an Authorized Signatory.

Bills/Invoices in the name of The Tata Power Company Ltd. with packing lists in triplicate shall be forwarded along with the equipment.

Contractor to furnish GST Registration number in all invoices as well as Owner's GST number.

3.10.4 In case any taxable service is provided by any Contractor who is a non-resident or who does not have an office in India, then contractor shall undertake to appoint a representative in India. The contractor shall pay the required amount of GST to this representative who in turn shall effect the payment of the tax to appropriate authority. Owner/Project Manager will not take any responsibility to pay GST.

On the basis of documentary proof of such payment of tax, the OWNER/PROJECT MANAGER would be entitled to declare the particulars thereof in his GST return.

The agreed rates against items in schedule of quantities and shall be deemed to be inclusive of GST. The Owner/Project Manager will not pay any extra cost towards GST.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

3.10.5 Withholding taxes

The OWNER/PROJECT MANAGER shall pay, out of the Contract Price, any withholding tax charged by any Government Instrumentality including the Government of India or any Indian State Government on the Contract or the performance of the Work pursuant to or under the Contract. The OWNER/PROJECT MANAGER shall furnish to the Contractor appropriate documentation / certificates/ challans evidencing payment of any such withholding tax.

Should any tax benefit accrue to the Contractor in Country of the Contractor / or OWNER/PROJECT MANAGER by way of deduction as expenses or as tax credit or otherwise against its tax liability, or on account of any taxes paid in India by the OWNER/PROJECT MANAGER pursuant to the Contract or any Applicable Law on account of this Contract, the Contractor shall forthwith pay the same to the OWNER/PROJECT MANAGER. The Contractor agrees and undertakes to furnish to the OWNER/PROJECT MANAGER every year till the end of the period during which the Contractor is entitled to any tax benefit in India or elsewhere pursuant to this clause or completion of its tax assessment whichever, is later, a Certificate from its independent Auditors or an independent certified public accountant acceptable to the OWNER/PROJECT MANAGER, the quantum of such tax benefit, if any, and basis for arriving at such tax benefits.

3.10.6 Benefit of credit for tax

For tax, levy, duty concessions Owner/Project Manager will initiate necessary applications & the procedures and will expedite the documentation / certification required in time for availing the benefits. In case of unforeseen delays from the approving authorities, contractors shall manage the implications and will carry out necessary documentation / submissions to avail these benefits at a later date once the Owner/Project Manager is in receipt of the required certificate. If, as a result of any agreement, whether existing or modified or signed in future on avoidance of double taxation between the Government of India and the Government of the Contractor's Country or under any law, any tax benefit shall accrue to the Contractor in Country of the Contractor or by way of deduction as expenses or as tax credit or refund or otherwise against its tax liability or on account of taxes, which are paid in India by the OWNER/PROJECT MANAGER pursuant to this Contract, the benefit of such credit, deduction as expense or refund along with details shall be passed on to the OWNER/PROJECT MANAGER within 15 (fifteen) days of the receipt of such credit / refund/deduction as expense or otherwise by the Contractor/expatriate. The Contractor/its expatriates shall take immediate and appropriate action for obtaining the admissible credit or refund from such Country's authorities and payment of the same to the OWNER/PROJECT MANAGER. The Contractor shall keep the OWNER/PROJECT MANAGER informed about the same at all times.

The Contractor shall furnish on an annual basis, a certificate from an independent Chartered Accountant confirming:

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

- a) The amount of credit or refund or deduction as expense or otherwise that may be due, if any, to it on account of tax paid by the OWNER/PROJECT MANAGER in India in respect of payments under the Contract to the Contractor; and
- b) Amount of credit or refund that may be obtained or deduction as expense that may be permissible, if any, during the relevant period.

No such annual certificate is required with regard to expatriates' tax credit or refund. However, the Contractor will inform the OWNER/PROJECT MANAGER of all such credits or refunds obtained by its expatriates as aforesaid.

3.11 Security & Safety Rules Of Owner

- 3.11.1** The site is a protected place and entry to the site is restricted. No person shall be employed or allowed on the site without the prior permission in writing from the OWNER. All persons employed or allowed at the site shall at all times conform to all regulations laid down by the OWNER.
- 3.11.2** The Contractor shall strictly follow Project Security Instructions and maintain proper control on movement of his men/materials. He shall implement the procedures for entry token/passes at his cost as required. He will record entry of all incoming materials, as no materials, which are returnable, will be permitted to be removed if not recorded at the time of entry. CONTRACTOR shall strictly abide by the rules and regulations of security and safety enforced by the OWNER. CONTRACTOR shall provide proper identity cards, badges, etc., to its personnel and to its sub-contractors and their personnel whenever directed by the OWNER. CONTRACTOR shall be solely responsible for the safety and security of its personnel and equipment.
- 3.11.3** Contractor shall do all things necessary or expedient to protect any and all parallel, converging and intersecting electric lines and poles, highways, access or other roads, bridges, waterways, railroads, sewer lines, natural gas pipelines, drainage ditches, culverts, fences, walls, and water lines, power or communication cables or lines and any and all physical property of others, from damage resulting directly or indirectly from performance of the Work. Without limiting the generality of the foregoing, Contractor shall maintain the access roads to the Site and all access roads within the Site, in good repair and passable at all times as well as proper drainage system. In the event that any such physical property is damaged or destroyed in the course of the performance of the Work, Contractor at his cost shall rebuild, restore or replace such damaged or destroyed physical property to full satisfaction of OWNER/PROJECT MANAGER and shall fully indemnify the Owner / Project Manager for any loss or damage suffered by the Owner / Project Manager as a result of any damage thereto from the performance of the Work, whether directly or indirectly.
- 3.11.4** Contractor shall provide, and shall ensure that its Sub-contractors provide, proper and ample protection from damage or loss to the Works/other packages, the Site, equipment and construction equipment during its performance of the Work.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

3.11.5 In the event that any of the Works are damaged or destroyed for any reason prior to acceptance of such work, Contractor shall rebuild, restore or replace the works or such items, subject to and in accordance with the Contract including Specifications. All costs irrespective of reimbursement of claims from Insurance shall be to Contractor's account.

3.11.6 CONTRACTOR shall adopt all safety measures/provide necessary protection to already constructed foundation/structures irrespective of the sequence of construction

3.11.6 100% workforce of Contractor has to attend 3 day L1 and L2 safety training at Tata power skill development Institute (TPSDI), this shall be chargeable to Contractor.

3.12 Royalties and License Fees

3.12.1 Contractor shall pay all required royalties and license fees with respect to proprietary rights, intellectual property licenses and agreements, and shall procure, as required, the appropriate proprietary rights, intellectual property licenses and agreements, for Materials, methods, processes, systems and Services incorporated into the Relevant Package or the Project or otherwise relating to the performance of the Work and thereafter for the purpose of operation & maintenance of the Works. Contractor should possess the valid license for the technology used in India by such Contractor from their principals/ technology providers. Contractor shall also arrange backup guarantees from their principals/ technology providers as required by the Owner/Project Manager, to demonstrate the Contractor's legal rights to use such intellectual property.

3.13 Standard for Supplies and Performance

3.13.1 Without limiting any other provision of Contract including Specifications, Contractor shall perform the Work and cause his Sub-contractors to perform their Work hereunder in accordance with Good Construction Practices and standards of professional care, skill, diligence and competence generally accepted in the construction industry applicable to construction & Project management practices for Structures of similar size and type as the Works.

3.14 Fire Protection

3.14.1 The Work procedures that have to be used during the construction / erection shall be those, which minimize fire hazards to the extent practicable. Combustion materials, combustible waste and rubbish shall be collected and removed from the Site at least once each Day. Fuels, oils and volatile of flammable Materials shall be stored away from the construction and equipment and material storage areas in safe containers. Untreated canvas, paper, plastic or other flammable flexible Materials shall not at all be used at Site for any other purpose unless otherwise specified. If any such Materials are received with the equipment at Site, the same

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

shall be removed and replaced with acceptable material before moving into the construction or storage area.

3.14.2 Similarly corrugated paper fabricated cartons, etc. will not be permitted in the construction area either for storage or for handling of Materials. All such Materials used shall be of waterproof and flame resistant type.

All other Materials such as working Drawings, plans, etc. which are combustible but are essential for the Works to be executed shall be protected against combustion resulting from welding sparks, cutting flames and other similar fire sources.

3.14.3 All the Contractor's supervisory personnel and sufficient number of workers shall be trained for fire fighting and shall be assigned specific fire protection duties. Enough of such trained personnel must be available at the Site during the entire period of the Contract.

3.14.4 The Contractor shall provide enough fire protection equipment of the types and in enough numbers for the ware-houses, office, temporary appropriate structures, labour colony area, etc. Access to such fire protection equipment, shall be easy and be kept open at all times.

3.14.5 Not Used

3.14.6 In the event of occurrence of fire being attributable in the opinion of the Owner / Project Manager to the contractors' negligence no extension of time will be granted.

3.15 Contractor's Equipment and Owner/Project Manager's rights thereof

3.15.1 All equipment provided by the contractor & his Sub-contractors shall be certified, tested & valid by the competent Person. The Contractor shall provide all Contractor's equipment necessary to perform the Work and complete the Works. All Contractors' equipment shall, when brought on to the Site, be deemed to be exclusively intended for the execution of the Works and performance of Services. The Contractor shall not remove from the Site any such Contractor's Equipment without the consent of the OWNER/PROJECT MANAGER / OWNER's Representative. The Contractor shall nevertheless be solely liable and responsible for any loss or destruction thereof and damage thereto.

3.15.2 The OWNER/PROJECT MANAGER shall have lien on such goods for any sum or sums, which may at any time, be due or owing to him by the Contractor, under, in respect of or by reasons of the Contract. After giving a fifteen (15) Days Notice in Writing of his intention to do so, the OWNER/PROJECT MANAGER shall be at liberty to sell and dispose of any such goods, in such manner as he shall think fit including public auction or private treaty and to apply the proceeds in or towards the satisfaction of such sum or sums due as aforesaid.

3.16 Access Route to & at site

The Contractor shall be deemed to have satisfied himself as to the suitability and availability of the access routes to the Site that he chooses to use. The Contractor shall (as between the

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

Parties) be responsible for the maintenance of access routes. The Contractor shall provide any signs or directions, which he may consider necessary for the guidance of his staff, labour and others. The Contractor shall obtain any permission that may be required from the relevant authorities for the use of such routes, signs and directions.

The OWNER/PROJECT MANAGER will not be responsible for any claims which may arise from the use or otherwise of any access route. The OWNER/PROJECT MANAGER does not guarantee the suitability or availability of any particular access route, and will not entertain any claim and shall not be liable for any non-suitability or non-availability for continuous use during construction of any such route.

3.17 Insurance

Contractor shall obtain and maintain all insurance required to be obtained by Contractor as per the Contract and as per statutory requirements including clause no. 4.0 hereof.

3.18 Maintenance of Schedule and Milestone Schedule

If Contractor is not performing the Work at a rate which will maintain the Schedule or the Milestone Schedule, Contractor shall at its own expense shall cause Contractor's personnel, to work such overtime and furnish such additional personnel and construction equipment and resources as may be required to comply with the Schedule or the Milestone Schedule (as the case may be).

3.19 Work and Safety Regulations

3.19.1 The Contractor shall ensure proper safety of all the workmen, Materials and equipments belonging to him or to OWNER/PROJECT MANAGER or to others, working at the Site. The Contractor shall also be responsible for provision of all safety notices and safety equipment required both by the relevant legislations and the OWNER's Representative, as he may deem necessary.

3.19.2 The Contractor shall notify well in advance to the OWNER's Representative of his intention to bring to the Site Container filled with liquid or gaseous fuel or explosive or petroleum substance or such chemicals, which may involve hazards. The OWNER's Representative shall have the right but not the obligation to prescribe the conditions, under which such container is to be stored, handled and used during the performance of the Work and the Contractor shall strictly adhere to and comply with such instructions.

3.19.3 The OWNER's Representative shall have the right but not obligation at his sole discretion to inspect any such container or such construction plant/equipment for which Material in the Container is required to be used and if in his opinion, its use is not safe, he may forbid its use. No claim due to such prohibition shall be entertained by the OWNER/PROJECT MANAGER and the OWNER/PROJECT MANAGER shall not entertain any claim of the Contractor towards

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

additional safety provisions / conditions to be provided for / constructed as per OWNER's Representative's Instructions.

- 3.19.4** Wherever it is necessary to provide and / or store petroleum products or petroleum mixtures and explosives, the Contractor shall be responsible for carrying out such provision and / or storage in accordance with the rules and regulations laid down in Petroleum Act 1934, Explosives Act 1948, and Petroleum and Carbide of Calcium Manual Published by the Chief Inspector of Explosives of India as well as other relevant and Applicable Laws, rules and regulations. All such storage shall have prior approval of the OWNER's Representative. In case, any approvals are necessary from the Chief Inspector (Explosives) or any statutory authorities, the Contractor shall be responsible for obtaining the same. Notwithstanding anything contained herein, the Contractor shall not store any petroleum products or petroleum mixtures or any other explosive material in the Site for a period in excess of 7 days, without the prior written consent of the Owner's Representative.
- 3.19.5** All equipment used in construction and erection by Contractor or his Sub contractors shall meet Indian and International Standards of safety and where such standards do not exist, the Contractor shall ensure these to be absolutely safe. All equipment shall be strictly operated and maintained by the Contractor or his Sub contractors in accordance with Manufacturer's operation manual and safety instructions and as per Guidelines and Rules of the OWNER/PROJECT MANAGER in this regard.
- 3.19.6** Periodical Examinations and all Tests for all lifting/hoisting equipment and tackles shall be carried out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 2003 and all relevant Law/Rules in force from time to time. A register of such examinations and Test shall be properly maintained by the Contractor and will be promptly produced as and when desired by OWNER's Representative or by the Person authorised by him.
- 3.19.7** The Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen according to the need, as may be directed by OWNER's Representative who will also have right to examine these safety equipment to determine their suitability, reliability, acceptability and adaptability.
- 3.19.8** Where explosives are to be used, the same shall be used under the direct control and supervision of an expert, experienced, qualified and competent Person strictly in accordance with the Code of Practices/Rules framed under relevant laws, rules and regulations not restricted to Indian Explosives Act pertaining to handling, storage and use of explosives.
- 3.19.9** The Contractor shall provide safe working conditions to all workmen and employees at the Site including safe means of access, railings, stairs, ladders, scaffoldings, etc. The scaffoldings shall be erected under the control and supervision of and experienced and competent Person. For erection, good and standard quality of material only shall be used by the Contractor.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

3.19.10 The Contractor or his Sub contractors shall not interfere or disturb electric fuses, wiring and other electrical equipment belonging to the OWNER/PROJECT MANAGER or other Contractors under any circumstance, whatsoever, unless expressly permitted in Writing by the OWNER/PROJECT MANAGER to handle such fuses, wiring or electrical equipment.

3.19.11 Before the Contractor or his Sub contractors connects any electrical appliances to any plug or socket belonging to the other Contractor or OWNER/PROJECT MANAGER, he shall:

- a) Satisfy the OWNER's Representative that the appliance is in good working condition
- b) Inform the OWNER's Representative of the maximum current rating, voltage and phases of the appliances
- c) Obtain permission of the OWNER's Representative detailing the sockets to which the appliance may be connected.

3.19.12 The OWNER's Representative will not grant permission to connect until he is satisfied that:

- a) The appliance is in good condition and fitted with a suitable plug.
- b) The appliance is fitted with a suitable cable having two earth conductors, one of which shall be an earthed metal sheath surrounding the cores.

3.19.13 No electric cable used by the other Contractor/OWNER/PROJECT MANAGER will be disturbed without prior permission. No weight of any description will be imposed on any cable and no ladder or similar equipment will rest against or attached to it.

3.19.14 No repair work shall be carried out on any live equipment. The equipment shall/must be declared safe by OWNER's Representative and a permit to Work shall be issued by OWNER's Representative before any repair work is carried out by the Contractor or his Sub contractors. While working on electric lines/equipments whether live or dead, suitable type and sufficient quantity of tools will have to be provided by Contractor or his Subcontractors to electricians/workmen/officers.

3.19.15 The Contractor shall employ necessary number of qualified, full time Electricians/Electrical Supervisors to maintain his temporary electrical installations.

3.19.16 The Contractor employing more workmen than specified under Factories Act 1948 whether temporary, casual, probationer, regular or permanent or on Contract, shall employ at least required numbers of full time officers exclusively as Safety Officer to supervise the safety aspects of the equipment and workmen who will coordinate with the Project Safety Officer and OWNER's Representative. In case of Work being carried out through Sub-contractors, the Sub-contractor's workmen/employees will also be considered as the Contractor's workmen/employees for above purpose.

The name and address of such Safety Officers of Contractor will be promptly informed in Writing to OWNER's Representative with a copy to Safety officer-in-charge before he starts

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

Work or immediately after any change of the incumbent is made during currency of the Contract.

3.19.17 In case any accident occurs during the construction/ erection or other associated activities undertaken by the Contractor thereby causing any minor, major or fatal injuries to his employees due to any reason, whatsoever, it shall be the responsibility of the Contractor to promptly inform the same to the OWNER's Representative in prescribed form and also to all the authorities envisaged under the Applicable Laws.

3.19.18 The OWNER's Representative shall have the right at his sole discretion to stop the Work, if in his opinion the Work is being carried out in such a way that it may cause accidents and endanger the safety of the persons and/or property, and/or equipment. In such cases, the Contractor shall be informed in Writing about the nature of hazards and possible injury/accident and he shall comply with the instructions of the OWNER's Representative including removal of shortcomings promptly. The Contractor after stopping the specific Work, can, if felt necessary, appeal against the order of stoppage of Work within 3 (three) Days of such stoppage of Work and OWNER/PROJECT MANAGER's decision in this respect shall be conclusive and binding on the Contractor.

3.19.19 The Contractor shall not be entitled for any damages/compensation for stoppage of Work due to safety reasons as provided in clause 3.19.18 above and the period of such stoppage of Work will not be taken as an extension of time for completion of Work and will not be the ground for waiver of levy of Liquidated Damages.

3.19.20 The Contractor and his Sub contractors shall follow and comply with all Safety Rules, relevant provisions of Applicable Laws pertaining to safety of workmen, employees, Works and equipment as may be prescribed from time to time without any demur, protest or contest or reservation.

3.19.21

Contractor shall engage Tata Power Skill Development Institute (TPSDI) certified labour force at the site for execution of the job. Requirement & fees for TPSDI certification shall be as per Company Policy.

3.20 Employee Identification, Project Site Security and Protection of Project Site

3.20.1 Contractor shall provide a method which shall be subject to the reasonable approval of Owner/Project Manager, of checking the employees of Contractor, the Subcontractors, Owner/Project Manager and Owner's/Project Manager's other suppliers and Contractors in and out of the areas in which the Work is to be performed under the Contract.

3.20.2 Contractor's employees shall wear identification badges provided by the Owner's Representative while on Work at Site.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

3.20.3 Contractor shall be responsible for the security of the Works and the Site at all times and the Goods therein while the Work is being performed or Goods are being supplied up to the earliest of:

- a) Final take over and issuance of completion certificate
- b) The transfer of care, custody and control of the Works as a whole to Owner /Project Manager with the concurrence of the Owner/Project Manager, or
- c) Termination of the Contract.

3.20.4 Contractor shall do all things necessary or expedient to protect any and all parallel, converging and intersecting electric lines and poles, highways, access or other roads, bridges, waterways, railroads, sewer lines, natural gas pipelines, drainage ditches, culverts, fences, walls, and water lines, power or communication cables or lines and any and all physical property of others, from damage resulting directly or indirectly from performance of the Work or in supply and transport of Goods. Without limiting the generality of the foregoing, Contractor shall maintain the access roads to the Site and all access roads within the Site in good condition and passable at all times as well as proper drainage system. In the event that any such physical property is damaged or destroyed in the course of the performance of the Work or in supply and transport of Goods, Contractor at his cost shall rebuild, restore or replace such damaged or destroyed physical property to full satisfaction of Owner/Project Manager.

3.20.5 Contractor shall provide, and shall ensure that its Sub-contractors provide, proper and ample protection from damage or loss to the Relevant Package, the Site, equipment and construction equipment during its performance of the Work.

3.20.6 In the event that any of the Relevant Package or Works are damaged or destroyed for any reason prior to acceptance and Final takeover of such Relevant Package or Works, Contractor shall rebuild, restore or replace the Relevant Package/Works or such items, subject to and in accordance with the Contract. All costs irrespective of reimbursement of claims from Insurance shall be to Contractor's account.

3.21 Safety Programme and Policy

3.21.1 All requirements in the Safety Terms & Conditions enclosed with the Contract are mandatory and to be adhered by the contractor in totality. Contractor shall, and shall cause all Sub-contractors to, implement and administer a safety program for the Relevant Package, subject to the approval of the Owner/Project Manager (which shall not be unreasonably withheld), which shall include:

- a) Development of a safety manual (the "Safety Manual") establishing safety guidelines and requirements for Contractor, Sub-contractor (including a fall prevention program). Copies of this manual shall be provided to Owner/Project Manager and Owner's Representative

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

immediately upon its development and Contractor shall incorporate into such Safety Manual any and all reasonable comments of Owner/Project Manager;

- b) Conducting of weekly safety meetings with the employees and agents of Owner/Project Manager, Contractor, Sub-contractor and Owner's other Contractors and their Sub-contractors;
- c) Development, implementation and enforcement of procedures for advising employees and agents of Owner/Project Manager, Contractor, Sub-contractor and Owner's other Contractors and their Sub-contractors of, and correction of, safety violations and deficiencies;
- d) Taking of all other actions necessary to provide a safe Work environment in accordance with Applicable Laws and Applicable Permits. Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable protection to avoid damage, injury or loss to:
 - i) All persons employed by the Owner/Project Manager, Contractor and its Sub-contractors and Owner's other Contractors and their Sub-contractors in connection with the Work or supply of Goods or Owner/Project Manager and its Contractors and Sub-contractors (whether in the performance of their obligations under the Contract or otherwise) and all other persons who may be affected by the performance of the Work or supply of Goods or any of such persons.
 - ii) All supplies used in connection with the Relevant Package and all equipments to be incorporated into the Relevant Package, whether in storage on or off the Site under the care, custody or control of Owner/Project Manager, Contractor, any Sub-contractor or Owner's other Contractors and their Sub-contractors.
- e) At all times (including during Commissioning, start-up, testing and Initial Operation, and Tests before Take Over including Performance Tests) Contractor shall require all Sub-contractors working on or supplying equipments or construction equipment to the Site to comply with all safety requirements in effect at all such times and of all Applicable Laws and Applicable Permits. Contractor shall, and shall cause the Sub-contractors to, comply with all Applicable Laws and Applicable Permits.
Contractor shall comply with the Owner's/Project Manager's Contract Safety Manual document.

3.22 Affirmative Action:

3.22.1 The Owner recognizes that diversity in the workplace positively impacts business. The Owner commits itself in helping people from SC/ST background either by helping them to become entrepreneurs or by engaging workforce from SC/ST community under the contracts agreed herein. To encourage engaging SC/ST community, the owner may agree to incentivize the Contractor by paying additional 1% of the contract value, if the number of SC/ST workforce engaged in the contract exceeds 30% of the total deployed strength and 2%, if the strength goes beyond 50%. While the Contractor will assist the workforce so engaged to become self-reliant in meeting the work expectation, the Owner will also volunteer its training resources to the extent possible to improve their employability.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

The Contractor shall maintain the proper documentation of such category of the workforce engaged and the owner shall pay the incentive after its verification.

4. INSURANCE

4.1 Rented Equipment

All construction equipment shall be brought to and kept at the Site at the sole cost, risk and expense of Contractor, and OWNER/PROJECT MANAGER shall not be liable for any loss or damage thereto, except to the extent any such loss or damage is caused solely by the OWNER/PROJECT MANAGER. Contractor shall maintain adequate, appropriate and prudent insurance with respect to such construction equipment.

Any Insurance policy carried by the Contractor, any Sub-contractor or any third party on or in respect of any construction equipment shall provide for waiver of the underwriter's right to subrogation against OWNER/PROJECT MANAGER, the Financing parties, their assignees, subsidiaries, parent companies, affiliates, employees, insurers and underwriters. Contractor shall obtain adequate insurance to cover all construction equipment rented or leased from third parties.

4.2 Statutory Insurance Benefits

Contractor shall maintain with respect to the Work to be done under the Contract, in each applicable jurisdiction, all statutory insurance benefits and other insurance required by law including, without limitation, unemployment Insurance.

4.3 Third Party Insurance

Contractor shall at its sole expense, in the joint names of OWNER/PROJECT MANAGER and Contractor prior to the commencement of any Work on the Site, pursuant to the Contract, obtain adequate insurance, against liability for damage or death of or personal injury occurring before Final Performance Acceptance to any Person (including any employee of the insured parties) or to any property due to or arising out of the performance or non performance of the Work by Contractor or any Sub-contractors and other third party liabilities on account of obstruction, loss of amenity, trespass, nuisance or advertising pursuant to the Contract.

4.4 Automobile Liability Insurance

Contractor shall, at its sole expense and in the joint names of OWNER/PROJECT MANAGER and Contractor, shall maintain automobile liability insurance covering all owned, non-owned and hired automobiles, trucks and other vehicles used by Contractor or its Subcontractors in connection with the Work.

4.5 Insurance against Accident, etc. to Workmen and Other Insurances

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

Contractor shall, at its sole expense, insure and shall maintain Insurance as required by Indian and all other Applicable Laws for all actions, suits, claims, demands, costs, charges and expenses arising in connection with the death of or injury to any person employed by Contractor or its Subcontractors for the purpose of the performance of the Work. Contractor shall also maintain Contractor's All Risk (CAR) insurance.

In addition, Contractor shall obtain and maintain all other Insurances required to be obtained and maintained by it for fulfilling all his obligations under the Contract including Insurances against damages to designs and the like arising out of Services.

4.6 General Insurance Requirements

All insurance obtained by Contractor shall be maintained with an insurer approved by the OWNER/PROJECT MANAGER.

On or prior to the Commencement Date of Contract, Contractor shall furnish to the Financing Parties and OWNER/PROJECT MANAGER certificates of Insurance (or if one of the Financing parties, OWNER/PROJECT MANAGER or OWNER's Representative so directs, copies of the actual insurance policies signed by an authorised Representative of the insurer) from each Insurance carrier showing that the above required Insurance is in force, the amount of the carrier's liability there under, and further providing that the Insurance will not be cancelled, changed or not renewed until the expiration of at least 90 (ninety) Days (to the extent obtainable under commercially reasonable terms) after written notice of such cancellation, change or non-renewal has been received by OWNER / PROJECT MANAGER and the Financing Parties and Contractor. All policies and certificates of Insurance affected in accordance with this clause shall be in form and content acceptable to OWNER/PROJECT MANAGER and Financing Parties.

4.7 Remedy on Failure to Insure

If Contractor fails to effect and keep in force the Insurance for which it is responsible under the Contract, OWNER/PROJECT MANAGER may effect and keep in force any such Insurance, and pay such premiums as may be necessary for that purpose, and from time to time, after issuance of a reimbursement request thereof accompanied by relevant supporting documentation, deduct the amount so paid by OWNER/PROJECT MANAGER from any amounts due or which may become due to the Contractor under the Contract.

4.8 Descriptions not Limitations

The Insurance coverage referred to in this clause no. 4.0 shall be set forth in full in the respective policy forms, and the foregoing descriptions of such policies are not intended to be complete, nor to alter or amend any provision of the actual policies and in matters, if any, in which the said description may be conflicting with such instruments, the provisions of the policies of the Insurance mutually agreed by the Parties shall govern; provided, however, that neither the content of any Insurance policy or certificate nor OWNER/PROJECT MANAGER's approval thereof shall relieve the Contractor of any of its obligations under the Contract.

4.9 Fire Insurance

Date.....	Page 50 of 87
-----------	---------------

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

Unless otherwise instructed by the OWNER/PROJECT MANAGER, the Contractor shall on signing the Contract insure the works and keep them insured until the completion of the Contract against loss or damage by fire with a company to be approved by the OWNER/PROJECT MANAGER, in the joint names of the OWNER/PROJECT MANAGER and the Contractor for such amount and for any further sum if called upon to do so by the OWNER/PROJECT MANAGER, the premium of such further sum being allowed to the Contractor as an authorised extra. Such policy shall cover the property of the OWNER/PROJECT MANAGER only and shall not cover any property of the Contractor or of any of his approved Sub- Contractor or employees. The Contractor shall deposit the policy and receipts for the premiums with the OWNER/PROJECT MANAGER within twenty-one days from the date of signing the Contract unless otherwise instructed by the OWNER/PROJECT MANAGER. In default of the Contractor not insuring as provided above, the OWNER/PROJECT MANAGER /OWNER'S Representative on his behalf may so insure and may deduct the premiums paid from any money due, or which may become due to the Contractor. The Contractor shall, as soon as the claim under the policy is settled, or the work reinstated by the Insurance Office should they elect to do so, proceed with all due diligence with the completion of the works in the same manner as though the fire had not occurred and in all respects under the same conditions of Contract. The Contractor, in case of rebuilding or reinstatement after fire, shall be entitled to such extension of time for completion, as the OWNER/PROJECT MANAGER may deem fit.

Notwithstanding the above, the Contractor shall provide adequate portable fire extinguishers in his work area and take all adequate precautions against fire hazard and train regularly his supervisors/workmen in fire fighting techniques.

In the event of occurrence of any fire being attributable in the opinion of the OWNER/PROJECT MANAGER /OWNER'S Representative to the Contractor's negligence, no extension of time will be granted.

4.10 Damages to Persons & Property Insurance in Respect of

4.10.1 The CONTRACTOR shall be responsible for all injury to persons, animals or things, and for all damage to the structural and/or decorative part of property which may arise from the operations or neglect of himself or of any of his approved SUB-CONTRACTOR or of any of his or his approved SUB-CONTRACTOR's employees, whether such injury or damage arises from carelessness, accident or any other cause whatever in any way connected with the carrying out of this Contract. The CONTRACTOR shall indemnify the OWNER/PROJECT MANAGER and hold him harmless in respect of all and any losses arising from any such injury or damage to person or property as aforesaid and also in respect of injury or damage under any applicable laws and also in respect of any award of compensation or damages consequent upon a claim in relation to such injury by a third party.

The Contractor shall have to cover personal third party insurance as per labour law/statutory requirements/applicable laws of state Government per person per incident. Third party insurance for damage to surrounding property shall be maintained by the Contractor per labour law/statutory requirements/applicable laws of state Government

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

4.10.2 The CONTRACTOR shall reinstate at his cost all damages of every sort mentioned in this clause, so as to deliver the whole of the Contract works complete and perfect in every respect and so as to make good or otherwise satisfy all claims for damage to the property of third parties.

4.10.3 The CONTRACTOR shall indemnify the OWNER/PROJECT MANAGER against all claims which may be made against the OWNER/PROJECT MANAGER by any member of the public, or other third party in respect of anything which may arise in respect of the works or in consequence thereof and shall at his own expense arrange to effect and maintain, until the completion of the Contract with an approved nationalised insurance company, a Policy of Insurance in the joint names of the OWNER/PROJECT MANAGER and the CONTRACTOR against such risks and deposit such policy or policies with the ENGINEER from time to time during the currency of this Contract. The CONTRACTOR shall also indemnify the OWNER/PROJECT MANAGER against all claims which may be made upon the OWNER/PROJECT MANAGER, whether under the Workmen's Compensation Act or any other Statute in force during the currency of this Contract or at common law in respect of any employee of the CONTRACTOR or any of his approved SUB-CONTRACTOR and shall at his own expense effect and maintain, until the completion of the Contract, with an approved nationalised insurance company, a Policy of Insurance in the joint names of the OWNER/PROJECT MANAGER and the CONTRACTOR against such risks and deposit such Policy or Policies with the ENGINEER from time to time during the currency of this Contract.

The CONTRACTOR shall be responsible and liable to the Owner for all losses, which may be excluded from the Insurance Policies above referred to and also for all other damage to any property arising out of or incidental to the negligent or defective carrying out of this Contract.

4.10.4 The CONTRACTOR shall also indemnify the OWNER/PROJECT MANAGER in respect of any costs, charges or expenses arising out of any claim or proceedings and also in respect of any award of compensation of damage arising on account of the above.

4.10.5 The OWNER/PROJECT MANAGER/ENGINEER shall be at liberty and is hereby empowered to deduct the amount of any damages, compensation costs, charges and expenses arising or accruing from or in respect of any such claim or damage from any sum due or to become due to the CONTRACTOR.

4.10.6 The OWNER/PROJECT MANAGER and/or ENGINEER shall not be responsible or be held liable for any damage to person or property consequent upon use, misuse or failure of any construction tools and equipment used by the CONTRACTOR or any of his SUB-CONTRACTORS even though such construction tools and equipment be furnished, rented or loaned to the CONTRACTOR or his SUB-CONTRACTORS by the OWNER/PROJECT MANAGER. The acceptance and/or use of any construction tools and equipment by the CONTRACTOR or his SUB-CONTRACTORS shall be construed to mean that the CONTRACTOR accepts all responsibility for and agrees to indemnify and save harmless, the OWNER/PROJECT MANAGER and/or the ENGINEER from any and all claims for said damages resulting from said use, misuse or failure of such construction tools and equipment for which the OWNER/PROJECT MANAGER may be liable.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

5. FOSSILS, INSPECTION & TESTING

5.1 All fossils, coins, articles of value or antiquity, human remains and structures and other remains or things of geological or archaeological or religious or artistic interest or monetary value discovered on the Site shall be the property of the OWNER/PROJECT MANAGER, except as required under applicable law. The Contractor shall take reasonable precautions to prevent his staff, labour or other persons from removing or damaging any such article or thing. The Contractor shall, immediately upon discovery of such article or thing, advise the OWNER/PROJECT MANAGER or OWNER's Representative

5.2 Inspection and Testing

5.2.1 Contractor shall perform all inspection, expediting and quality surveillance as may be required for performance of the Services. Contractor's responsibilities under this sub-clause shall include, without limitation, inspecting all supplies, Materials and equipment that comprise or will comprise the Relevant Package or that are to be used in performance of the Works.

5.2.2 The Contractor shall at its own expense carry out at the place of manufacture and/or on the site carry out all such tests &/or inspections of the plant & equipment and any part of the facilities as are specified in the contract. The Contractor shall carry out the inspection and quality control aspects as set out in Technical Specification. In the event the Owner/Project Manager establishes that the Contractor is not carrying out all such inspection and quality control aspects, the Owner/Project Manager has the right to appoint at Contractor's cost third party inspection agencies.

5.2.3 The Contractor shall obtain from any relevant third party or manufacturer any necessary permission or consent to enable the Owner/Project Manager (or their designated representatives) to attend the test and/or inspection. Contractor / Contractor's third party inspection agency shall perform such detailed inspection of all work in progress at intervals appropriate to the stage of design, engineering, procurement, fabrication, construction, erection, testing, Commissioning, start-up or Tests before Provisional Acceptance as is necessary to ensure that such work is proceeding in accordance with the Contract, the Documents, Applicable Laws, Applicable Permits, Good Engineering Practices and Prudent Electricity Industry Practice and to protect Owner/Project Manager against defects and deficiencies in such work (including any which would diminish or void the ability of Owner/Project Manager or Contractor to realise upon any manufacturer's or supplier's warranty or under any applicable insurance coverage). On the basis of such inspections, Contractor shall keep Owner/Project Manager continuously informed of the progress and quality of all work, whether performed by Contractor or any Sub-contractor, and shall provide Owner/Project Manager with Written reports which shall contain notwithstanding anything to the contrary contained herein defects and deficiencies revealed through such inspections and of measures proposed by Contractor to remedy such defects and deficiencies. Owner/Project Manager or Owner's Representative shall have the option, at Owner's /Project Manager's expense, of being present at all such inspections, and the Contractor shall give notice of all such inspections agreed.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

- 5.2.4** In the event that the progress and quality of the work is not proceeding in accordance with the Contract, Owner/Project Manager or Owner's Representative shall be entitled to make recommendations to Contractor or any Sub-contractor for the purpose of remedying such failure and any such defects and deficiencies or variances. Any inspection performed or not performed by Owner/Project Manager hereunder shall not be a waiver of any of Contractor's obligations under the Contract or be construed as an approval or acceptance of any of the work or Services hereunder or absolve the Contractor in any manner of its liabilities, responsibilities and obligations under the Contract.
- 5.2.5** The Contractor shall, where required give due notice to the Owner/Project Manager/Owner's Representative whenever such work is ready before covering up or putting out of view. The Owner's Representative shall then either carry out the inspection, examination, measurement or testing or notify the Contractor that it is considered unnecessary.
- 5.2.6** The Owner's Representative shall have the right to re-inspect any work though previously inspected and approved by him at the Site, before and after the same are erected. If by the above inspection the Owner's Representative rejects any work, the Contractor shall make good for such rejections either by replacement or modifications/ repairs as may be necessary to the satisfaction of the Owner's Representative.
- 5.2.7** The Owner/Project Manager and the Owner's Representative shall be entitled, during design, engineering, manufacture, fabrication and preparation at any places where work is being carried out, to inspect, examine and test the materials and workmanship, and to check the progress in the performance of the work at no extra cost to the Owner/Project Manager. The Contractor shall give all reasonable facilities and assistance, including access to Documents to carry out such inspection, examination, measurement and testing. All inspection and tests shall be in line with approved Inspection & Test Plans and Owner/Project Manager/Owner's Representative shall carry out necessary inspection as per the Contract. Should any inspected work or service fail to conform to the Contract, the Owner/Project Manager may reject such work or service and the Contractor shall either replace or make alterations necessary to meet Contract requirements free of cost to the Owner/Project Manager. The Owner/Project Manager's right to inspect, test, and where necessary, reject the work or service shall in no way be limited or waived by reason of any part of the work having previously been inspected, tested and passed by the Owner/Project Manager or Owner's Representative.
- 5.2.8** The Contractor shall agree, with the Owner/Project Manager/Owner's Representative about the time and place for the testing of any equipment / Materials and other parts of the Works as specified in the Contract. The Contractor shall give 15(fifteen) Days notice for inspection of indigenous Materials and 30(thirty) days for Offshore Materials. The Owner/Project Manager/Owner's Representative shall give the Contractor not less than 24 (twenty four) hours' notice of his intention to attend the Tests. The Contractor shall provide sufficient suitably qualified and experienced staff to carry out the Tests specified in the Contract. The Contractor shall present to the Owner/Project Manager/Owner's Representative the calibration certificates

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

of all the testing and measuring instruments proposed to be used for carrying out the Tests. In case the Owner/Project Manager/Owner's Representative is not satisfied with the calibration certificates, the Contractor shall arrange to get the concerned instrument(s) recalibrated to the satisfaction of the Owner/Project Manager/Owner's Representative.

5.2.9 If the Owner's Representative does not attend at the time and place agreed, or if the Contractor and the Owner's Representative agree that the Owner's Representative shall not attend, the Contractor may proceed with the Tests, unless the Owner's Representative instructs the Contractor otherwise. Participation by Owner/Project Manager or Owner's Representative in or their absence from or failure to participate in any Tests (other than the Performance Tests) shall not relieve or absolve the Contractor from any Guarantee or Warranty or obligations of Services under or in pursuance of the Contract.

5.2.10 The Contractor shall promptly forward to the Owner/Project Manager/Owner's Representative duly certified reports of the Tests.

5.2.11 If the Owner/Project Manager/Owner's Representative requires such equipment, materials, design or workmanship to be re-tested, the Tests shall be repeated under the same terms and conditions. Contractor shall undertake an additional testing of any material, equipment or the work, if the Owner/Project Manager/Owner's Representative believes the results of earlier Tests are not accurate or do not establish the true condition to specification of equipment, material or work being tested. If such retesting demonstrate that the work, equipment or material being so tested conforms to the requirements of Contract, then Owner/Project Manager shall bear the cost of such additional Test and the cost of any required uncovering and covering the Goods or Services and shall grant the extension of time for completion, if necessary. If however such retesting confirms Owner/Project Manager/Project Manager's conclusion and cause the Owner/Project Manager to incur additional costs, such costs shall be recoverable from the Contractor by the Owner/Project Manager and may be deducted by the Owner/Project Manager from any monies due, or to become due, to the Contractor. Neither the failure by Owner/Project Manager/Owner's Representative to discover defects, nor any payment to Contractor in respect of the Tests, shall prejudice the rights of Owner/Project Manager thereafter to require and obtain from Contractor the performance of the Services in accordance with the Contract herewith. Owner/Project Manager/Project Manager shall not be deemed to have accepted any Services as a result of any additional testing.

5.3 Rejection

If, as a result of inspection, examination or testing, the Owner/Project Manager/Owner's Representative decides that any works, equipment, system, materials, design or workmanship has failed in such inspection, examination or tests or is defective or otherwise not in accordance with the Contract, the Owner's Representative may reject such Works, equipment, system, materials, design or workmanship and shall notify the Contractor promptly, stating his reasons. The Contractor shall then promptly correct or replace, such item or portion so as to pass retesting and otherwise meet and conform to such requirements. Following any such rejection,

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

all expenses reasonably incurred by the Owner/Project Manager in consequence of such re-testing or inspection shall be borne by the Contractor. No changes to project schedule or increase in the contract price shall be granted with respect to such additional testing. Contractor shall solely bear any cost resulting there from.

6. DELAY AND EXTENSIONS OF TIME

- 6.1** The time allowed for carrying out the work as mentioned in the Contract shall be strictly observed by the Contractor.
- 6.2** The Contractor agrees that the work shall be commenced and carried on at such points and in the order of precedence and at such times and seasons as may be directed by the OWNER/PROJECT MANAGER in accordance with the schedule for completion of the work as outlined elsewhere in the Contract. The Contractor declares that he has familiarised himself with the site and rights-of-way, with all the local conditions, and with all the circumstances which may, or are likely to affect the performance and completion of the work, and that he has allowed for such conditions. However, if a time schedule is submitted by the Contractor so as to keep the phasing of work generally in line with the time schedule drawn up and to keep the components unchanged, such time schedule after approval from the OWNER/PROJECT MANAGER, shall be accepted and complied with by the Contractor and it shall form a part of the Contract. The progress of work will be checked at regular monthly intervals and the percentage progress achieved should be commensurate with the time elapsed after the award of the Contract.
- 6.3** If the Contractor shall desire an extension of time for completion of work on the grounds of his having been unavoidably hindered in its execution or any other ground, he shall apply in writing to the OWNER/PROJECT MANAGER within 7 days of the date of hindrance on account of which he desires such extension as aforesaid. This application shall invariably be accompanied by sufficient documentation giving reasons for seeking such extension. No application for such extension shall be entertained if it is not received in sufficient time to allow the OWNER/PROJECT MANAGER to consider it and the Contractor shall be responsible for the consequences arising in relation thereto. Upon receipt, OWNER/PROJECT MANAGER may accept or reject such application.

In the event of a disruption (other than suspension by OWNER/PROJECT MANAGER) to the Schedule and if in the opinion of Contractor it is not the responsibility of Contractor or its any Sub-contractor and which might have been caused due to action of any third parties which CONTRACTOR might not have reasonably prevented, and that Contract entitles Contractor to

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

time extension and / or other relief from OWNER/PROJECT MANAGER, the Contractor shall notify the OWNER/PROJECT MANAGER within twenty four (24) hours and provide a written report (to the best of Contractor's knowledge at the time) of the disruption within 72 (Seventy Two) Hours of Contractor's learning of the disruption and such report shall be supplemented on a prudent, informative and timely basis thereafter not later than 14 (Fourteen) Days from the date of Contractor's first learning of such disruption. In such an event the Contractor may modify and resubmit for approval to OWNER/PROJECT MANAGER/OWNER's Representative computer based network schedule and modifications if any required to the Schedule. . Upon receipt, OWNER/PROJECT MANAGER shall take reasonable action in accordance with the Contract.

Contractor in any case has to inform to OWNER immediately upon learning of any possible hindrances to the Works which have caused or may cause delay or other impact to the Works to enable OWNER take suitable action.

6.4 No necessity for an extension of time is anticipated but if untoward or extraordinary circumstances beyond the control of the Contractor should arise, which in the opinion of the OWNER/PROJECT MANAGER should entitle the Contractor to a reasonable extension of time, such extension may be granted but shall not operate to release the Contractor from any of his obligations, other than in relation to payment of liquidated damages for such delay (only to the extent of the extension granted by the OWNER / PROJECT MANAGER. For purpose of this clause, untoward and extraordinary circumstances are defined under clause 13.0 hereinafter. Under above circumstances, only extension of time may be granted but the Contractor will not be entitled to any additional compensation. In case of strike or lockout, the Contractor shall, as soon as possible, give written notice to the OWNER/PROJECT MANAGER, but the Contractor shall nevertheless constantly use his endeavours to prevent delay and shall do all that may reasonably be required to the satisfaction of the OWNER/PROJECT MANAGER to proceed with the work.

6.5 The OWNER/PROJECT MANAGER shall have the right to order discontinuance/suspension of the work, in whole or in part, for such time as may be necessary in the opinion of OWNER. In such an event, the OWNER/PROJECT MANAGER will grant such extension of time for completion of the Contract which in its opinion is proper and/or other relief in accordance with Contract in consequence of such delay.

6.5.1 Resumption of Work

After receipt of permission or of instruction to proceed, the Contractor shall, after notice to the OWNER/PROJECT MANAGER, and together with the OWNER's Representative, examine the Works and Materials affected by the suspension. The Contractor shall make good any deterioration or defect in or loss of the Works or Materials, which has occurred during the suspension. The Work after resumption shall be started by the Contractor within 7 (seven) Days of receipt of permission or instruction to proceed.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

6.6 Rate of Progress

6.6.1 If, at any time, the Contractor's actual progress falls behind the Schedule in any manner or it becomes apparent that it will so fall behind, the Contractor shall submit to the OWNER/PROJECT MANAGER / OWNER's Representative a revised programme taking into account the prevailing circumstances. The Contractor shall, at the same time, notify the OWNER/PROJECT MANAGER / OWNER's Representative of the steps being taken to expedite progress, so as to achieve completion within the time for completion stipulated under the Contract, including in particular the Schedule and the Guaranteed Completion Dates. The Contractor may also be asked to modify the plan, as a result of the changed circumstances due to delay, in order to complete the Work in time.

6.6.2 If any steps taken by the Contractor in meeting his obligations under this sub clause no. 6.6 cause the OWNER/PROJECT MANAGER to incur any additional costs, such costs shall be recoverable from the Contractor by the OWNER/PROJECT MANAGER, and may be deducted by the OWNER/PROJECT MANAGER from any monies due, or that may become due, to the Contractor under the Contract or otherwise.

6.7 Non Performance by Contractor

6.7.1 If the CONTRACTOR, except on account of any legal restraint upon the OWNER/PROJECT MANAGER, is preventing the continuance of the work or in case of a certificate for interim payment not paid within the period for honouring certificate, shall suspend the works or in the opinion of the ENGINEER shall neglect or fail to proceed with due diligence in the performance of his part of the Contract or if he shall more than once make default in respect of Scope of Contract, the OWNER/PROJECT MANAGER and/or the ENGINEER shall have the power to give notice in writing to the CONTRACTOR requiring that the work be proceeded within a reasonable manner and with reasonable dispatch, such notice shall purport to be a notice under this clause. After such notice shall have been given, the CONTRACTOR shall not be at liberty to remove from the site of the works or from any ground contiguous thereto any plant or materials belonging to him which shall have been placed thereon for the purpose of the works and the OWNER/PROJECT MANAGER shall have a lien upon all such plant and materials to subsist from the date of such notice being given until the notice shall have been complied with. If the CONTRACTOR shall fail for 7 days after such notice has been given to proceed with the works as therein prescribed, the OWNER/PROJECT MANAGER may proceed as provided in Clause 11.0 hereinafter.

6.7.2 If the CONTRACTOR fails to perform as per the expectations of the OWNER/PROJECT MANAGER and consistently fails to achieve intermediate milestones as mentioned in the contract or fails to proceed with due diligence in the performance of his part of the contract or fails to make such due progress as would enable the works to be completed within period agreed, then in addition to the action proposed in clause 11 hereinafter, the OWNER/PROJECT MANAGER shall take recourse to the following (as per clause 6.7.3) :

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

- 6.7.3** After giving 7 days notice of non-performance to the CONTRACTOR, as per clause 11 hereinafter, the OWNER/PROJECT MANAGER shall be at liberty to remove items or part of the scope of the works of this contract and get the same executed by third party at the CONTRACTOR's risk and cost. The OWNER/PROJECT MANAGER has the right to recover the cost difference between the actual amount spent by the OWNER/PROJECT MANAGER in getting these works executed by third party and the amount that would have been payable to the CONTRACTOR at the quoted rates of this contract.

7. CERTIFICATE OF COMPLETION

7.1 Certificate of Virtual Completion

Upon successful provisional takeover of the Works as per the criteria defined in Special conditions of Contract, the OWNER/PROJECT MANAGER shall issue certificate of virtual completion to the Contractor.

7.2 Certificate of Completion

Upon successful final takeover of the Works as per the criteria defined in Special conditions of Contract, the OWNER/PROJECT MANAGER shall issue "Certificate of completion" or "Completion certificate" to the Contractor for the Works under this Contract. Defect liability period and warranties shall commence from the date of issuance of this certificate of completion.

8. LIQUIDATED DAMAGES

8.1 Liquidated Damages

Liquidated Damages shall be as per Special Conditions of Contract

9. WARRANTIES

9.1 Contractor Warranties

Contractor warrants to OWNER/PROJECT MANAGER with respect to the Performance of Work that all construction equipment and materials comprising the Contract Works will be new, conforming to Technical Specifications and free from defective workmanship. If OWNER/PROJECT MANAGER notifies Contractor in Writing with adequate detail of any such defects or deficiencies in the Works discovered during the applicable Warranty Period thereof, Contractor shall (a) re-perform any of the work hereunder to correct any errors, omissions, defects or deficiencies in the Works, and (b) in the case of any defective equipment or materials, at Contractor's option either repair or replace at its Cost.

9.2 Warranty Period

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

9.2.1 The Warranty Period for various items/systems shall be as per Technical Specifications or as per standard industry practice in the event it is not specified in Technical specifications.

9.2.2 To Remedy Defective Work and Defect Liability Period

If the work or any portion thereof shall be damaged in any way excepting by the acts of the OWNER/PROJECT MANAGER, or if defects not readily detected by proper inspection shall develop before the final completion and acceptance of the whole work, the Contractor shall forthwith make good, without compensation from the OWNER / PROJECT MANAGER, such damage or defects in a manner satisfactory to the OWNER/PROJECT MANAGER / OWNER's Representative. In no case shall defective or imperfect work be retained.

Duration of defect liability period shall be as stated in Special Conditions of Contract. In case any defects in the work due to bad materials and/or bad workmanship develop in the work before the expiry of this period, the Contractor on notification by the OWNER/PROJECT MANAGER shall rectify or remedy the defects at his own cost and he shall make his own arrangements to provide materials, labour, equipment and any other appliance required in this regard. The retention of Security Deposit/Performance Bank Guarantee by the OWNER/PROJECT MANAGER during this Defects Liability Period shall be as indicated in Special Conditions of Contract. In case even on due notification by the OWNER/PROJECT MANAGER, the Contractor fails to rectify or remedy the defects, the OWNER/PROJECT MANAGER shall have the right to get this done by other agencies and recover the cost incurred, by deductions from any money due or that may become due to the Contractor or from his security deposit/ Performance Bank Guarantee.

The OWNER/PROJECT MANAGER may, in lieu of such amending and making good by the Contractor, deduct from any money due to the Contractor or from his security deposit Performance Bank Guarantee, a sum to be determined by the OWNER/PROJECT MANAGER equivalent to the cost of amending such work and in the event of such security deposit/ Performance Bank Guarantee being insufficient, recover the balance from the Contractor together with any expense the OWNER/PROJECT MANAGER may have incurred in connection therewith.

The Contractor shall remain liable under the provisions of this clause notwithstanding the passing by the OWNER/PROJECT MANAGER of any certificate, final or otherwise or the passing of any accounts.

10.INTERIM AND FINAL PAYMENTS

10.1 The Contractor's organisation shall maintain an independent estimate & billing division. Contractor shall be responsible for working out the detailed quantities for various items of work, from the progressive drawings, released for construction, within two months from the date of receipt of drawings. Detailed bill of quantities along with the abstract shall be submitted to the Engineer for his approval. Increase or decrease in these approved quantities due to revision in drawings or due to Engineer's instructions shall be incorporated by the Contractor and submitted to the Engineer for revised approval within 30 days from the receipt of revised drawings/instructions.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

- 10.2** Bills are to be submitted in the format approved by the Owner/Engineer. Interim / Final bills shall be submitted on the basis of work completed against these approved quantities. Payment will be released by the Owner on verification of work completed against these approved quantities. No other method for billing shall be accepted by the Owner. Each bill shall be submitted along with the detailed measurement sheets, pour cards, reconciliation statements for all the materials issued by the Owner.
- 10.3** R.A bill shall be monthly and in computerised format prepared in Microsoft-EXCEL. The bills shall be error free and accompany all the supporting documents like JMRs, quality related documents, pour card, etc. The bill shall be submitted in soft copy (non-rewritable CDs) also.
- 10.4** Any interim payments shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed and shall not preclude the right of OWNER/ ENGINEER from getting bad, unsound and imperfect or unskilled work to be removed and reconstructed by the CONTRACTOR or be considered as an admission of the due performance of the Contract or any part thereof in any respect or the accruing of any claim nor shall it conclude, determine or affect in any way the powers of OWNER/ENGINEER under these conditions or any of them as to the final settlement and adjustment of the payment or otherwise, or in any other way vary or affect the Contract.
- 10.5** A bill shall be submitted by the CONTRACTOR each month on or before the date fixed by the OWNER for all works executed in the previous month and OWNER shall take or cause to be taken the requisite measurement for the purpose of having the same verified. If the CONTRACTOR does not submit the bill within the time fixed as aforesaid, the ENGINEER at its discretion may depute within seven days of the date fixed as aforesaid a subordinate to measure the said work in the presence of the CONTRACTOR whose counter signature to the measurement list will be sufficient warrant and the ENGINEER may prepare a bill from such list which shall be binding on the CONTRACTOR in all respects. If the CONTRACTOR fails to countersign or to record the differences within a week from the date of measurement in the manner required by the ENGINEER then in any such event, the measurements taken by the ENGINEER or by the subordinate deputed by him as the case may be, shall be final and binding on the CONTRACTOR and the CONTRACTOR shall have no right to dispute the same.
- 10.6** The final bill shall be submitted by the CONTRACTOR within two months of the date of the certificate of completion furnished by the ENGINEER, otherwise the ENGINEER'S certificate of the measurement and the total amount payable for the work accordingly shall be final and binding on all parties.
- 10.7** The CONTRACTOR shall submit all bills in printed forms and the charges in the bills shall always be entered at the agreed rates as per the Contract or in the case of any extra work ordered in pursuance of these conditions and not mentioned or provided for in the Contract at the rates subsequently accepted by the OWNER for such work.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

10.8 In case work is nearly or is anticipated to be suspended, or in case only unimportant progress is being made, or in case it is apparent that the CONTRACTOR is about to forfeit his Contract or that the money yet due to him will not complete his Contract, the ENGINEER may, at his discretion, withhold any payment which may be due to the CONTRACTOR.

10.9 The CONTRACTOR shall not demand, nor be entitled to receive payment for the work any portion thereof except, in the manner set forth in this Contract and only after the ENGINEER shall have given a certificate for such payment. For final payment, when the work covered by this Contract has been completed, and Completion certificate has been issued to the Contractor, the CONTRACTOR shall prepare a final abstract showing the total amount of work done and its value under and according to the terms of this Contract. The CONTRACTOR shall attach copies of the ENGINEER's completion certificate with his final abstract. From the total value thus arrived, all previous payments will be deducted and all deductions made in accordance with the provisions of this Contract and the remainder shall be paid by the OWNER to the CONTRACTOR within three months of the date of submission of the CONTRACTOR's final bill except in case of disputed items.

10.10 Deduction from / Withholding Contractor's Bills/Payment

10.10.1 All costs, damages or expenses, which the Owner/Project Manager may have paid, for which under the Contract the Contractor is liable, will be claimed by the Owner/Project Manager. All such claims shall be billed by the Owner/Project Manager to the Contractor regularly as and when they fall due. Such bills shall be supported by appropriate and certified vouchers or explanations, to enable the Contractor properly identify such claims. Such claims shall be paid by the Contractor within 15 (fifteen) Days of the receipt of the corresponding bills and if not paid by the Contractor within the said period, the Owner/Project Manager may deduct the amount, from any monies due or becoming due by him to the Contractor under the Contract or may be recovered by actions of Law or otherwise, if the Contractor fails to satisfy the Owner/Project Manager of such claims.

10.10.2 Owner/Project Manager shall have the right to withhold from any payment due to Contractor, including the final payment, such amounts as Owner/Project Manager reasonably deems necessary or appropriate to protect it because of any one or more of the following reasons:

- a. Defects in any Work, which might affect Owner/Project Manager's ability to operate Relevant Package as contemplated herein, whether or not payment has been made thereof;
- b. The filing of any vendor / tradesman's lien or similar encumbrance in respect of the Work or the Relevant Package (or any portion thereof);
- c. A dispute as to the accuracy or completeness of any request for payment received by Owner/Project Manager within 90 Days of receipt thereof or payment made there under;
- d. Contractor's failure to deliver any Performance Securities to Owner/Project Manager

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

- e. Any requirement in accordance with Applicable Laws to withhold any Taxes payable by Contractor in respect of the Goods/Work or any part thereof;
- f. Contractor's failure to make payments to its Sub-contractors or Workers for Work or supply of Goods or to any statutory & Regulatory authority including amounts withheld by Contractor because of disputes between Contractor and such Persons.
- g. Any legal cases, litigations pending against the Contractor or against the Owner/Project Manager but relating to the Works or Contractor's obligations under the Contract.
- h. Any breach of the Contract by the Contractor.

10.10.3 In addition to the provisions of the clause No.10.10.1 which relates to the recovery by the Owner/Project Manager of any amounts that the Owner/Project Manager may have paid, for which the Contractor is liable under the Contract, the Owner/Project Manager shall also be entitled to recover all the dues in terms of the Contract including Liquidated Damages for delay, Liquidated Damages for the shortfall in the guaranteed performance parameters, etc., by way of deductions from the payments due to the Contractor or that may become due to the Contractor in future or from any securities / guarantees under the Contract and / or otherwise.

10.10.4 Notwithstanding any dispute that Contractor may have, and regardless of the basis thereof or grounds thereof, Contractor agrees that it will, for so long as the Contract has not been terminated diligently proceed with the Works up to Final Performance Acceptance and final Take-over of Relevant Package, all in accordance with the terms of the Contract.

10.10.5 Any payment due to Owner/Project Manager by the Contractor and remaining unpaid beyond the stipulated date shall be liable to interest payment at the rate of 1(one) percentage point above the short term Prime Lending Rate of State Bank of India from the date of due to Owner/Project Manager to the date of receipt of dues from Contractor by Owner/Project Manager.

10.10.6 Idle time charges for any reason whatsoever shall not be borne by the OWNER.

10.11 Punch List Items:

Contractor shall perform all Work required or appropriate for all Punch List Items within a Schedule to be mutually determined by Contractor and Owner/Project Manager after submission of the Final Request for takeover. Such Schedule shall provide for completion of all Punch List Items as soon as practicable following determination of the completion schedule, but no later than the date set forth by Owner/Project Manager. Upon completion of the Punch List Items, Contractor may submit to Owner/Project Manager and the Owner's Representative a Request for Final Takeover and shall furnish with such a request a certificate that all Punch List Items have been completed. OWNER/PROJECT MANAGER shall examine and certify claim of Contractor of having satisfactorily attended the punch list items.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

10.12 Change Orders

A Change Order shall be issued by the Owner/Project Manager in accordance with this clause, when either Owner/Project Manager or Contractor proposes to make any change in the Scope, Services, the Contract Price, the Performance Guarantees and/or the Schedule.

10.12.1 Further Detailing not a Change Order

Contractor's performance of Services shall be subject to further detailing from time to time and Contractor shall receive no additional compensation for such detailing to the extent that such detailing does not constitute a Change Order.

Notwithstanding GCC, no change made necessary because of any default of the Contractor in the performance of its obligations under the Contract shall be deemed to be a Change, and such change shall not result in any adjustment of the Contract Price or the Time for Completion.

10.12.2 Right to Change Order

Change Orders may be initiated by the Owner/Project Manager/Owner's Representative at any time during the Contract Period, either by instruction or by a request (the "Change Order Notice") to the Contractor to submit a proposal. If the Owner/Project Manager/Owner's Representative requests the Contractor to submit a proposal and subsequently elects not to proceed with the change, the Contractor shall not be reimbursed for the Cost incurred for proposal.

The Contractor shall not make any alteration and/or modification of the Services unless and until the Owner/Project Manager/Owner's Representative instructs or approves a Change Order in Writing.

Change Orders may be requested by the Contractor (the "Change Order Request") (i) in case its performance of Services is affected by any Change in Laws or any act or omission of the Owner/Project Manager, Owner's Representative or Owner/Project Manager's Other contractors, or (ii) to propose any change which in the Contractor's opinion will reduce the cost of constructing, maintaining or operating the Relevant Package or otherwise be of benefit to the Owner/Project Manager.

10.12.3 Change Order Procedure

If the Owner/Project Manager/Owner's Representative issues a Change Order Notice, the Contractor shall submit a proposal addressing the following, within fifteen (15) Days or any other period as mutually agreed:

- a) Description of the proposed design and/or work to be performed, and a programme for its execution together with supporting details and calculations;
- b) The Contractor's proposal for any necessary modifications to the Schedule
- c) The Contractor's proposal for any adjustment to the Contract Price, Guaranteed Completion Dates, Performance Guarantees and/or modifications to the Contract.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

10.12.4 If the Contractor issues a Change Order Request, the Contractor shall submit a proposal addressing the following:

- a) the reasons for the request with supporting details / documents;
- b) a description of the design and/or work affected or proposed to be performed, together with programme for execution and other supporting details / calculations;
- c) the Contractor's proposal for any necessary modifications to the Schedule;
- d) the Contractor's proposal for any adjustment to the Contract Price, Guaranteed Completion Dates, Performance Guarantees and/or modifications to the Contract.

10.12.5 The Owner/Project Manager/Owner's Representative shall respond with approval, rejection or comments within a period to be mutually agreed after receipt of such proposals.

10.12.6 If the Owner/Project Manager/Owner's Representative instructs or approves in Writing a Change Order, the parties shall proceed with adjustments to the Contract Price, Schedule of Payments, Performance Guarantees and/or Guaranteed Time for Completion.

10.12.7 Contractor shall not suspend performance of this Contract during review and negotiation of any Change Order, except as may be directed by Owner/Project Manager or required by Applicable Law.

10.12.8 Payment in respect of the approved Change Orders shall be released by the Owner/Project Manager to the Contractor on satisfactory completion of such Change Order and its certification by the Owner's Representative in the same manner as applicable to corresponding milestone payments under the Contract.

10.13 WORK PARTLY ABANDONED

10.13.1 If any time after commencement of the work, the OWNER shall for any reason whatsoever, not require the Partly work thereof as specified in the Contract to be carried out, the ENGINEER shall give notice in writing of the fact to the CONTRACTOR who shall have no claim to any payment of compensation whatsoever on account of any profit or advantage which he might have derived from the execution of the work in full but which he did not derive in consequence of the full amount of the work not having been carried out nor shall he have any claim for compensation by reason of any change having been made in the original specifications, drawings, designs and instructions which shall involve any curtailment of the work as originally contemplated.

10.13.2 The CONTRACTOR shall be paid the charges on the cartage only of materials actually brought to the site by the CONTRACTOR and rendered surplus as a result of the abandonment or curtailment of the work or any portion thereof and taken back by the CONTRACTOR, provided however, that the ENGINEER shall have in all such cases, the right to purchase these materials at their purchase price or at current local rates whichever may be less.

11.TERMINATION BY THE OWNER/PROJECT MANAGER

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

If the Contractor (being an individual or a firm) commit any 'Act of Insolvency', or shall be adjudged as insolvent, or shall make an assignment or composition for the greater part in number or amount of his creditors, or shall enter into a Deed of Assignment with his creditors, or (being an Incorporated Company) shall have an order made against him or pass an effective Resolution for winding up either compulsorily or subject to the supervision of the Court or voluntarily, or if the Official Assignee of the Contractor shall repudiate the Contract, or if the Official Assignee or the Liquidator in any such winding up shall be unable, within seven days after notice to him requiring him to do so, to show to the reasonable satisfaction of the OWNER/PROJECT MANAGER that he is able to carry out and fulfil the Contract and if required by the OWNER/PROJECT MANAGER to give security therefor, or if the Contractor shall sub-contract, assign or sublet the Contract without the consent in writing of the OWNER/PROJECT MANAGER first obtained, or if the Contractor shall charge or encumber this Contract for any payments due or which may become due to the Contractor there under, or if the ENGINEER shall certify in writing to the OWNER/PROJECT MANAGER that in his opinion the Contractor.

- i. Has abandoned the Contract, or
- ii. Has failed to commence the works, or has, without any lawful excuse under these conditions suspended the progress of the works for fourteen days after receiving from the OWNER/PROJECT MANAGER written notice to proceed, or
- iii. Has failed to proceed with the works with such due diligence and failed to make such due progress as would enable the works to be completed within the time agreed upon, or
- iv. Has failed to remove materials from the site or to pull down and replace works within seven days after receiving from the OWNER/PROJECT MANAGER written notice that the said materials or work were condemned and rejected by the OWNER/PROJECT MANAGER under these conditions, or
- v. Has neglected or failed persistently to observe and perform all or any of the acts, matters or things required by this Contract to be observed and performed by the Contractor for seven days after written notice shall have been given to the Contractor requiring the Contractor to observe or perform the same, or
- vi. Has to the detriment of good workmanship or in defiance of the OWNER/PROJECT MANAGER's instructions to the contrary sublet any part of the Contract.

Then and in any of the said causes the OWNER/PROJECT MANAGER with the written consent of the ENGINEER may, notwithstanding any previous waiver, after giving seven days notice in writing to the Contractor, terminate the Contract. Notwithstanding any such termination, the Contractor shall continue to be responsible for all liabilities that have accrued under this Contract prior to the date of such termination. And further, the OWNER/PROJECT MANAGER with the consent of the ENGINEER by his agents or servants may enter upon and take possession of the works and all plant, tools, scaffolding, sheds, machinery, steam and other power, utensil and materials, lying upon premises or the adjoining lands or roads, and use the same as his own

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

property or may employ the same by means of his own servants and workmen in carrying on and completing the works or by employing any other Contractor's or other persons or person to complete the works and the Contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other Contractor or other person or persons employed for completing and finishing or using the materials and plant for the works.

When the work shall be completed, or as soon thereafter as convenient, the ENGINEER shall give a notice in writing to the Contractor to remove his surplus materials and plant and should the Contractor fail to do so within a period of 14 days after receipt thereof by him, the OWNER/PROJECT MANAGER may sell the same by public auction and shall give credit to the Contractor for the amount so realised. The OWNER/PROJECT MANAGER shall thereafter ascertain and certify in writing under his hand what (if anything) shall be due or payable to the Contractor by the OWNER/PROJECT MANAGER, for the value of the said plant and materials so taken possession of by the OWNER/PROJECT MANAGER, and the expense or loss which the OWNER/PROJECT MANAGER shall have been put to in getting the works to be so completed, and the amount, if any owing to the Contractor and the amount which shall be so certified shall, thereupon, be paid by the OWNER/PROJECT MANAGER to the Contractor or by the Contractor to the OWNER/PROJECT MANAGER as the case may be, and the certificate of the OWNER/PROJECT MANAGER shall be final and conclusive between the parties.

12. INDEMNIFICATION

12.1 General Indemnity

12.1.1 Contractor shall fully indemnify, save harmless and defend OWNER/PROJECT MANAGER, OWNER/PROJECT MANAGER's shareholders, the OWNER's Representative, and the directors, agents and employees of the OWNER/PROJECT MANAGER (the "OWNER Indemnified Parties") from and against any and all claims, including reasonable legal costs, (collectively the "Damages"), including by way of claims from third parties in respect of death or bodily injury or in respect to loss or damage to any property (other than the Works, Plant or part thereof not yet taken over) which arises out of or in consequence of the Services whilst the Contractor has responsibility for the care of the works to the extent resulting from Contractor's or any Sub-Contractor's or their agents or employees intentional act, negligence, or strict liability or omission in the performance of the Services hereunder; provided that the foregoing obligation shall not apply to the extent the OWNER Indemnified Parties are contributory negligent or strictly liable or to the extent such damages are caused by the intentional acts or omissions of the OWNER Indemnified Parties.

12.1.2 OWNER/PROJECT MANAGER shall fully indemnify, save harmless and defend Contractor and its shareholders and the directors, agents and employees of the Contractor (the "Contractor Indemnified Parties"), from and against any and all claims, including reasonable legal costs, (collectively the "Damages") by third parties in respect of death or bodily injury or in respect to loss or damage to any property which arises out of or in consequence of the execution of the Project to the extent caused by OWNER/PROJECT MANAGER's or OWNER/PROJECT MANAGER's other contractor's strict liability, intentional act or omissions or negligence; provided that the

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

foregoing obligation shall not apply to the extent the Contractor Indemnified Parties are contributory negligent or strictly liable or to the extent such damages are caused by the intentional acts or omissions of the Contractor Indemnified Parties.

12.2 Specific Indemnification

12.2.1 Contractor shall fully indemnify, save harmless OWNER Indemnified Parties from and against any claim, demand, liability, action, proceedings, cost or expense in favour of any third party with respect to

- a) Failure of Contractor, any Sub-Contractor or any of their respective Sub-Contractors to comply with Applicable Laws and Applicable Permits, Prudent Utility Practices and Good Engineering Practices.
- b) Failure of Contractor to make payments of taxes relating to Contractor's, any Sub-Contractor's income or other taxes required to be paid by Contractor pursuant to this Contract irrespective of whether they are reimbursable or to be compensated under the terms of this Contract.
- c) Any Hazardous Materials Contractor, any Sub-contractor, or any of their respective Sub-Contractors has at any time brought on and caused the release thereof on or from the Site or for which any of them is responsible by law or in the Contract.
- d) Material breach by the Contractor of any provision of this Contract.

12.2.2 OWNER/PROJECT MANAGER shall fully indemnify, save harmless and Contractor Indemnified Parties from and against Damages in favour of any third party with respect to:

- a) Failure of OWNER/PROJECT MANAGER or any of its Other Contractors to comply with Applicable Laws and Applicable Permits.
- b) Any Hazardous Materials of OWNER/PROJECT MANAGER or any of its Other Contractors has brought on and caused the release thereof from the Project Site.

12.3 Intellectual Property Indemnification

12.3.1 In performing the Services, Contractor shall not incorporate into the Relevant Package, or use in connection with the Relevant Package or the performance of the work, any materials, methods, processes, systems or service that involve the use of any confidential information, intellectual property or proprietary rights that Contractor does not have the right to use or

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

incorporate or which may result in claims or suits against Owner/Project Manager, Contractor or any Sub-contractor arising out of claims of infringement of any third party, domestic or foreign patent rights, copyrights, other proprietary rights, or intellectual property rights, licenses or agreements, or applications for any thereof, or rights of use of confidential information.

12.3.2 Contractor shall provide Owner/Project Manager with royalty free license for the sole purpose to operate and maintain the Relevant Package.

12.3.3 Contractor shall fully indemnify and save harmless and defend the Owner Indemnified Parties from and against any and all Damages that the Owner Indemnified Parties may suffer, incur or pay by reason of any claims or suits arising out of claims of infringement of any patent rights, copyrights or other intellectual property, proprietary or confidentiality rights with respect to equipment, designs, techniques, processes and information designed or used by Contractor or any sub-Contractor in performing the Work or supply of Goods hereunder or under the Sub-Contracts in any way incorporated in or related to the Project other than any such equipment, designs, techniques, processes and information provided by the Owner Indemnified Parties.

12.3.4 If, in any suit or claim relating to the foregoing, a temporary restraining order or preliminary injunction is granted, Contractor shall make every effort to secure the suspension of the injunction or restraining order. If, in any such suit or claim or any part, combination or process thereof, is finally held to constitute an infringement and its use is permanently enjoined, Contractor shall promptly make every reasonable effort to secure for Owner/Project Manager a license, at no Cost to Owner/Project Manager, authorising continued use of the infringing Goods or Work. If Contractor is unable to secure such license within a reasonable time so as to not affect the project completion schedule, Contractor shall, at its own expense and without impairing performance requirements, either replace the affected Goods or Work, or part, combination or process thereof with non-infringing components or parts or modify the same so that they become non-infringing.

12.3.5 Final payment to the Contractor by the Owner/Project Manager will not be made while any such suit or claim remains unsettled.

12.4 Notice and Legal Defence

12.4.1 Promptly after receipt by a party of any claim or Notice of the commencement of any action, administrative or legal proceeding, or investigation as to which the indemnities provided may apply, such Party shall notify the other Party in Writing of such fact provided that the failure of a Party to give any such Notice promptly shall not excuse the indemnifying party from its indemnification obligations hereunder except to the extent any such failure actually prejudices the indemnifying Party in the defence of such matters.

12.4.2 The indemnifying Party shall assume on behalf of the indemnified Party and conduct with due diligence and in good faith the defence thereof with counsel reasonably satisfactory to the indemnified Party; provided that the indemnified Party shall have the right to be represented

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

therein by advisory counsel of its own selection and at its own expense; and provided, further, that if the defendants in any such action include both the indemnifying Party and the indemnified Party and the indemnified Party shall have reasonably concluded that there may be legal defences available to it which are different from or additional to, or inconsistent with, those available to the indemnifying Party, the indemnified Party shall have the right to select separate counsel to participate in the defence of such action on its own behalf at the indemnifying Party's expense.

- 12.4.3** The indemnified Party shall, at the request of the indemnifying Party, provide all reasonably available assistance in the defence or settlement of any such claim, action, proceeding or investigation, and all reasonable costs and expenses incurred by the indemnified Party in connection with the defence or settlement of any such claim, action, proceeding or investigation shall be reimbursed by the indemnifying Party promptly upon demand thereof. The indemnified Party shall not settle or compromise any claim, action or proceeding without the prior Written consent of the indemnifying Party such consent not to be unreasonably withheld.

12.5 Failure to Defend Action

If any claim, action, proceeding or investigation arises as to which the indemnities provided may apply, and the indemnifying Party fails to assume the defence of such claim, action, proceeding or investigation, then the indemnified Party may at the indemnifying Party's expense contest or settle such claim.

12.6 Survival: Expiration of Indemnity

The provision of this Clause 12 shall survive final take over or the termination of this Contract; provided that neither Party shall have any indemnity obligations pursuant to this Clause 12 for any claim arising out of or resulting from events or circumstances occurring after the termination of this Contract or after the expiration of the Defect Liability Period; and provided further that neither Party shall have any indemnity obligation pursuant to this Clause 12 unless notice of any such claim for indemnity by either Party is received by the indemnifying Party prior to the date that is three (3) years after the expiration of the Defect Liability Period.

13.FORCE MAJEURE

13.1. Definition of Force Majeure

"In this Clause, "Force Majeure" shall mean an event or circumstance beyond the reasonable control of the Owner/Project Manager or the Contactor which could not have been foreseen, prevented or mitigated by such Party using its reasonable diligence and which makes it impossible for such Party to perform the whole or in part its obligations under the Contract, including but not limited to:

- a) Act of God.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

- b) An act of war, (whether declared or undeclared) hostilities invasion, armed conflict or an act of foreign enemies, blockade, embargo, revolution, military action, or sabotage.
- c) Contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive, or other hazardous properties.
- d) Riot, civil commotion, terrorism or disorder, unless solely restricted to employees of the Contractor or of his Sub-contractors.
- e) Natural or regional industrial disputes or targeted disputes which are part of national or regional campaign and which is not reasonably within the powers of a Party to prevent, or which is not specific to the Party or any of his Contractors or Subcontractors.
- f) Operation of the forces of nature such as earthquake, hurricane, lightning, tidal wave, tsunami, typhoon or volcanic activity.

13.2 Excused Performance

If either Party is rendered wholly or partially unable to perform its obligations under this Contract because of a Force Majeure Event, that party will be excused from whatever performance is affected by the Force Majeure event to the extent so affected provided that:

- a) The affected Party gives the other Party Written Notice of the occurrence of the Force Majeure Event as soon as practicable after the occurrence of the Force Majeure Event and also gives the other Party Written Notice describing in reasonable detail the particulars of such occurrence, including an estimation of its expected duration and probable impact on the performance of such Party's obligations hereunder, and thereafter continues to furnish thereto timely regular reports with respect to continuation of the Force Majeure Event;
- b) The suspension of performance shall be of no greater scope and of no longer duration than is reasonably required by the Force Majeure;
- c) No liability of either Party which arose before the occurrence of the Force Majeure Event causing the suspension of performance shall be excused as a result of the occurrence;
- d) The affected Party shall exercise all reasonable efforts to mitigate or limit Damages to the other Party;
- e) The affected Party shall use its best efforts to continue to perform its obligations hereunder and to correct or cure the event or condition excusing performance;
- f) When the affected Party is able to resume performance of its obligations under this Contract, that Party shall give the other Party Written Notice to that effect and shall promptly resume performance hereunder.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

13.3 Limitations

Notwithstanding anything to the contrary contained herein:

- a) any act, event, or occurrence listed above or asserted as a Force Majeure Event that results materially from the negligence or intentional acts of the affected party (including in the case of Contractor or any Sub-contractor thereof) shall not constitute a Force Majeure Event; and
- b) The affected Party shall not be relieved from obligations under this Contract to the extent that the negligence or wilful misconduct of the affected Party (or in the case of Contractor or any Sub-Contractor thereof) contributes to or aggravates the Force Majeure Event.

13.4 Effect of Force Majeure Event

Neither the Owner/Project Manager nor the Contractor shall be considered in default or in Contractual breach to the extent that performance of obligations is prevented by a Force Majeure Event, which arises after the Effective Date. Except as otherwise provided in a Change Order, an extension of time shall be granted to Contractor only to the extent Contractor proves to Owner/Project Manager:

- a) The performance of the Work or supply of Goods is actually and necessarily delayed by an event of Force Majeure; and
- b) The effect of such event of Force Majeure could not have been prevented or avoided or removed despite exercise of reasonable due diligence whether before, after or during the event of Force Majeure.

13.5 Payment to Contractor

If, in consequence of Force Majeure, the Site or any part thereof shall suffer loss or damage, the Contractor shall be entitled to claim and receive payment for the cost of Work or supply of Goods executed in accordance with the Contract, prior to the event of Force Majeure.

13.6 Optional Termination, Payment and Release

Irrespective of any extension of time, if a Force Majeure Event occurs and its effect continues for a continuous period of [180 days], the Owner/Project Manager at its discretion may give to Contractor a Notice of termination, which shall take effect 30 (thirty) Days after the giving of the Notice. If, at the end of the 30 (thirty) Day period, the effect of the Force Majeure Event continues, the Contract shall terminate. If the Contract is so terminated, the Owner/Project Manager shall determine the work done and pay to the Contractor all amounts due and payable for such work.

14.EXTRA ITEMS

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

- 14.1** Extra items if any shall be paid on the basis of vouchers of cost of materials and labour produced by the Contractor. Vouchers produced for materials, labour, machinery etc. shall be as per the prevailing market rates. The Contractor shall be paid 20 percent of the cost of materials, labour and operation of plant and machinery etc. required to execute the item towards his profit and overhead charges. Cost of materials will not be added for calculation of overheads/profits if the same is supplied by the OWNER/PROJECT MANAGER. For such extra work, the Contractor shall maintain time sheets of personnel engaged and machinery used for execution of same and get them certified by the OWNER/PROJECT MANAGER. Only such labour and plant cost based on above records, which in the opinion of the OWNER/PROJECT MANAGER is justified, shall be taken into account to determine the extra item rate.
- 14.2** Items not covered by the Schedule of Quantities but are similar in nature to the items already covered shall be paid for, the rates being worked out on the basis of rates quoted for similar items.

15.DRAWINGS AND SCHEDULE OF QUANTITIES

- 15.1** One set of the drawings and specifications and schedule of quantities shall be furnished by the OWNER/PROJECT MANAGER to the Contractor, and OWNER/PROJECT MANAGER shall furnish, within such time as he may consider reasonable, one copy of any additional drawing/s which in his opinion may be necessary for the execution of any part of the work. Such copies shall be kept on the works and the OWNER/PROJECT MANAGER and their representatives shall at all reasonable times have access to the same, and they shall be returned to the OWNER/PROJECT MANAGER by the Contractor before the issue of the certificate for the balance of his account under the Contract. This contract and the signed drawings and specifications and schedule of quantities shall remain in the custody, of the OWNER/PROJECT MANAGER, and shall be produced by him at his office as and when required by the OWNER/PROJECT MANAGER or by the Contractor.
- 15.2** OWNER shall also supply construction drawings and details progressively during the contract period, to cover all the works envisaged in the scope of the contract. Construction drawings would be issued at the commencement of the work and subsequently to ensure that progress is maintained at the required pace, to meet the agreed work schedule of completion provided design data are available. If the Contractor apprehends any delay in construction for want of drawings and details, he shall, immediately advice the OWNER/PROJECT MANAGER in writing accordingly. In case the work is retarded or even stopped temporarily for lack of details and construction drawings to proceed with, the Contractor would be given extension of time to the extent his work has been held up for want of drawings. The OWNER/PROJECT MANAGER's decision in regard to the extension of time allowed on this account shall be final and binding.
- 15.3** Only figured dimensions on drawings will be followed and drawings to large scale shall generally take precedence over those to a smaller scale. Detailed drawings and notes appended thereon shall be deemed to form part of the specifications and to supersede the specification in case of discrepancies. However, all documents shall be considered mutually explanatory.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

- 15.4** CONTRACTOR shall prepare and submit detailed fabrication drawings based on the drawings and/or instructions furnished by OWNER for structural steel and works which require further detailing for successful execution of works. OWNER'S ENGINEER shall review and comment such detailed drawings submitted by CONTRACTOR. CONTRACTOR will have to re-submit the commented drawings till the OWNER approves the drawings as fit for fabrication / construction. CONTRACTOR must note that it is his responsibility to timely submit and obtain OWNER'S approval on the fabrication / detailed drawings without affecting the project progress and schedule. The CONTRACTOR must submit and adhere to fabrication / detailed drawing schedule in accordance with the project requirements and to the OWNER's satisfaction as would be decided during the kick-off meeting with him.

16. MEASUREMENT OF WORKS

- 16.1** The OWNER/PROJECT MANAGER/ OWNER'S representative may from time to time intimate to the Contractor that they require the works to be measured and the Contractor shall attend or send a qualified agent to assist the OWNER/PROJECT MANAGER and OWNER'S representative in taking such measurements and calculations and to furnish all particulars or to give all assistance required by either of them.
- 16.2** Should the Contractor not attend or neglect or omit to send such agents then the measurements taken by the OWNER/PROJECT MANAGER /OWNER'S representative or approved by them shall be taken to be the correct measurements of the work. Such measurements shall be taken in accordance with the Mode of Measurements mentioned in the specification.
- 16.3** Any claim which the Contractor may have to make in respect of such measurement shall be made by him in writing to the OWNER/PROJECT MANAGER within seven days of the date of these measurements, failing which the measurements shall be deemed to have been accepted by the Contractor.
- 16.4** Where mode of measurement is not specified, the measurements will be taken at site as per I.S. Code of Practice for Measurements. The Contractor shall give all assistance for taking measurements like steel measuring tapes, scaffolds, ladder and including surveyors with surveying instruments for checking and confirming levels.

17. NIGHT WORK

- 17.1** The Contractor is normally expected to work during daytime only and is required to complete the work in all respects as stipulated elsewhere. However, night work may be stipulated by the

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

OWNER/PROJECT MANAGER or permitted in exigencies with prior approval of the OWNER/PROJECT MANAGER.

- 17.2** Sufficient lights shall be provided by the CONTRACTOR to safeguard the workmen and the public and to afford adequate facilities for properly placing and inspecting the material when the night work is in progress.

18.ARBITRATION

- 18.1** In case any dispute or difference shall arise between the OWNER/PROJECT MANAGER or the ENGINEER on his behalf and the CONTRACTOR arising out of or in relation to or concerning this Contract or the construction, meaning, operation or effect hereof or of any clause herein contained or as to the rights, duties or liabilities of the parties hereto respectively or of the ENGINEER under or by virtue of these presents or otherwise or in connection with the subject matter of these presents or arising out of or in relation thereto (except as to matters left to the sole discretion of the ENGINEER) the same shall be referred to the arbitration of a single arbitrator in case the parties can agree upon one, otherwise, to two arbitrators, one to be appointed by each party and an umpire to be appointed by the two arbitrators before entering upon the references and in either case in accordance with and subject to the provisions of the Indian Arbitration and Reconciliation Act 1996 or any statutory modification or re-enactment thereof for the time being in force. All arbitration proceedings shall be conducted in English language only and the decision of the arbitration tribunal constituted in accordance with the above shall be final and binding upon the parties. Each party to the dispute shall bear its own costs, unless otherwise specified by the arbitration tribunal in its order. The seat and venue of all arbitration proceedings under this Contract shall be Mumbai.
- 18.2** Work under the Contract shall, continue during the arbitration proceedings and no payments due or payable by the OWNER/PROJECT MANAGER shall be withheld on account of such proceedings.

19.SCHEDULE OF QUANTITIES - NO CLAIM BECAUSE ACTUAL QUANTITIES DIFFER FROM PRELIMINARY STATEMENT

- 19.1** The quantities of the various kinds of work to be done and materials to be furnished under this Contract which have been estimated and are set forth in the proposal or the Agreement or the Schedule of Quantities and Rates are the best available, but may not be accurate in any or all particulars and are only for the purpose of comparing on a uniform basis the bids offered for the work under this Contract
- 19.2** The CONTRACTOR agrees that neither the OWNER/PROJECT MANAGER nor the ENGINEER nor any of the employees or agents thereof shall be held responsible if any of the said estimated quantities should be found to be not even approximately correct in the construction of the work and that he will not at any time dispute or complain of such statement nor assert that there was

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

any misunderstanding in regard to the character, size and type of work to be done or the kind or amount of the materials to be furnished or work to be done. Further, the CONTRACTOR shall make no claim for anticipated profits, for loss of profit or for damage because of a difference between the quantities of the various kinds of work to be done or materials actually delivered and the estimated quantities set forth by the OWNER/PROJECT MANAGER or the ENGINEER

- 19.3** The rates/prices quoted by the CONTRACTOR in the schedule of rates/prices shall be firm irrespective of any variation in the quantities of individual items of work and/or in the total Contract Price unless otherwise specified in Special Conditions of Contract.

20. CONTRACTOR INFORMED, AS TO THE CONDITIONS

- 20.1** The CONTRACTOR shall inspect, examine and obtain all information and satisfy himself regarding all matters and things such as right of way, surface and sub-surface water conditions to be encountered, the character of equipment and facilities needed for the prosecution of work; the location and suitability of all construction materials, the quantities of various sections of the work, and local labour conditions, relating to the execution and maintenance of the works to be carried out under the Contract or any hindrances or interference's to or with construction and maintenance of the works from any cause whatsoever including any other operation of works, which may or will be carried out on or adjacent to the site of the works under the Contract and shall make allowance for all such contingencies in the Contract Price and will not raise any claims or objections against the OWNER/PROJECT MANAGER in any of such matters as mentioned above.
- 20.2** The acceptance of the order or making of a Contract will be construed as evidence that such an examination was made and later claims for labour, equipment or materials required for difficulties encountered will not be allowed.
- 20.3** Any record of subsurface condition, water records and other observations which may have been made by the ENGINEER/OWNER/PROJECT MANAGER have been made with reasonable care and accuracy. Such records may be made available to the CONTRACTOR for his information, if available, but there is no expressed or implied guarantee, as to the accuracy of the records nor any interpretation of them. The CONTRACTOR shall recognise this and form his own opinion of the character of the materials to be encountered or excavated, from an inspection of the ground and put his own interpretation on records.
- 20.4** The prices quoted by the CONTRACTOR shall be based on his own knowledge and judgement of the conditions and hazards involved and not upon any representation of the OWNER/PROJECT MANAGER or ENGINEER.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

21.CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

- 21.1** The CONTRACTOR shall provide everything necessary for the proper execution of the Works according to the intent and meaning of the drawings, schedule of quantities and specifications taken together whether the same may or may not be particularly shown or described therein provided that the same can reasonably be inferred there from and if the CONTRACTOR finds any discrepancy therein shall immediately and in writing refer the same to the ENGINEER whose decision shall be final and binding on the parties.
- 21.2** The CONTRACTOR shall supply, fix and maintain at his cost, during the execution of any works all the necessary cantering, scaffolding, staging, planking, timbering, strutting, shoring, pumping, fencing, hoarding, watching and lighting by night as well as by day, etc required not only for the proper execution and protection of the Works, but also for the protection of the public and the safety of any adjacent roads, streets, cellars, vaults, walls, houses, buildings and all other erections, matters or things, and the CONTRACTOR shall take out and remove any or all such cantering, scaffolding, staging, planking, timbering, strutting, shoring etc. as occasion shall require or when ordered to do so and shall fully reinstate and make good all matters and things disturbed during the execution of the works to the satisfaction of the ENGINEER. The CONTRACTOR shall be paid no additional amount for the above and for any access roads to be made to reach the construction site.
- 21.3** All materials shall be new and of the best respective kinds described in the schedule of quantities and/or Technical Specifications and in accordance with the Engineer's Instructions and the CONTRACTOR shall upon the request of the ENGINEER, furnish him with all invoices, accounts, receipts, certificates and other vouchers, to prove that the materials comply therewith. The CONTRACTOR shall at his own cost arrange for and/or carry out any test of materials which the ENGINEER may require. The contractor shall establish and operate a full-fledged cement and concrete testing laboratory at site and depute a full time qualified QA/QC engineer for the duration of the contract at no extra cost to the Owner/Project Manager. Such full-fledged cement and concrete testing laboratory at the site shall be as per provision of IS: 456 and CONTRACTOR shall also depute an independent qualified QA/QC engineer full-time at the site for the duration of the contract.
- 21.4** It shall be the responsibility of the CONTRACTOR to unload and store in a safe and acceptable manner all construction materials as directed by the Owner/Project Manager.
- 21.5** The CONTRACTOR is required to provide and maintain all tools, and equipment and instruments necessary to perform his work. He shall provide all fuels, lubricants and compressed air for the operation and maintenance of his construction tools.
- 21.6** The CONTRACTOR is to arrange for all his requirements of such materials including but not limited to oxygen, Acetylene, pipes, ropes, welding rods etc required for performing the Works.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

- 21.7** Samples of all materials to be used, whether cement, steel, bricks, rubble stone, aggregate, sand, timber, tiles, granite, finishing & building interior etc. shall be submitted by the CONTRACTOR and must be got approved by the Owner/Project Manager before they are used. Approved samples shall be kept with the Owner/Project Manager and all supplies shall strictly conform to the approved samples. Materials not strictly conforming to the samples are liable to the rejected.
- 21.8** The CONTRACTOR shall not sell, assign, mortgage, hypothecate or remove equipment or materials which have been installed or which may be necessary for the completion of the Contract without the written consent of the Owner/Project Manager.
- 21.9** CONTRACTOR shall provide and maintain at the site necessary number and type of machinery and equipment including survey instruments, TOTAL Station, Auto level etc. in good working condition for proper setting out and timely completion of the various works covered under Relevant Package. All arrangements for transporting the equipment to and from the site shall be done by the CONTRACTOR at his own expense. Contractor has to provide all the survey equipments including all technicians, helpers etc., for checking other works also if so desired by Owner with no additional cost of the Owner. No claim shall be entertained for mobilising additional equipment and/or personnel to complete the work within the stipulated time.
- 21.10** CONTRACTOR shall provide all fuels and lubricants required for the operation and maintenance of construction machinery and equipment as well as his transport vehicles.
- 21.11** CONTRACTOR shall at his cost arrange for all his requirements of such materials as, but not limited to, oxygen, acetylene, welding electrodes, ropes, form ties, turn-buckles, clamps, wiping rags and sand papers etc. which are required to satisfactorily perform his work.
- 21.12** It shall be ensured by the CONTRACTOR that work shall proceed uninterrupted even in the event of power failures with the help of DG Sets and Diesel compressors. As such, adequate number of diesel operated machinery (such as boring rigs, concrete mixers, vibrators, welding sets, etc.) shall be provided by the CONTRACTOR as an alternative arrangement in case electrically operated machinery are proposed to be brought to site.
- 21.13** The CONTRACTOR will be required to provide at his own cost all facilities for his office, warehouse, tool room, change room or any other building/structure required to the Works.
- 21.14** CONTRACTOR shall establish his own office / shed at specified place inside/near the project site for his worker/staff. The CONTRACTOR's office/shed shall be porta-cabin type. Only the shed for storing Cement shall be in brick masonry. In addition the office/shed shall have proper ventilation lighting and sanitary facilities. CONTRACTOR shall plan their site facilities and obtain clearance from the OWNER before construction of the Office/shed.
- 21.15** All royalties shall be paid by the CONTRACTOR as also all tolls, local and other taxes, etc. at no extra cost to OWNER. The rates quoted for excavation shall include Collector's permissions for

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

Excavation permits, Royalty payments, disposal in MCGM (Debris Cell management) approved yard etc.

- 21.16** All materials supplied by the CONTRACTOR shall be of the best quality and shall conform to the Technical Specification. Approval in writing shall be obtained from OWNER before any alternative or equivalent material is proposed to be used by the CONTRACTOR.
- 21.17** The CONTRACTOR shall get tested all materials supplied by him in a OWNER approved laboratory, as directed by ENGINEER or as specified in the corresponding code of practice, at no extra cost to the OWNER. This is in addition to furnishing the Manufacturer's Test Certificate where available.
- 21.18** CONTRACTOR shall obtain all necessary permits and licenses before commencement of work at no extra cost to OWNER.
- 21.19** The CONTRACTOR shall have PF coverage, for all workmen in his permanent employee as well as those temporarily hired by him for the said project. He shall also have ESIC cover for all workmen, permanent as well as temporary if required by law. The cost for both the above viz. PF as well as ESIC shall be deemed to have been covered in the rate quoted by contractor. The OWNER shall not pay any extra charges over and above the rates quoted for these statutory payments.

22. TO DEFINE TERMS AND EXPLAIN PLANS

- 22.1** The various parts of the Contract are intended to be complementary to each other, but should any discrepancy appear, or any misunderstanding arise as to the import of anything contained therein, the explanation of the OWNER/PROJECT MANAGER shall be final and binding. The correction of any errors or omissions of the drawings and specifications may be made by the OWNER/PROJECT MANAGER, when such correction is necessary to bring out clearly the intention, which is indicated by a reasonable interpretation of the drawings and specifications as a whole.
- 22.2** The OWNER/PROJECT MANAGER may from time to time prepare for his own use estimates of quantities or bills of materials required for the work. Copies of such estimate or bills of materials which may be given to the CONTRACTOR for his convenience, or any lists, weights, or quantities of materials or structures which may appear on the drawings shall not be considered as finally correct, sufficiently complete, or accurately covering any portion or all the work to be done under this Contract. Such bills or estimates may be carefully assembled and prepared but their accuracy is not guaranteed. They may or may not be accurate as to any particular detail and are given only as the best information available at the time of issue of the information. It is mutually understood that any such lists or estimates are furnished to the CONTRACTOR for his convenience only and not as lists or estimates of work to be done, many necessary items of work being omitted.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

23.ENGINEER TO DIRECT WORK AND ORDER ALTERATIONS, MODIFICATIONS, DELETIONS

- 23.1** The OWNER/PROJECT MANAGER shall have the right but not obligation to direct the manner in which all work under this Contract shall be conducted in so far as may be necessary to secure the safe and proper progress and the specified quality of the work, and all work shall be done and all material shall be furnished to the satisfaction and approval of the OWNER/PROJECT MANAGER.
- 23.2** Additional drawings and explanations to exhibit or illustrate details may be provided by the OWNER/PROJECT MANAGER and shall be so provided whenever necessary and shall be binding upon the CONTRACTOR. The written decision of the OWNER/PROJECT MANAGER as to the true interpretation and meaning of the drawings and specifications and of such additional drawings and explanations shall be binding upon the CONTRACTOR.
- 23.3** If at any time the CONTRACTOR's methods, materials, or equipment appear to the OWNER/PROJECT MANAGER to be unsafe, inefficient or inadequate for securing the safety of the workmen or the public, the quality of work or the rate of progress required, he may order the CONTRACTOR to increase their safety, efficiency and adequacy, and the CONTRACTOR shall comply with such orders. If at any time the CONTRACTOR's working force and equipment are, in the opinion of the ENGINEER, inadequate for securing the necessary progress, as herein stipulated, the CONTRACTOR shall, if so directed, increase the working force and equipment to such an extent as to give reasonable assurance of compliance with the schedule of completion. The failure of the OWNER/PROJECT MANAGER to make such demands shall not relieve the CONTRACTOR of his obligations to secure the quality, the safe conducting of the work, and the rate of progress required by the Contract, and the CONTRACTOR alone shall be and remain liable and responsible for the safety, efficiency, and adequacy of his methods, materials, working force, equipment and timely completion of job irrespective of whether or not he makes any change as a result of any order or orders received from the OWNER/PROJECT MANAGER.
- 23.4** The OWNER/PROJECT MANAGER shall have the power to make any alteration in, omissions from additions to the original specifications, drawings, designs and instructions that may appear to him to be necessary or advisable during the progress of the work and the CONTRACTOR shall be bound to carry out the work in accordance with any instructions that may be given to him in writing by the OWNER/PROJECT MANAGER and such alterations, omissions, additions or substitutions shall not invalidate the Contract. Any altered, additional or substituted work which the CONTRACTOR may be directed to do in the manner above specified as part of the work, shall be carried out by the CONTRACTOR on the same conditions in all respects on which he agreed to do the main work and at the same rates as are specified in the Contract for the main work, unless such alterations are not identical with items of work and form extra items.
- 23.5** The time for completion of the work shall be extended in the time proportion that the altered, additional or substituted work bears to the original contract and the decision of the OWNER/PROJECT MANAGER shall be conclusive and binding on the CONTRACTOR.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

24.CONTRACTOR'S SUPERVISION

- 24.1** The CONTRACTOR shall, during the whole time the work is in progress, employ a qualified engineer to be in-charge of the works with adequate experience in handing of jobs of this nature and with the prior approval of the OWNER / PROJECT MANAGER. Such engineer shall be constantly in attendance at the site during working hours. During Contractor's representative's absence during working hours, when it may be necessary to give directions and orders by the ENGINEER / OWNER/PROJECT MANAGER, such orders shall be received and obeyed by the CONTRACTOR'S engineer in-charge who may have charge of the particular part of the work in reference to which orders are given.

If requested to do so, the ENGINEER /OWNER / PROJECT MANAGER shall confirm such orders in writing. Any directions, instructions or notices given by the ENGINEER/OWNER / PROJECT MANAGER to Contractor's Engineer-in-charge shall be deemed to have been given to the CONTRACTOR. Such engineer in-charge of CONTRACTOR shall have all necessary powers to engage labour or purchase materials and proceed with the work as required for speedy execution in accordance with the Contract.

Apart from the above, a separate and independent planning and monitoring cell of adequate and suitable back-up in the form of computers and project management software (Microsoft Project or Primavera Only) shall also be available at site full time. This cell shall prepare overall and detailed construction programmes and submit weekly / fortnightly / monthly progress and hold-up reports

- 24.2** None of the CONTRACTOR's Superintendents, engineers, supervisors or labour should be withdrawn from the work without due notice being given to the OWNER/PROJECT MANAGER/ENGINEER; further no such withdrawals shall be made if in the opinion of the OWNER/PROJECT MANAGER/ENGINEER such withdrawals will jeopardise the required pace of progress/successful completion of the work.
- 24.3** The CONTRACTOR shall employ in or about execution of the work only such persons as are careful, skilled and experienced in their respective trades, and the OWNER/PROJECT MANAGER shall be at liberty to object to and require the CONTRACTOR to remove any person employed by the CONTRACTOR in or about execution of works who in the opinion of the ENGINEER misconducts himself or is incompetent or negligent in the proper performance of his duties and all such persons shall not again be employed upon the works without the prior permission of the OWNER/PROJECT MANAGER.
- 24.4** Neither the CONTRACTOR, the OWNER/PROJECT MANAGER nor the ENGINEER shall hire or employ any employee of the other party except by mutual consent.

25.SETTING OUT WORKS

- 25.1** The CONTRACTOR shall set out the works and shall be responsible for the true and perfect setting out of the same and for the correctness of the positions, levels, dimensions and alignment of all parts thereof. If at any time, any error shall appear during the progress of any

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

part of the work, the CONTRACTOR shall at his own expenses rectify such error, if called upon, to the satisfaction of the OWNER/PROJECT MANAGER.

- 25.2** The CONTRACTOR shall establish and maintain base lines and bench marks adjacent of the various sections of work. All such marks and stakes must be carefully preserved by the CONTRACTOR, and in case of their destruction by him or any of his employees, they will be replaced at the CONTRACTOR's expense.
- 25.3** The CONTRACTOR shall be responsible for the accuracy of all dimensions within the various sections of the work according to the figures of dimensions on the drawings.

26.CONSTRUCTION SUPERVISION AND WORKMANSHIP

- 26.1** The OWNER/PROJECT MANAGER will engage his own supervisory staff at the site of works as may be deemed fit. The CONTRACTOR shall afford the supervisors every facility and assistance for examining the works and materials for checking and measuring the works and materials. The supervisors shall have no power to revoke, alter, enlarge or relax any requirement of the CONTRACTOR, but may sanction any day work, additions, alterations, deviations or omissions, or any extra work whatever as may be authorised by the OWNER/PROJECT MANAGER.
- 26.2** The Supervisors engaged by OWNER/PROJECTMANAGER will act ENGINEER's representatives and shall have power to give notice to the CONTRACTOR or to his Foreman of non-approval of any work or materials, and such work shall be suspended or the use of such material shall be discontinued, until the decision of the ENGINEER is obtained.
- 26.3** The work shall be conducted under the general direction of the ENGINEER and is subject to inspection by his supervisors to ensure strict compliance with the terms of the Contract. No failure of the ENGINEER or his supervisors during the progress of the work to discover or to reject materials, or work not in accordance with the requirement of this Contract shall be deemed as acceptance thereof or a waiver of defects therein and no payment by the ENGINEER on partial or entire occupancy of the premises shall be construed to be an acceptance of the work or materials which are not strictly in accordance with the requirements of this Contract. No changes whatsoever to any provision of the specifications shall be made without written authorisation of the OWNER/PROJECT MANAGER.
- 26.4** The CONTRACTOR shall execute the whole and every part of the work in the most substantial and workmanlike manner as regards material and in all other respects.
- 26.5** If it shall appear to the ENGINEER/OWNER/PROJECT MANAGER that any work has been executed with unsound, imperfect or unskilled workmanship, or that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for, or otherwise not in accordance with the Contract, the Contractor shall on demand in writing from the ENGINEER/OWNER/PROJECT MANAGER, notwithstanding that the

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

same may have been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct such work in whole or in part as the case may require or as the case may be, remove such materials or articles at his own proper charge and cost. In the event of his failing to do so within seven days of receipt of the ENGINEER'S written notice thereof, or any other period mentioned in such notice, the ENGINEER may rectify or remove and re-execute the work or remove and replace with other materials and articles complained of, as the case may be, at the risk and expense of the CONTRACTOR in all respects.

Also in the event the CONTRACTOR fails to carry out the rectification within the period stipulated above, the CONTRACTOR shall be liable to pay compensation at the rate of quarter (1/4) percent of the total Contract Value, for every week or part thereof, beyond the period stipulated above, that the rectification work remain incomplete.

- 26.6** The provisional acceptance of sections of the work for the purpose of preparing partial estimates and the payment of money for such partial estimates shall not operate as a waiver of any portion of this Contract and shall not be construed so as to prevent the ENGINEER from requiring replacement of defective work that may become apparent after the said provisional acceptance and shall not be construed in any way as the basis for a claim of extra compensation for any cause whatsoever by the CONTRACTOR.

27.UNFIXED MATERIALS WHEN TAKEN INTO ACCOUNT TO BE THE PROPERTY OF OWNER/PROJECT MANAGER

- 27.1** Wherein any certificate, of which the CONTRACTOR has received payment, the ENGINEER has included the value of any unfixed materials intended for and/or placed on or adjacent to the works, such materials shall become the property of the OWNER/PROJECT MANAGER (for any loss or damage to materials the CONTRACTOR shall be responsible) and they shall not be removed from the site, except for the works, without the written authority of the OWNER/PROJECT MANAGER.

28.INTOXICANTS

- 28.1** The CONTRACTOR shall not permit or suffer the introduction or use of intoxicating liquor upon the works embraced in this Contract, or upon any of the ground occupied or controlled by him.

29. WORK IN MONSOON AND DEWATERING

- 29.1** The construction and erection work may entail working in monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required for the job and plan and execute the construction and erection according to the prescribed schedule. No extra rate will be considered for such work in monsoon.
- 29.2** During monsoon and other period it shall be the responsibility of the CONTRACTOR to keep the construction site free from accumulating of water, at his own cost.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

- 29.3** During inclement weather, rains, CONTRACTOR shall suspend concreting for such time as the ENGINEER may direct and shall protect from damage all works already in progress or completed just then. All such temporary protective measures shall be at CONTRACTOR's cost and any damage to works shall be made good by the CONTRACTOR at his own expense. Upon resumption with ENGINEER's consent/notice, CONTRACTOR shall make good any deterioration or defect in or loss of the Works or Materials, which has occurred during the suspension.

30.HOLD HARMLESS CLAUSE

- 30.1** The CONTRACTOR shall be fully responsible for the due compliance by him and his sub-contractors with all statutory requirements and with all applicable labour laws including Contract Labour Abolition and Regulation Act, Workmen's Compensation Act, P.F./E.S.I., Labour welfare fund, Act as may be applicable to the Contractor, the sub-contractors and their employees. The Contractor shall fully indemnify and save harmless the OWNER/PROJECT MANAGER from and against all claims, demands, expenses, losses, liabilities, charges, actions, suits and proceedings whatsoever including claims under aforesaid Acts and laws which may be brought or made against the OWNER/PROJECT MANAGER, its Officers or servants by reason or in consequence of any matter or thing done or omitted to be done by the CONTRACTOR and/ or the sub-contractors and all costs, charges and expenses which may become payable by the OWNER/PROJECT MANAGER in respect thereof.

31.DEMOBILISATION

Upon completion of work, the CONTRACTOR shall promptly demobilise from the site and leave the place in a manner as directed by the OWNER/ENGINEER, including cleaning of the area. CONTRACTOR shall start demobilisation only after the successful completion of the contract. No equipment, plant material or personnel shall be de-mobilised from the site unless with the express consent of the OWNER's Project Manager. The OWNER reserves the right to disallow in de-mobilisation if works under this scope of this contract are not completed to his satisfaction.

32.NOT USED

33.SUSTAINABILITY

The Contractor shall abide to the Owner / Project Manager's Corporate Environment policy, Corporate Sustainability Policy and Tata Power Sustainable Procurement Policy (enclosed).

The Contractor should strive towards Conservation of Energy, Water, Resources and optimize transportation of Men & Materials to minimize environmental impact and reduce carbon footprint.

The Contractor should carry out the assessment of materials used for construction, operation & maintenance, consumables and accordingly phase out those materials which are environmentally hazardous.

The Contractor organization should be ISO 14001 and SA 8000 and OHSAS-18001 certified. If not, Contractor shall certify that the handling, use and disposal of all materials & products shall be consistent with sound environment management.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

The Contractor commits that: that no child labour, No forced labour, Non discrimination on the basis of caste, colour, religion, gender, disability and any other factor unrelated to the requirements of the job.

The Contractor commits to equal pay for equal value of work, especially for women. The Contractor should carry out assessment of their Sub-contractors on their Sustainability Readiness so that they comply with the above mentioned standards.

34. Total Compliance to TCOC, SHE and Safety Terms & Conditions

The Contractor shall abide and comply with Owner / Project Manager's Safety, Health & Environment policies, Safety Terms & Conditions, Sustainability and TCOC manuals / documents as enclosed, in totality.

35.CHANGES IN CONSTITUTION

Where the CONTRACTOR is a partnership firm, the previous approval in writing of the ENGINEER and the OWNER / PROJECT MANAGER shall be obtained before any change is made in the constitution of the firm and where the Contractor is an incorporated entity, the previous approval in writing of the ENGINEER / PROJECT MANAGER should be obtained before any change in Control of the Contractor. Where the CONTRACTOR is an individual or a Hindu undivided family business concern, such approval as aforesaid shall likewise be obtained before the CONTRACTOR enters into any partnership agreement where-under the partnership firm would have the right to carry out the work hereby undertaken by the CONTRACTOR.

36.MISCELLANEOUS

36.1 Non-Waiver

Neither Party shall be deemed to have waived any right under this Contract unless such Party shall have delivered to the other Party a written waiver signed by such waiving Party. No failure or successive failure by either Party to enforce any covenant or agreement, and no waiver or successive waivers by either party of any condition of this Contract, shall operate as a discharge of such covenant, agreement or condition, or render the same invalid, or impair such Party's right to enforce the same in the event of any subsequent breach thereof by the other Party.

36.2 Severability

If any of the terms, covenants or conditions hereof or the application of any such term, covenant or condition shall be held invalid or unenforceable as to either Party or as to any circumstance by any court or arbitrator having jurisdiction, the remainder of such terms, covenants or conditions shall not be affected thereby, shall remain in full force and effect and shall continue to be valid and enforceable in any other jurisdiction. In such event, the Parties shall negotiate in good faith to substitute a term, covenant or condition in this Contract to replace the one held invalid or unenforceable by a mutually agreed amendment to this Contract with a view toward achieving a valid and enforceable legal and economic effect as similar as is then reasonably possible to that originally provided for in this Contract.

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE..... *****	

36.3 Survival of Provisions

In order that the Parties may fully exercise their rights and perform their obligations hereunder arising from the performance of the Work, such provisions of this Contract that are required to insure such exercise or performance shall survive the termination of this Contract for any cause whatsoever.

36.4 Entire Agreement

This Contract constitutes the entire agreement and contains all of the understandings and agreements of whatsoever kind and nature existing between the Parties, and supersedes, to the extent permitted by Indian law, all prior written or oral agreements, commitments, representations, communications and understandings between the Parties.

36.5 Amendment

No amendment, waiver or consent relating to this Contract shall be effective unless it is in writing and signed by the Parties.

36.6 Successors and Assigns

All of the terms and provisions of this Contract shall be binding upon and inure to the benefit of the Parties and their respective successors and permitted assigns. This Contract is for the sole benefit of the Parties, and to the extent provided herein, the Indemnities, and is not for the benefit of any other Person.

36.7 Counterparts

This Contract may be executed in one or more counterparts, each of which shall be deemed to be an original and all such counterparts shall together constitute one and the same contract.

36.8 No Benefit to Third Parties

For the avoidance of doubt, this Contract is not intended to confer any legally enforceable rights on any Person other than the Parties, their successors in title and their permitted assignees.

36.9 Certification

The Contractor should be ISO 14001 and SA 8000 and OHSAS-18001 certified. In the event Contractor does not have the certification, then the Contractor should certify that the handling, use and disposal of the product shall be consistent with sound environment management.

36.10 Liability Limitation:

CONTRACTOR's total liability to the OWNER/PROJECT MANAGER for all matters under or arising out of this Contract, other than the Excluded Matters, is limited to 100% of the Total Contract

Contract Ref No.....	THE TATA POWER COMPANY LIMITED GENERAL CONDITIONS OF CONTRACT	
	PACKAGE.....	

value in aggregate. For the purposes of this clause 36.10, “Excluded Matters” shall mean liabilities arising on the Contractor on account of fraud, willful default, reckless misconduct by the Contractor or any regulatory penalties / third party claims that are made on the Owner on account of a breach of this Contract by the Contractor..

37. NOVATION

At the Owner’s sole discretion, the Contractor shall have no objection and will fully extend co-operation for Novation of this Contract to any Tata Group Companies including Tata Power associates and subsidiaries; if the situation so warrants.

38. DECLARATION BY CONTRACTOR

All articles, Clauses, Conditions, Manuals, instructions cross referred in this GCC are fully read, understood by the Contractor in their entirety for fruitful implementation.

THE TATA POWER COMPANY LTD
CORPORATE CONTRACTS

CC27JG049-Services required for supply and apply of PURE POLYUREA COATING inside CW tunnel of Unit 7 during Unit 7 planned outage in Dec'26 at Trombay Thermal Power Plant, Mumbai

Schedule of Quantity

SR No	Service Code	Item Description	Qty	Unit
1	4319022	P/F Pure Polyurea Coating-3.0 mm DFT Providing surface preparation by abrasive blasting (Sa 2.5), supply and spray application of 100% Solids Pure Polyurea Coating (minimum 3.0 mm DFT) on internal surfaces of seawater pipelines/equipment for protection against corrosion, MIC, abrasion, erosion, and marine growth, including all materials, equipment, testing, holiday detection, adhesion testing, quality checks, and complete execution as per manufacturer's recommendations and approval of Engineer-in-Charge. Approved Makes: LINE-X / Paxcon / SP Concure (MR DRY) or equivalent approved as per enclosed tech specification.	300	M2

PURE POLYUREA COATING to Prevent Corrosion, Abrasion & Erosion having very high mechanical strength which can reduce the adhesion of marine organisms and biological deposits

Corrosion Protection

Provides a seamless and non-porous protective barrier against seawater, chlorides, sulphates, dissolved salts, and under-deposit corrosion.

Resistance to MIC

Offers excellent resistance against microbiologically influenced corrosion caused by sulphate-reducing bacteria and marine microorganisms.

Abrasion & Erosion Resistance

Designed to withstand high flow velocity, suspended solids, sand particles, and abrasive seawater conditions.

Seamless Monolithic Lining

Spray application creates a continuous joint-free membrane without seams, overlaps, or weak points.

High Mechanical Strength

Excellent tensile strength, elongation, impact resistance, and flexibility help accommodate operational stresses and pressure variations.

Fast Cure & Reduced Shutdown Time

The coating achieves rapid gel and cure characteristics, enabling faster execution and reduced downtime.

Excellent Adhesion

Provides excellent adhesion to properly prepared steel and concrete substrates.

Long-Term Hydraulic Efficiency

Smooth internal lining reduces friction losses, minimizes scaling and marine growth accumulation, and improves flow characteristics.

PERFORMANCE AGAINST BIOFOULING & MARINE GROWTH

The physical and chemical properties of LINE-X XS-350 / PX 3350 significantly reduce the adhesion of marine organisms and biological deposits.

Advantages Include:

- Low surface porosity
- Dense monolithic film structure
- Smooth internal surface finish
- Reduced barnacle and algae adhesion
- Reduced biofilm formation tendency
- Ease of hydro-cleaning and maintenance
- Improved long-term flow efficiency

TECHNICAL PROPERTIES OF PURE POLYUREA

Property	Requirement	Test Method
Type	100% Solids Pure Polyurea	—
VOC Content	Zero VOC	—
Mix Ratio	1:1 by Volume	—
Gel Time	6–9 Seconds	—
Tack Free Time	9–12 Seconds	—
Hardness	60 ±1 Shore D	ASTM D2240
Tensile Strength	Minimum 3,400 PSI	ASTM D412
Elongation	Minimum 160%	ASTM D412
Tear Strength	Minimum 780 pli	ASTM D624
Flexural Strength	Minimum 2,600 PSI	ASTM D790
Pull-Off Adhesion to Steel	Minimum 1,800 PSI	ASTM C297
Abrasion Resistance	Max. 0.07 gm loss / 1000 cycles	ASTM D4060
Water Vapour Transmission	Max. 0.50 Grains/Hr/Sq. Ft	ASTM E96
Fungus Resistance	Pass	MIL-STD-810F

Brands in Pure Polyurea: -

1. Line-X
2. Paxcon
3. SP Concure MR DRY

THE TATA POWER COMPANY LIMITED						
RFQ Ref. :CC27JG049		Services required for supply and apply of PURE POLYUREA COATING inside CW tunnel of Unit 7 during Unit 7 planned outage in Dec'26 at Trombay Thermal Power Plant, Mumbai				
SCHEDULE OF PRICES						
BIDDER NAME:						
Sr. No.	Service Code	DESCRIPTION	Quantity	UOM	Unit Price in INR	Total amount in INR
1	4319022	P/F Pure Polyurea Coating-3.0 mm DFT	300	M2		
		TOTAL PRICE				
		GST				
		Total Contract Price for Relevant Package				
		Total Contract Price in Words:				

Date:
Place:

(Authorised Signatory with company seal)
Name:
Designation:
Bidder Name:

FORMAT F.4

Format of BID BG / EMD

Whereas (Name of the Contractor), a Company incorporated under the Indian Companies Act 1956, having its Registered office at _____, (hereinafter called the "BIDDER") has in response to your Invitation to Bid against Enquiry No. _____ dated _____, for (name of work), offered to supply and/or execute the works as contained in Employers letter dated _____.

AND WHEREAS BIDDER is required to furnish to you a Bank Guarantee for the sum of Rs. _____/-(Rupees ____ only) as Earnest Money against Bidder's offer as aforesaid.

AND WHEREAS we, (name of the bank) having our Registered Office at _____ and Branch office at _____, have at the request of Bidder, agreed to give you this Guarantee as hereinafter contained.

NOW THEREFORE, in lieu of earnest money deposit, we, the undersigned, hereby covenant that the aforesaid Bid of the BIDDER shall remain open for acceptance by you during the period of validity as mentioned in the Bid Document or any extension thereof as requested by you and if Bidder shall for any reason back out, whether expressly or impliedly, from this said Bid during the period of its validity or any extension thereof as aforesaid, we hereby guarantee to you the payment of the sum of Rs. _____/- (Rupees ____ only) on demand and without demur and notwithstanding the existence of any dispute between you and the BIDDER in this regard and we hereby further agree as follows:

- (a) You shall have the right to file/make a claim on us under the Guarantee for a further period of six months from the said date of expiry.
- (b) That this guarantee shall not be revoked during its currency without your written express consent.
- (c) That you may without affecting this guarantee grant time or other indulgence to or negotiate further with BIDDER in regard to the conditions contained in the said Bid

document and thereby modify these conditions or add thereto any further conditions as may be mutually agreed upon between you and BIDDER.

- (d) That the guarantee hereinbefore contained shall not be affected by any change in the constitution of our Bank or in the constitution of BIDDER.
- (e) That any account settled between you and BIDDER shall be conclusive evidence against us of the amount due hereunder and shall not be questioned by us.
- (f) That this guarantee commences from the date hereof and shall remain in force till BIDDER, if his Bid is accepted by you, furnishes the Contract Performance Guarantee as required under the said specifications and executes formal Contract Agreement as therein provided or till ____Days (___days) from the date of submission of the Bid by the BIDDER i.e. (expiry date), whichever is earlier.
- (g) That the expression, BIDDER and Bank, and OWNER herein used shall, unless such an interpretation is repugnant to the subject or context, include their respective successors and assignees.
- (h) Notwithstanding anything herein contained, our liability under this guarantee is limited to Rs._____/-(Rupees _____ only) and the Guarantee will remain in force upto and including and shall be extended from time to time for such period or periods as may be desired by you. Unless a demand or claim under this Guarantee is received by us in writing within six months from (expiry date), i.e. on or before (claim period date), we shall be discharged from all liabilities under this guarantee thereafter.
- (i) Any claim/extension under the guarantee can be lodgeable at issuing outstation bank or at Mumbai branch and claim will also be payable at Mumbai Branch. **(To be confirmed by Mumbai Branch by a letter to that effect)**

Notwithstanding anything contained herein above:

- a) Our liability under this Bank Guarantee shall not exceed Rs._____/-(Rupees _____ only).
- b) This Bank Guarantee shall be valid upto ----- 200.
- c) Our Liability to make payment shall arise and we are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only and only if you serve upon us a written claim or demand on or before ----- 200.

VOLUME ID

AGREED TERMS & CONDITIONS (ATC)

Bidder's Name: M/s. _____

RFQ ref. No. _____

Enquiry Description: _____

Bidder's Offer Ref.: _____

1. SUBMISSION OF THIS DOCUMENT DULY SIGNED, SHALL CONSTRUCTUE THAT ALL THE CLAUSES OF AGREED TERMS AND CONDITIONS HAVE BEEN ACCEPTED BY YOU. PURCHASE ORDER, IF ANY, SHALL BE GOVERNED BY THE CONFIRMATION PROVIDED HERE.

Sr. No.	Description	BIDDER'S RESPONSE
A	<u>TECHNICAL (If applicable)</u>	
1	Acceptance of technical specifications including General/Technical notes and scope of supply/work as per Tender specification In case of deviation, confirm that the same has been furnished separately.	
2	Confirm data sheets duly filled in have been submitted, wherever required as requested in Technical specification	
B	<u>COMMERCIAL</u>	
3	Bid Validity As per Annexure - Special Conditions of Contract	
4	Firm price: Quoted prices shall remain firm and fixed till complete execution of the order.	
5	Taxes: GST: Any other tax as applicable:	
6	Completion/Delivery Period : As per Annexure - Special Conditions of Contract	
7	Payment Terms Acceptance: As per Annexure - Special Conditions of Contract	
8	Contract Performance Bank Guarantee: As per Annexure - Special Conditions of Contract	
9	Liquidated Damages (LD):- As per Annexure - Special Conditions of Contract	
10	Service Level Agreement (SLA):- As per Annexure - Special Conditions of Contract	
11	Compliance to other terms & conditions Acceptance of all other terms & conditions as forming the Part of the RFQ/ Tender document and communicated vide subsequent addendum(s) if any: In case of deviation, confirm that the same has been furnished separately.	

*Bidders/ Vendor shall note that in case of any contradiction between the Agreed Terms and Conditions (ATC) ; Bidder offer and the Bidders offer , the ATC shall prevail.

Bidder's Authorised Signatory
Name:

The Tata Power Company Ltd

Undertaking by Vendor for Statutory Compliances

I undersigned,on behalf of M/s....."Name of Vendor Company"..... with "S&E registration no'.....having registered office at....."Address"..... confirm having received a Purchase Order from the Tata Power Company LTD to provide the services at theLocation..... In consideration of the purchase order and in view of the terms and conditions of purchase order, I declare and undertake the following:

- 1 I/ we have the valid registration Documents (*allotment letter issued by the authorities (EPFO & ESIC) are enclosed*):

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- I. PF registration code
- II. ESIC registration code

- 2 I/we agree that for all the manpower engaged by me/us under this contract (direct or engaged through a subcontractor), we ensure that:

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- I. Payment to all workers by 7th of every month for the salary / wages due for the preceding month through online Bank transfers and shall submit the wage register, pay slips, bank statement etc to "The Company".
- II. Minimum wages shall be paid to all the workers.
- III. PF & ESIC deposition and respective payment challan/ ECR shall be done on or before 12th of every month for the salary / wages for the preceding month and shall submit the copy of ECR & TRRN to "The Company".
- IV. General Employee Compensation under the Employee Compensation Act, 1928 shall be taken for those who are outside the wage limits of ESIC applicability or location where ESIC is not applicable.
- V. Statutory Bonus shall be paid on or before November every year.

- 3 I/ We understand that incase if we default on payment of salary of statutory dues for our manpower engaged by us under this contract (direct or engaged through a subcontractor), for a particular month, Tata Power constitutes the right to pay wages or deposit statutory dues directly adjusting from our bills and shall deduct or charge 25% penalty on the total amount defaulted.

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- 4 I/we agree that for all the manpower deployed under this contract (direct or engaged through a subcontractor), we ensure that:

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- I. Appointment letter and employment card will be issued to all either by us or through our sub-contractors. The copy of the appointment letter acknowledged by the employee and certified by us will be submitted to Tata Power within 1 month of joining.
- II. Full & Final settlement of the employee will be completed in 7 days of his/her last working day and a service completion letter to be issued, the acknowledge copy of both the documents (F&F settlement and Service certificate) by the employee and certified by us will be submitted to Tata Power.
- III. For our permanent staff, 4 (I) and 4 (II) is not applicable and we shall submit an undertaking either on mail / letterhead, with their names.

All the manpower are technically qualified as per the norms of **Power IV. Sector Skill Council (PSSC) issued by Ministry of Power- GOI dt January 2024. (copy enclosed)**

5	I/we shall mandatorily obtain the Labour License for all the manpower deployed under this contract (direct or engaged through subcontractor/s) to cater the entire work as per PO, if the overall number of manpower deployed under this contract exceeds the permissible limit under Contract Labour Act. The Form-V will be issued in name of my Company by Tata Power.	Agreed	Not Applicable	Reason For Not Applicable
6	I shall, in case for construction job, apply for registration under BOCW Act before start of work and obtain the said registration within a month of starting its work.	Agreed	Not Applicable	Reason For Not Applicable
7	For Clause no 6, I shall also make the payment of cess applicable under the BOCW Act for the work associated under this PO.	Agreed	Not Applicable	Reason For Not Applicable
8	I/ We understand & agree to adhere all the prevailing statutory compliances and any laws, rules & regulations which may get amended from time to time. We will be solely responsible for all the compliances including compliances by my sub-vendors & for all the workers.	Agreed	Not Applicable	Reason For Not Applicable
9	Following will be adhered:	Agreed	Not Applicable	Reason For Not Applicable
	I. Medical fitness certificate and police verification certificate for all my workers for Gate pass process.			
	Indemnify "Tata Power" from any future liability of account of statutory compliance or failure on part of me for my work in "Tata Power" in respect of all the workers including my vendors & his workers, by submitting an Indemnity Bond on non judicial stamp paper (Rs 500 non judicial stamp paper for Maharashtra state and Rs 100 for all other states or as applicable) executed by its Director/Proprietor, authorized for the purpose, and duly notarized.			
	III. Maintain all registers under the various Acts and shall submit to "Tata Power" as and when required.			
10	I shall depute competent resource/ supervisors to ensure supervision of work, follow proper disciplinary action for misconduct, ensuring availability of all resources required to execute the contract, ensuring good work culture and behaviour among my resources as framed under the provisions of law. I will also ensure engagement and R&R of my resources as required by "The Company".	Agreed	Not Applicable	Reason For Not Applicable
11	If "clause no 4 (iv)" is not adhered, then I will ensure compliance to capability building by training/upskilling of the workers as per the norms of Power Sector Skill Council (PSSC) through Tata Power Skill Development Institute (TPSDI) and will bare all the cost of training.	Agreed	Not Applicable	Reason For Not Applicable
12	I will make the provisions for canteen, sitting arrangement, rest rooms, washing facility, first Aid, drinking water and toilet facilities for my workers. I may consult with the order manager of "The Company".	Agreed	Not Applicable	Reason For Not Applicable
13	I will constitute the "Grievance Redressal Committee" to address the grievances of our workmen deployed under the contract.	Agreed	Not Applicable	Reason For Not Applicable

14	I shall comply, wherever applicable, to requirements under the Apprentices (Amendment) Act, 2014.	Agreed	Not Applicable	Reason For Not Applicable
15	I/ We understand that failure to adhere to the compliances and the timelines will attract penalties under the vendor penalty scheme attached as annexure 7 And it may lead to holding (fully or partially) of my payments of the bills.	Agreed	Not Applicable	Reason For Not Applicable
16	I shall ensure submission of required information to Tata Power ("The Company") as required by The Company or any government authorities (with a copy to "The Company"), as a when required within the stipulated time frame.	Agreed	Not Applicable	Reason For Not Applicable
17	I/ We understand that Tata Power constitutes the right to cancel the gate pass of any of our workman if the above conditions have not been fulfilled by us in the above mentioned stipulated time.	Agreed	Not Applicable	Reason For Not Applicable
18	Continuous default in compliance of any statutory provisions, for three months , may lead to termination of the contract and may also lead to blacklisting my vendors' registration with "The Company".	Agreed	Not Applicable	Reason For Not Applicable
19	In case any kind of work disruption is caused to the functioning of "The Company" due to agitation or tool down by my workmen (or workers of my sub-vendors), I will take appropriate disciplinary action including cancellation of gate pass of such worker/s as well as filing a FIR with the Police Authorities within 6 hours of the incidence. The details of the disciplinary actions undertaken will be submitted to "The Company" within 7 days of such incident.	Agreed	Not Applicable	Reason For Not Applicable
20	I have read & agree to abide the guidelines, rules etc as mentioned in the Annexures (Annexure 1 to 8) and the Guidelines of Central Electricity Authority – Ministry of Power.	Agreed	Not Applicable	Reason For Not Applicable

Date: _____

Signature: _____

Place: _____

Name: _____

Vendor code: _____

Witness :

For The Tata Power Company Limited:

Name & Signature:.....
(Head Corp Contracts)

Name & Signature:.....
(Head IR/ Head BHR)

Annexure 1

Onboarding of Vendor

1 I shall, before start of work, obtain and submit to “The Company” a copy of:

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- I.** PF Code allotment letter issued by the PF organization.
- II.** ESIC Code allotment letter issued by the ESI authorities.
- III.** Valid insurance documents (Policy) under Employees’ Compensation Act, for my employees who are not eligible for coverage under ESIC.
- IV.** Copy of accepted Work Order received from “The Company”
- V.** Indemnity Bond
- VI.** ISM Bond
- VII.** Copy of valid ISMW (if applicable)
Submit an application for obtaining Form-V required for applying for Labour License for all the manpower deployed under this contract (direct or engaged through subcontractor/s) to cater the entire work as per PO, if the overall number of manpower deployed under this contract exceeds the permissible limit under Contract Labour Act.
- VIII.**
- IX.** I will submit a copy of valid Labour License along with other relevant documents with reference to the work order for catering the entire work, without which gate passes would not be issued to my employees.

Annexure 2

Onboarding of Employees/ Manpower

1	I shall ensure safety training, medical check-up, police verification procedures for my employees (manpower deployed under this contract either direct or engaged through a subcontractor) as laid down for issue of gate-passes. I shall not engage any of my workers for work without a valid gate-pass or with a VISITOR GATE PASS. Violation of the above may lead to termination of the contract.	Agreed	Not Applicable	Reason For Not Applicable
2	Temporary permission is issued only for seven days only for preparing gate passes, hence I will be required to arrange for issuance of permanent gate-pass within said timeline, by submitting required documents/ information in online gate pass portal, as applicable. Under no circumstances shall temporary permission be issued for more than 7 days.	Agreed	Not Applicable	Reason For Not Applicable
	I will complete the process of medical fitness certificate and police verification certificate of all workers within these seven days and upload documents in ONLINE GATE PASS portal. If for any reason ONLINE GATE PASS portal is non-functional then application for gate pass will be processed through manual/other available system. I.			
3	Gate Passes to be processed through Online Gate Pass Portal only, as applicable. I will obtain required registration in Online Gate Pass Portal and required data and documents of workmen will be uploaded in ONLINE GATE PASS portal for generation of gate passes.	Agreed	Not Applicable	Reason For Not Applicable
4	I will facilitate transfer of PF/EPS accumulations in respect of my workers from their previous employer, if any.	Agreed	Not Applicable	Reason For Not Applicable
5	I will ensure to transfer of PF accumulations / updating KYC details of workers who will be engaged in the contract (if pending) by me within 02 months of starting of contract. Existing UAN to be continued and new UAN will not be generated.	Agreed	Not Applicable	Reason For Not Applicable
6	I will continue with existing ESI number for all covered workmen and shall complete KYC (if pending) and issue E-Pehchan card including dependents within 15 days of starting of contract.	Agreed	Not Applicable	Reason For Not Applicable

Annexure 3: Monthly compliances

- 1** I will submit all documents as per checklist to comply with the various statutes, statutory requirement or any other requirement as may be applicable from time to time:
- I. I will submit details of Muster roll, Wage Register, Workmen Register in excel format.**
 - II.** I shall submit the Register of Workmen in prescribed Form, duly filled in all respects, immediately after starting the said job.
 - III.** I will give Wage notification to my workmen at least one week ahead. A copy of the same shall be forwarded to "The Company" for necessary witnessing of payment and certification
 - IV.** I will provide Wage Slip (as per provided format) to all my workers before disbursement of wages.
 - V.** I shall disburse wages to all my employees before 7th of every subsequent month, of the previous month under intimation to "The Company" through bank transfer and shall submit a copy of bank statement to the respective compliance team of "The Company".
 - VI.** I will deposit PF contribution on or before 12th of the subsequent month for the previous month wages and submit proof thereof to "The Company" by 15th of the month.
 - VII.** I will deposit ESI contribution on or before 12th of the subsequent month for the previous month wages and submit proof thereof to "The Company" by 15th of the month
 - VIII.** I will submit all documents as per checklist; Muster roll, Wage Register, Bank statement, Adult Register, Workmen Register, Wage Slip copies, Combined Challan & ECR & TRRN of PF deposition and Challan/ Contribution History of ESIC/ Employee Compensation Policy and all other registers including MIS Reports (Excel sheet), Employee profile to "The Company"
 - IX.** I shall get my submitted statutory compliance documents verified before 15th of every month in prescribed format (checklist) provided by "The Company" and upload the same along with PF Challan & ESIC Challan with the invoice in Ariba System for obtaining statutory clearance on uploaded bills.

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- 2** I understand that failure to adhere to the compliances and the timelines will lead to holding (fully or partially) of my payments of the bills.

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

Annexure 4

Renewal of Gate passes

- 1** In case of renewal of gate pass, I will initiate the application at least Fifteen days in advance in ONLINE GATE PASS portal.

Agreed	Not Applicable	Reason For Not Applicable
--------	-------------------	---------------------------------

Annexure 5

Annual Compliances

- 1** I will submit all relevant returns under all applicable enactments on or within the scheduled date and submit a copy of the same to “The Company” within seven days of the scheduled date of submission.

Agreed	Not Applicable	Reason For Not Applicable
--------	-------------------	---------------------------------

Annexure 6

Contract closure and/or F&F settlement

- 1** **After completion of work and before or at the time of submission of final bills,** I will ensure the following and submit proof thereof to “The Company” enabling “The Company” to release my final bills/invoices:

Agreed	Not Applicable	Reason For Not Applicable
--------	-------------------	---------------------------------

- I. All wage payments as per statute are made to all the workers (including subvendors) till the last day of their work in “The Company”.
- II. Compensation towards Leave with wages are disbursed to all the workers (including subvendors) till the last day of their work.
- III. Statutory bonus is paid to all the workers (including subvendors) for the period of their work.
- IV. Retrenchment compensation, if applicable, is paid to all the workers (including subvendors) as per eligibility. Notice is given to the workers regarding retrenchment and in absence of notice payment is given to the workers as per the enactment.
- V. Gratuity is paid to all the workers (including subvendors) irrespective of the fact whether the worker has /hasn't completed 5 years of continuous service with me.
- VI. Along with final payments, full & final statement is issued to all the workers engaged by me (including subvendors) for work in “The Company”.
- VII. No dues certificate obtained from all my employees (including subvendors) and copy submitted to “The Company”.
- VIII. Ensure completion of withdrawal or transfer formalities in respect of PF/EPS accumulation of all workers and submit proof thereof to “The Company” HR/IR dept after closure of contract.
- IX. Submit Form VI-A to “The Company” and surrender Labour License, if issued, to concerned Labour department in case the license is no more required for work in “The Company” and obtain clearance thereof from the Licensing Authority for submission to “The Company”.
- X. Ensure intimation to PF & ESI authorities regarding completion of work and surrendering ESI & PF sub code obtained for execution of work at “The Company”. Proof of the same will be submitted to “The Company”.
- XI. Cancel all gate passes in online gate pass portal & surrendering the access cards immediately upon closure of the said contract.

Annexure 7

Penalty scheme if defaulted in compliances:

I agree for the following penalty scheme which will be applicable if defaulted in compliances:

						Agreed	Not Applicable	Reason For Not Applicable
S N	Applicable Act	Compliance Requirement		Reference Annexure for Compliance Requirement	Due Date	Deduction as a % age of Monthly Bill Value		
1	CL (R&A) Act	a	Possessing Valid Labour License	Annexure 8 (4)	1 st day of work / Last day of existing license	5		
		b	Employment Card Issuance		1 st day of joining of worker	0.2		
2	CL (R&A) Act / Payment of Wages Act	a	Wage payment through Cheque/NEFT to 100% of Workmen	Annexure 8 (1)	7 th of following month	5		
		b	Wage Slip Distribution	Annexure 8 (4)	1 day before respective wage payment	1		
		c	Full & Final Settlement upon separation		30 days from last working day of individual worker	2		
3	EPF (MP) Act	a	Deposit of PF contribution	Annexure 8 (5)	15 th of following month	2		
		b	UAN Activation with mobile linkage		30 days from date of joining of worker	0.2		
4	ESI Act	a	Deposit of ESI contribution	Annexure 8 (6)	15 th of following month	2		
		b	ESIC & ESIC e-Pehchan Card Issuance		ESIC E-Pehchan Card- 01 days from Joining	0.2		
5	Payment of Bonus Act, MW Act, PoW Act, CL (R&A) Act	Submission of Return under Bonus Act, MW Act, PoW Act & CLR Act		Annexure 8	Bonus Act-31 st Dec MW Act- 31 st Jan Pow Act-31 st Jan CL (R&A) Act-31 st Jan/ 31 st July	0.5		
6	CL(R&A) Act, Factories Act, BOCW Act, EPF Act, ESI Act	Maintaining of registers/ challans under CLR Act, Factories Act,		Annexure 8	20 th of following month	0.5		
7	Other	a	Submission of false or fake documents			10		
		b	Disruption (Strike, Gate jam etc) caused to the functioning of "The Company" and Lack of disciplinary action on the worker/s.	Conducting the enquiry of the incident/s, preparing & submitting the report to Mgmt, filing of FIR in police station as & when required, taking action on the worker/s and concluding the disciplinary process. (clause 19)		10		
		c	Delay in submission of statutory documents, checklist etc			1		
		d	Non adherence to Gate pass, onboarding process	Annexure 1 and 2		1		
					TOTAL	40.6		

Annexure 8

List of few of the statutory requirements, not being exhaustive:

I/We understand & agree to abide by all the Statutory Acts, Rules, amendments in Acts/ rules & notifications which may get amended / applicable from time to time.

Following is the list of few of the statutory requirements, not being exhaustive, which I will be complying from time to time and as applicable:

1

I shall comply with all applicable provisions under **THE PAYMENT OF WAGES ACT, 1936**

- I will display a notice showing the day on which the wages are paid,
- I. notice containing abstract of this Act in English and the vernacular language.
- II. I will pay wages on or before 7th of every month.
- III. Pay wages to employee for the purpose of this Act by NEFT.
- I will maintain register giving particulars of - (a) Persons employed
- IV. (b) Work performed by the employees (c) Deductions made from the wages (d) Fines imposed (e) Receipts given (f) Any other particulars in such a form as may be prescribe.
- V. I will maintain a register in Form IV for all the amount of advances sanctioned and the re-payment made.

Agreed	Not Applicable	Reason For Not Applicable
Agreed	Not Applicable	Reason For Not Applicable
Agreed	Not Applicable	Reason For Not Applicable

2

I shall comply with all applicable provisions under **THE MINIMUM WAGES ACT, 1948**

- I will Pay minimum rates of wages to each employee as declared by the State Government by bank Transfer. I will follow the minimum wages circular by the Govt Authority/ Company as declared time to time.
- II. I will maintain a Muster Roll cum Wage Register in Form II.
- III. I will Provide one day as a weekly day of rest to each employee.
- IV. I will ensure that the normal working hour in a day does not exceed 9 hours for an adult.
- I will Fix working hours in such a way so as to provide atleast half and
- V. hour rest, ensuring that the continuous working hour, does not exceed 5 hours in a row.
- VI. I will provide a holiday for a period of 24 consecutive hours, from the time his shift ends.
- VII. I will pay extra wages @ double the ordinary rate of wages for extra hours working.
- VIII. I will maintain a hard bound Inspection Book and produce it to Inspecting Officer, when required by him.

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- IX. I will preserve all the registers and records maintained for a period of 3 years from the date of last entry.
- X. I will provide payment for work on a day of rest at a rate not less than the overtime rate.

3 I shall comply with all applicable provisions under **EQUAL REMUNERATION ACT, 1976**

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- I. I will pay equal remuneration to men and women workers for same work or work of a similar nature.
- II. I shall maintain such registers and other documents in relation to the workers employed by me.

4 I shall comply with all applicable provisions under **THE CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970**

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- I. I will provide at least 1 first aid box for every 150 workers.
- II. I will pay wages on or before expiry of 7th day of each wage-period after the last day of wage period.
- III. I will ensure the presence of authorized representative of Principal Employer at the place and time of disbursement of wages by me to workmen.
- IV. I will display a notice at the work place showing: i) wage-period, ii) place of disbursement, and iii) time of disbursement.
- V. I will keep all the records and registers at office or within the radius of 3 kms. of establishment, maintain such records and registers legibly in English, Marathi or Hindi, preserve them for a tenure of 3 calendar years from date of last entry.
- VI. I will display the wage notice in English and Hindi or in Marathi at a conspicuous place containing the following particulars:- 1. wages, 2. working hours, 3. wage -period, 4. Date of payment of wages, 5. Name and address of the Inspector having jurisdiction, 6. Date of payment of unpaid wages.
- VII. I will submit annual return in Form XXV in duplicate to Registering Officer before 15th February following the end of the year.
- VIII. I will pay wages before the expiry of 1 working day from the day on which the employee is terminated.

5 I shall comply with all applicable provisions under **THE EMPLOYEES PROVIDENT FUNDS AND MISCELLANEOUS PROVISIONS ACT, 1952**

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- I. I will submit the statement within 7 days of the close of every month.
- II. I will deduct the employee's contribution paid towards Employees Provident Fund.
- III. I will submit the duly approved form 11 by the competent authority while claiming the exemption from the PF act for my workers. (**Not valid for the Exempted PF Trusts**).
- IV. I will submit the ECR, Challan, TRRN etc on or before 14th of each month.
- V. I will maintain an inspection note-book in such form as may be specified by the Commissioner.

6

I shall comply with all applicable provisions under **THE EMPLOYEES' STATE INSURANCE ACT, 1948 AND THE EMPLOYEES STATE INSURANCE (GENERAL) REGULATIONS, 1950 AND THE EMPLOYEES' STATE INSURANCE RULES, 1950**

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- I. I will preserve all the register maintained for a period of 5 years from the date of last entry therein.
- II. I will register on-line on the website of Employees State Insurance within 15 days of employing the required number of employees.
- III. I will obtain correct particular of employees as required in Form 1.
- IV. I will send the declaration forms enclosed with Temporary Identification Certificate and a return in Form 3 within 10 days of furnishing the particulars to the appropriate office of ESIC.
- V. I will deliver the Temporary Identification Certificate and a copy of Form 3 to the employee.
- VI. I will take a duly filled Form 1-A from the employee having signature/thumb-impression and send it to the authority within 10 days of being furnished.
- VII. I will enter the particulars of changes given by the employee in Form 2 and send it within 10 days to the appropriate office.
- VIII. I will furnish information as required in Form 10.
- IX. I will maintain an Accident Book in Form 11 and preserve it for 5 years from the date of last entry.
- X. I will send an accident report in Form 12 to the nearest local office and Insurance Medical Officer.
- XI. I will provide the proper first-aid and arrange proper transportation for obtaining aid and care as may be required.
- XII. I will produce the Inspection Book on demand to the Inspector or any other person authorized by him.
- XIII. I will immediately report the death of the workers to the local officer, in death case.
- XIV. I will ensure that the body of deceased employee is not disposed until it has been examined by an Insurance Medical Officer.
- XV. I will ensure that no employee is dismissed, discharged or otherwise punished at any time while he/she is in receipt of benefit for Sickness, maternity, Temporary Disablement; or i. is under medical treatment for sickness; or ii. is absent due to illness arising.

7

I shall comply with all applicable provisions under **THE EMPLOYEE'S COMPENSATION ACT, 1923**

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- I. I will pay compensation if personal injury is caused to an employee by accident arising out of and in course of his employment.
- II. In case of death of an employee, I will deposit with the Commissioner a sum of not less than five thousand rupees as funeral expenditure.
- III. I will pay compensation only by deposit with the Commissioner.
- IV. I will submit a statement to the Commissioner detailing the circumstances attending the death of the employee and indicating the grounds if he is not liable to pay compensation on account of death.

- V. I will under any other law required to give notice to any authority of any accident occurring on his premises shall send a report to the Commissioner giving the circumstances attending the death or serious bodily injury.

- VI. If directed under a notification then I shall send a return specifying the number of injuries in respect to which the compensation has been paid during the previous year along with the amount paid.

8

I shall comply with all applicable provisions under **THE PAYMENT OF BONUS ACT, 1965**

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- I. I will pay bonus to its employee's in an accounting year provided that an employee shall be entitled to bonus if he has worked for at least thirty working days in that year.

- II. I will pay at least minimum bonus which shall be 8.33 per cent of the salary or wage earned by the employee during the accounting year or seven thousand Five hundred rupees whichever is higher.

- III. I will prepare and maintain a register showing the computation of the allocable surplus.

- IV. I will prepare and maintain a register showing details of the amount of bonus due to each of the employees, the deductions and the amount actually disbursed.

- V. I will send an annual return to the Inspector.

9

I shall comply with all applicable provisions under **THE INTER-STATE MIGRANT WORKMEN (REGULATIONS OF EMPLOYMENT AND CONDITIONS OF SERVICE) ACT, 1979**

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- I. I will make application (in triplicate) for grant of license under the Act.

- II. I will furnish such particulars to the specified authority in the State from which an Inter-State migrant workman is recruited and in the State in which such workman is employed.

- III. I will issue to every inter-State migrant workman, a pass book.

- IV. I will furnish return in respect to every Inter-State migrant workman who ceases to be employed.

- V. I will pay wages to each Inter-State migrant workman employed by me which cannot be less than the rate of wages paid by the principal employer to a workman in the lowest category directly employed by him or minimum rate of wages, whichever is higher.

- VI. I will issue service certificate on termination of employment to the migrant workman.

- VII. I will maintain displacement-cum-outward journey allowance sheet and return journey allowance register.

- VIII. I will maintain muster roll register and register of wages, register of deduction, fines and advances, maintain register of overtime.

- IX. I will display an abstract of the Act and the rules in such form as may be approved by the Deputy Chief Labour Commissioner.

- X. I will display Notices showing the rates of wages, names and addresses of the Inspectors having jurisdiction at the conspicuous places at the establishment and the work-site.

XI. I will submit half yearly return (in duplicate).

10

I shall comply with all applicable provisions under **THE PAYMENT OF GRATUITY ACT 1972**

Agreed	Not Applicable	Reason For Not Applicable
--------	----------------	---------------------------

- I. I will pay the due amount of gratuity **annually** to all the employees & maintain the records. The same will be shared with my employees & also with the employer during the bill submission in month of March.
- II. I will pay the due amount of gratuity within 30 days from the date it becomes payable to the employee, net amount not exceeding 10 lakhs; and intimate the payment done to the Controlling Authority.
- III. I will deposit the amount of gratuity payable with the Controlling Authority if the claimant is minor nominee/heir.
- IV. I will authorize an officer as a representative to receive the notices on behalf of company under the Act and Rules.
- V. I will obtain insurance for securing liability for payment towards gratuity from the Life Insurance Corporation of India or any other prescribed insure; as recommended in the notification.
- VI. I will pay the due amount of premium for renewal of insurance policy obtained for securing liability for payment of gratuity.
- VII. I will serve a notice of opening of the establishment in Form A to the Controlling Authority, within 30 days of the Act becoming applicable to the establishment.
- VIII. I will serve a notice of change in Form B to the Controlling Authority within 30 days of change in name, address, employer or nature of business.
- IX. I will serve notice in Form C to the Controlling Authority before 60 days of intended closure.
- X. I will display conspicuously a notice at or near the main entrance of the establishment in bold letters in English and in a language understood by the majority of the employees specifying the name of the officer with designation authorised by me to receive notices under the Act or the Rules.
- XI. I will keep nominations in safe custody.
- XII. I will verify the service particulars of the employee with the service details within 30 days of receipt.
- XIII. I will return duplicate copy of nomination form after obtaining receipt from the employee.
- XIV. I will deposit such amount with the Controlling Authority, payable to such employee.
- XV. I will send a notice in Form L to the applicant (employee/nominee/heir; as the case may be) within 15 days of receipt of the application specifying the amount of gratuity payable, fix a date for payment of it and forward a copy of the same to the Controlling Authority.
- XVI. I will send a notice in duplicate in Form M to the applicant (employee/nominee/heir) within 15 days of receipt of the application specifying the reason for inadmissibility and forward a copy of the same to the Controlling Authority.

XVII. I will display an abstract of the Act and the Rules at or near main entrance of the establishment, in English and in language understood by the majority of employees.

11	I shall comply with all applicable provisions under THE MATERNITY BENEFIT ACT, 1961	Agreed	Not Applicable	Reason For Not Applicable
	I will ensure not to make the woman employee do any work which is of an arduous nature or which involves long hours of standing or which in any way is likely to interfere with her pregnancy or the normal development of the foetus, or is likely to cause her miscarriage or otherwise to adversely affect her health; during the specified period. I. any way is likely to interfere with her pregnancy or the normal development of the foetus, or is likely to cause her miscarriage or otherwise to adversely affect her health; during the specified period. II. I will display the abstract of Rules in Form 9 in a conspicuous place in the language or languages of the locality. III. I will maintain a Maternity Benefit Register in Form 10. I will ensure not to: i) dismiss or discharge the women employee on account of absence during maternity period, ii) serve notice of discharge or dismissal on such a day that the notice will expire during such absence, iii) vary to her disadvantage any of the conditions of her service. IV. or dismissal on such a day that the notice will expire during such absence, iii) vary to her disadvantage any of the conditions of her service. V. I will give maternity leave for a period of 26 weeks.			
12	I shall comply with all applicable provisions under THE CHILD LABOUR (PROHIBITION AND REGULATION) ACT, 1986	Agreed	Not Applicable	Reason For Not Applicable
	I will ensure not to employ any child or permit to work in : i) occupations specified in Part A of the Schedule or ii) processes specified in Part B of the Schedule. I. occupations specified in Part A of the Schedule or ii) processes specified in Part B of the Schedule.			
13	I shall comply with all applicable provisions under THE FACTORIES ACT, 1948 AND THE RULES as & if applicable.	Agreed	Not Applicable	Reason For Not Applicable
14	I shall comply with all applicable provisions under THE SHOPS AND ESTABLISHMENTS (REGULATION OF EMPLOYMENT AND CONDITIONS OF SERVICE) ACT AND THE RULES as & if applicable.	Agreed	Not Applicable	Reason For Not Applicable
15	I shall comply with all applicable provisions under THE WEEKLY HOLIDAYS ACT, 1942.	Agreed	Not Applicable	Reason For Not Applicable
16	I shall comply with all the applicable provisions under THE NATIONAL AND FESTIVAL HOLIDAY ACT	Agreed	Not Applicable	Reason For Not Applicable
	I will grant leave/ holiday with wages on following 3 days, i.e. 26th I. January (Republic Day), 15th August (Independence Day) and 2nd October (Gandhi Jayanti).			
17	I shall comply with all applicable provisions under THE BUILDING AND OTHER CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT AND CONDITIONS OF SERVICE) ACT, 1996 as & if applicable.	Agreed	Not Applicable	Reason For Not Applicable

18	I shall comply with all applicable provisions under APPRENTICES ACT, 1961 , as & if applicable.	Agreed	Not Applicable	Reason For Not Applicable
19	I shall comply with all applicable provisions under THE PRIVATE SECURITY GUARDS ACT AND THE RULES of the State, as & if applicable.	Agreed	Not Applicable	Reason For Not Applicable
	I. I have the licence issued by the Competent Authority.			
20	I shall comply with all applicable provisions under LABOUR WELFARE FUND ACT AND THE RULES of the State, as & if applicable.	Agreed	Not Applicable	Reason For Not Applicable
21	I shall comply with all applicable provisions under The EMPLOYMENT OF LOCAL CANDIDATES IN THE INDUSTRIES ACT AND THE RULES of the State, as & if applicable.	Agreed	Not Applicable	Reason For Not Applicable
22	I shall comply with all applicable provisions under THE WORKMEN'S MINIMUM HOUSE RENT ALLOWANCE ACT AND THE RULES of the State, as & if applicable.	Agreed	Not Applicable	Reason For Not Applicable
23	I shall comply with all applicable provisions under Motor Transport Workers Act 1961 AND THE RULES of the State, as & if applicable.	Agreed	Not Applicable	Reason For Not Applicable
24	I shall comply with all applicable provisions under THE MAHARASHTRA MATHADI, HAMAL AND OTHER MANUAL WORKERS (REGULATION OF EMPLOYMENT AND WELFARE) ACT, 1969.	Agreed	Not Applicable	Reason For Not Applicable

Date:_____

Signature:_____

Place:_____

Name:_____

Vendor code:_____

Witness :

For The Tata Power Company Limited:

Name & Signature:.....
(Head Corp Contracts)

Name & Signature:.....
(Head IR/ Head BHR)