
 

2nd CORRIGENDUM TO TENDER ISSUED VIDE ADVERTISEMENT PUBLISHED DATED 07.05.2026  

NOTICE INVITING EXPRESSION OF INTEREST (EOI) TO ENTER INTO OUTLINE AGREEMENT OF 3 
YEARS FOR SITC AND REPLACEMENT OF ACCESS CONTROL SYSTEM ACROSS TATA POWER. 

 
A. Summary of the tendered package: 

 
The Tata Power Company Limited Invites Expression of Interest (EOI) from interested parties for the 
Two-Part e-Tendering Process of following Relevant Work Package: 

 

 
Sr. 
No. 

Description 
Tender 

Reference no. 

Bid 
Guarantee 
Fee / EMD 

(Rs.) 

 
Tender 

Fee (Rs.) 

1 

2nd Corrigendum to tender issued vide advertisement 
published at Tata power website on 07.05.2025 for 
SITC and Replacement of Access Control System 
across Tata Power. 

4100063637 INR 3.00 Lakhs INR 2,000 /- 

For the above package contact person shall be Mr. Atharva Dhumal (atharva.dhumal@tatapower.com) and 
Ms. Subhanjali Sanyal (subhanjali.sanyal@tatapower.com) 

 

Please note, above is a Corrigendum to the Tender No.: 4100063637 advertisement published at Tata power 
website on 07.05.2026. The bidders who have already participated in the Tender shall be retained as 
“participant” & they shall not be required to participate again by submitting the Tender Fee of INR 2,000 /-. 

 

B. Guidelines for Participating: 

 
Interested bidders having executed similar projects can participate by submitting the following up to 
23.06.2026, 17.00 Hrs: - 

 
1. Non-Refundable Tender Fee, as indicated in table above, in the form of 

a. Direct deposit in the following bank account and submit the receipt along with a covering letter 
clearly indicating the Tender Reference number – 
Beneficiary Name – The Tata Power Co. Ltd. Bank 
Name – HDFC Bank Ltd. 
Branch Name – Fort Branch, Mumbai 
Address – Maneckji Wadia Building, Nanik Motwani Marg, Fort, Mumbai 400001. 
Branch Code – 60 
Bank & Branch Code – 400240015 
Account No – 00600110000763 
Account type – CC 
IFSC Code – HDFC0000060 
 

2. Bidders to also submit duly signed and stamped letter indicating name of authorized person, contact 
number and e-mail id (mandatory) on Bidder's letterhead. It is mandatory to mention Tender Reference 
no. in the said letter. 

Note: - Once the above-mentioned documents are received, detailed RFQ shall be issued through our e-
tender system. 

 
It may please be noted that all future correspondence will be strictly done only with Interested Bidders who 
have done the above steps in time with Authorized Person only through Tata Power E-Tender System. 

 
3. Earnest Money Deposit (EMD) of INR 3.0 Lakhs /- has to be submitted before 23.06.2026, 17.00 Hours 

and is required at a later stage along with tender submission in the form of Bank Guarantee. 



 

Technical Pre-Qualification Requirement and Submission Format 

Tender No.: 4100063637 

Package Name: SITC and Replacement of Access Control System across Tata Power. 

Note : 
Vendor Submission / claim without suitable backup document will not be accepted and Bid is Liable for Rejection 

This format (with duly signed and filled) has to be uploaded as Bid Submission with all relevant Backup Document 

Sr. 
No. 

Parameter Tata Power Requirement 
Documents To be submitted by 

Vendor to ascertain meeting of Pre-
qualification requirement 

Revised PQR 

(A) 

Design, 
Engineering, 

Manufacturing, 
Supply, 

Supervision of 
Installation, 
Testing and 

Commissioning 

The Bidder shall be either 
manufacturer of critical components 
or shall be a manufacturer's 
authorized system integrator of IACS 
system specified. 

1) Un priced PO copy of work 
execution experience for new 
installations.  
2) Manufacturer Authorization letter 
(MAF) from OEM.                                                                                                                                                  

No Change 

(As per existing 
PQR) 

(B) Service Support 

The bidder must have implemented 
access control systems of similar size 
and complexity at a minimum of 
four industrial sites within the past 
three years, with each system 
operating continuously and 
trouble-free for at least the last two 
years 

1) Un priced PO copy of work 
execution experience for new 
installations.  
2) Manufacturer Authorization letter 
(MAF) from OEM.                                                                                                                                            

No Change 

(As per existing 
PQR) 

(C) Financial 

1)Average Annual turnover of the 
bidder for last three years shall not be 
less than INR 10 Crores. 

1)Bidder to submit Copy of Audited 
balance sheet and Profit and Loss 
Statement with UDIN No. certificates 

No Change 

(As per existing 
PQR) 

 

All other Tender Terms & Conditions shall be as per RFQ No.: 4100063637, Tata Power GTC – Supply & Tata Power 
GTC – Services. 



CORRIGENDUM TO TENDER ISSUED VIDE ADVERTISEMENT PUBLISHED DATED 07.05.2026 

NOTICE INVITING EXPRESSION OF INTEREST (EOI) TO ENTER INTO OUTLINE AGREEMENT OF 3 
YEARS FOR SITC AND REPLACEMENT OF ACCESS CONTROL SYSTEM ACROSS TATA POWER. 

A. Summary of the tendered package:

The Tata Power Company Limited Invites Expression of Interest (EOI) from interested parties for the 
Two-Part e-Tendering Process of following Relevant Work Package: 

Sr. 
No. 

Description 
Tender 

Reference no. 

Bid 
Guarantee 
Fee / EMD 

(Rs.) 

Tender 
Fee (Rs.) 

1 

Corrigendum to tender issued vide advertisement 
published at Tata power website on 07.05.2026 for 
SITC and Replacement of Access Control System 
across Tata Power. 

4100063637 INR 3.00 Lakhs INR 2,000 /- 

For the above package contact person shall be Mr. Atharva Dhumal (atharva.dhumal@tatapower.com) and 
Ms. Subhanjali Sanyal (subhanjali.sanyal@tatapower.com) 

Please note, above is a Corrigendum to the Tender No.: 4100063637 advertisement published at Tata power 
website on 07.05.2026. The bidders who have already participated in the Tender shall be retained as 
“participant” & they shall not be required to participate again by submitting the Tender Fee of INR 2,000 /-. 

B. Guidelines for Participating:

Interested bidders having executed similar projects can participate by submitting the following up to 
10.06.2026, 17.00 Hrs: - 

1. Non-Refundable Tender Fee, as indicated in table above, in the form of

a. Direct deposit in the following bank account and submit the receipt along with a covering letter
clearly indicating the Tender Reference number –
Beneficiary Name – The Tata Power Co. Ltd. Bank
Name – HDFC Bank Ltd.
Branch Name – Fort Branch, Mumbai
Address – Maneckji Wadia Building, Nanik Motwani Marg, Fort, Mumbai 400001.
Branch Code – 60
Bank & Branch Code – 400240015
Account No – 00600110000763
Account type – CC
IFSC Code – HDFC0000060

2. Bidders to also submit duly signed and stamped letter indicating name of authorized person, contact
number and e-mail id (mandatory) on Bidder's letterhead. It is mandatory to mention Tender Reference
no. in the said letter.

Note: - Once the above-mentioned documents are received, detailed RFQ shall be issued through our e-
tender system. 

It may please be noted that all future correspondence will be strictly done only with Interested Bidders who 
have done the above steps in time with Authorized Person only through Tata Power E-Tender System. 

3. Earnest Money Deposit (EMD) of INR 3.0 Lakhs /- has to be submitted before 10.06.2026, 17.00 Hours
and is required at a later stage along with tender submission in the form of Bank Guarantee.



 

Technical Pre-Qualification Requirement and Submission Format 

Tender No.: 4100063637 

Package Name: SITC and Replacement of Access Control System across Tata Power. 

Note : 
Vendor Submission / claim without suitable backup document will not be accepted and Bid is Liable for Rejection 

This format (with duly signed and filled) has to be uploaded as Bid Submission with all relevant Backup Document 

Sr. 
No. 

Parameter Tata Power Requirement 
Documents To be submitted by 

Vendor to ascertain meeting of Pre-
qualification requirement 

Revised PQR 

(A) 

Design, 
Engineering, 

Manufacturing, 
Supply, 

Supervision of 
Installation, 
Testing and 

Commissioning 

The Bidder shall be either 
manufacturer of critical components 
or shall be a manufacturer's 
authorized system integrator of IACS 
system specified. 

1) Un priced PO copy of work 
execution experience for new 
installations.  
2) Manufacturer Authorization letter 
(MAF) from OEM.                                                                                                                                                  

No Change 

(As per existing 
PQR) 

(B) Service Support 

The bidder must have implemented 
access control systems of similar size 
and complexity at a minimum of 
four industrial sites within the past 
three years, with each system 
operating continuously and 
trouble-free for at least the last two 
years 

1) Un priced PO copy of work 
execution experience for new 
installations.  
2) Manufacturer Authorization letter 
(MAF) from OEM.                                                                                                                                            

No Change 

(As per existing 
PQR) 

(C) Financial 

1)Average Annual turnover of the 
bidder for last three years shall not be 
less than INR 10 Crores. 

1)Bidder to submit Copy of Audited 
balance sheet and Profit and Loss 
Statement with UDIN No. certificates 

No Change 

(As per existing 
PQR) 

 

All other Tender Terms & Conditions shall be as per RFQ No.: 4100063637, Tata Power GTC – Supply & Tata Power 
GTC – Services. 
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OPEN TENDER NOTIFICATION 
 

FOR 
 

SITC & REPLACEMENT OF ACCESS CONTROL SYSTEM ACROSS 
TATA POWER. 

 
 

 
 
 
 
 
 

Tender RFQ No.: 4100063637 

Due Date for Bid Submission: 29.05.2026 [17:00 Hrs.] 
 
 
 
 
 
 
 

 
 
 

The Tata Power Company Limited 
Mumbai, Maharashtra 
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CONTENTS OF THE ENQUIRY 
 

S. NO. PARTICULARS 

1. Event Information 

2. Evaluation Criteria 

3. Submission of Bid Documents 

4. Bid Opening & Evaluation process 

5. Award Decision 

6. Order of Preference/Contradiction 

7. Post Award Contract Administration 

8. Specifications and Standards 

9. General Conditions of Contract 

10. Safety 

Annexures 

I. Annexure I – Schedule of Items 

II. Annexure II – Technical Specifications 

III. Annexure III – Schedule of Deviations 

IV. Annexure IV – Schedule of Commercial Specifications 

V. Annexure V – Document Check List 

VI. Annexure VI – Acceptance Form for Participation in Reverse Auction Event 

VII. Annexure VII – Scope of Work & Service Level Agreement 

VIII. Annexure VIII – Inspection Test Plan 

IX. Annexure IX – General Condition of Contract 

X. Annexure X – Manufacturers Authorization Form 
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1.0 Event Information 

1.1 Scope of work 

Open Tenders are invited in e-tender bidding process from interested Bidders for entering into 
Outline Agreement of 3 Years for: 

S. No. Description 
EMD Amount 

(Rs.) 
Tender Fee 

(Rs.) 

1 
SITC & Replacement of Access Control system across 
Tata Power. 

3,00,000 2,000 

1.2 Availability of Tender Documents 

Non-transferable tender documents may be purchased by interested eligible bidders from address 
given below, on submission of written application to the under mentioned and upon payment of 
non-refundable Tender fee.  

Chief (Corporate Contracts) 
The Tata Power Company Limited 

Smart Center of Procurement Excellence, 3rd Floor, Sahar Receiving Station 
Sahar Airport Road, Andheri East, Mumbai-400059 

Tender documents may be downloaded by interested eligible bidders from TPC website 
www.tatapower.com with effect from 19.08.2025. In the event detailed tender documents are 
downloaded from TPC website or are received through email from TPC, the Tender Fee shall be 
compulsorily submitted either online through NEFT/ RTGS in favor of “The Tata Power Company 
Limited”. Any such bid submitted without this Fee shall be rejected. 

Bidders are requested to visit TPC website www.tatapower.com regularly for any modification/ 
clarification to the bid documents. 

1.3 Calendar of Events 

(a) 
Date of availability of tender documents 
from TPC Website 

From 07.05.2026 to 29.05.2026, 17:00 Hours 

(b) 
Last Date of receipt of pre-bid queries, if 
any 

13.05.2026 up to 17:00 Hours 

(c) 
Last Date of Posting Consolidated replies 
to all the pre-bid queries as received 

Will be notified prior (if required) 

(d) Date & Time of Pre-Bid Meeting (If any) Will be notified prior (if required) 

(e) Last date and time of receipt of Bids 29.05.2026, 17:00 Hours 

(f) 
Date & Time of opening of Price of 
qualified bids 

Will be notified to the successful bidders 
through our website / e-mail. 

Note:- In the event of last date specified for submission of bids and date of opening of bids is 
declared as a closed holiday for TPC Mumbai office, the last date of submission of bids and date of 
opening of bids will be the following working day at appointed times. 

1.4 Mandatory documents required along with the Bid 

1.4.1 EMD of requisite value and validity 
1.4.2 Tender Fee in case the tender is downloaded from website 
1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7. 

http://www.tatapower.com/
http://www.tatapower.com/
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1.4.4 Drawing, Type Test details along with a sample of each item as specified at Annexure I (as 
applicable) 

1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure III on bidder’s letter 
head. 

1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV on 
bidder’s letter head. 

1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder. 

1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not available 
with the bidder, same to be explicitly mentioned in the ‘Schedule of Deviations’) 

Please note that in absence of any of the above documents, the bid submitted by a bidder shall be 
liable for rejection. 

1.5 Deviation from Tender 

Normally, the deviations to tender terms are not admissible and the bids with deviation are liable for 
rejection. Hence, the bidders are advised to refrain from taking any deviations on this Tender. Still in 
case of any deviations, all such deviations shall be set out by the Bidders, clause by clause in the 
‘Annexure III - Schedule of Deviations’ and same shall be submitted as a part of the Technical Bid. 

1.6 Right of Acceptance/Rejection 

Bids are liable for rejection in absence of following documents:-  

1.6.1 EMD of requisite value and validity 
1.6.2 Tender fee of requisite value 
1.6.3 Price Bid as per the Price Schedule mentioned in Annexure-I 
1.6.4 Necessary documents against compliance to Qualification Requirements mentioned at 

Clause 1.7 of this Tender Document. 
1.6.5 Filled in Schedule of Deviations as per Annexure III 
1.6.6 Filled in Schedule of Commercial Specifications as per Annexure IV 
1.6.7 Receipt of Bid within the due date and time 

TPC reserves the right to accept/reject any or all the bids without assigning any reason thereof. 

1.7 Qualification Criteria 

• The Bidder shall be either manufacturer of critical components or shall be a manufacturer's 
authorized system integrator of IACS system specified. 

• The bidder must have implemented access control systems of similar size and complexity at 
a minimum of four industrial sites within the past three years, with each system operating 
continuously and trouble free for at least the last two years 

• Bidder should have average annual turnover of minimum Rs. 10 Crores in last three financial 
years. Copy of audited Balance Sheet and P&L Account to be submitted in this regard.  

1.8 Marketing Integrity 

We have a fair and competitive marketplace. The rules for bidders are outlined in the General 
Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to other 
remedies available, TPC reserves the right to exclude a bidder from participating in future markets 
due to the bidder’s violation of any of the rules or obligations contained in the General Condition of 
Contracts. A bidder who violates the market place rules or engages in behavior that disrupts the fair 
execution of the marketplace, may result in restriction of a bidder from further participation in the 
marketplace for a length of time, depending upon the seriousness of the violation. Examples of 
violations include, but are not limited to: 
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▪ Failure to honor prices submitted to the marketplace 
▪ Breach of terms as published in TENDER/ NIT 

1.9 Supplier Confidentiality 

All information contained in this tender is confidential and shall not be disclosed, published or 
advertised in any manner without written authorization from TPC. This includes all bidding 
information submitted to TPC. All tender documents remain the property of TPC and all suppliers are 
required to return these documents to TPC upon request. Suppliers who do not honor these 
confidentiality provisions will be excluded from participating in future bidding events. 

2.0 Evaluation Criteria 

▪ The bids will be evaluated technically on the compliance to tender terms and conditions. 

▪ The bids will be evaluated commercially on the overall all-inclusive lowest cost for the complete 
tender BOQ as calculated in Schedule of Items [Annexure I]. TPC however, reserves right to split 
the order line item wise and/or quantity wise among more than one Bidder. Hence all bidders are 
advised to quote their most competitive rates against each line item. 

▪ Bidder has to mandatorily quote against each item of Schedule of Items [Annexure I]. Failing to do 
so, TPC may reject the bids. 

NOTE: In case of a new bidder not registered, factory inspection and evaluation shall be carried out 
to ascertain bidder’s manufacturing capability and quality procedures. However TPC reserves the 
right to carry out factory inspection and evaluation for any bidder prior to technical qualification. In 
case a bidder is found as Disqualified in the factory evaluation, their bid shall not be evaluated any 
further and shall be summarily rejected. The decision of TPC shall be final and binding on the bidder 
in this regard. 

2.1 Price Variation Clause:  

The prices shall remain firm during the entire contract period. 

3.0 Submission of Bid Documents 

3.1 Bid Submission 

Bidders are requested to submit their offer in line with this Tender document. TPC shall respond to 
the clarification raised by various bidders and the replies will be sent to all participating bidders 
through e-mail. 

Bids shall be submitted in 3 (Three) parts: 

FIRST PART: “EMD” of Rs. 3,00,000/- (Rupees Three Lakh only) shall be submitted. The EMD shall be 
valid for 210 days from the due date of bid submission in the form of BG / Bankers Pay Order 
favoring “The Tata Power Company Limited”. The EMD has to be strictly in the format as mentioned 
in General Condition of Contract, failing which it shall not be accepted and the bid as submitted shall 
be liable for rejection. A separate non-refundable tender fee of stipulated amount also needs to be 
transferred online through NEFT/ RTGS in case the tender document is downloaded from our 
website. 

TPC/ TPC Bank Details for transferring Tender Fee and EMD is as below: 

Account Name: The Tata Power Co. Ltd. 
Bank Name: HDFC Bank, Fort Branch, Mumbai 
Bank Account No. : 00600110000763 



 
RFQ No.: 4100063637   

 

 

Property of TPC – Not to be reproduced without prior written permission of TPC 
 

Page | 6  

IFSC Code: HDFC0000060 

SECOND PART: “TECHNICAL BID” shall contain the following documents: 

a) Documentary evidence in support of qualifying criteria 
b) Technical literature/GTP/Type test report etc. (if applicable)  
c) Qualified manpower available 
d) Testing facilities (if applicable) 
e) No Deviation Certificate as per the Annexure III – Schedule of Deviations 
f) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, payment terms 

etc. as per the Annexure IV – Schedule of Commercial Specifications. 
g) Quality Assurance Plan/Inspection Test Plan for supply items (if applicable) 

The technical bid shall be properly indexed and is to be submitted in Soft Copy through Ariba 
Portal only. Hard Copy of Technical Bids need not be submitted. 

THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as mentioned in 
Annexure I along with explicit break up of basic prices, Taxes & duties, Freight etc. In case any 
discrepancy is observed between the item description stated in Schedule of Items mentioned in the 
tender and the price bid submitted by the bidder, the item description as mentioned in the tender 
document (to the extent modified through Corrigendum issued if any) shall prevail. 

FOR BIDS INVITED THROUGH E-PROCUREMENT PORTAL: 

The interested bidders are requested to obtain user name and password for purpose of bid 
submission through Ariba portal of TPC, Mumbai 

Bids have to be mandatorily submitted only through Ariba portal of TPC. Bids submitted through 
any other form/ route shall not be admissible 

The EMD in the form of BG shall be submitted in original hard copy and then placed in sealed 
envelope which shall be clearly marked as below: 

EMD 
“SITC & Replacement of Access Control system across Tata Power.” 

Please mention our RFQ Number:-  4100063637 on the Tender and drop the same at The Tata Power 
Company Limited, Smart Center of Procurement Excellence, 2nd Floor, Sahar Receiving Station, 
Sahar Airport Road, Andheri East, Mumbai-400059. 

The envelope shall be addressed to: 

Chief (Corporate Contracts) 
The Tata Power Company Limited 

Smart Center of Procurement Excellence, 3rd Floor, Sahar Receiving Station 
Sahar Airport Road, Andheri East, Mumbai-400059 

The envelope shall also bear the Name and Address of the Bidder along with our Tender No. and 
subject. 

SIGNING OF BID DOCUMENTS: 

The bid must contain the name, residence and place of business of the person or persons making the 
bid and must be signed and sealed by the Bidder with his usual signature. The names of all persons 
signing should also be typed or printed below the signature.  

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing him to 
do so, certified copies of which shall be enclosed.  
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The Bid submitted on behalf of companies registered with the Indian Companies Act, for the time 
being in force, shall be signed by persons duly authorized to submit the Bid on behalf of the 
Company and shall be accompanied by certified true copies of the resolutions, extracts of Articles of 
Association, special or general Power of Attorney etc. to show clearly the title, authority and 
designation of persons signing the Bid on behalf of the Company. Satisfactory evidence of authority 
of the person signing on behalf of the Bidder shall be furnished with the bid.  

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’, 
‘Agent’ or other designation without disclosing his principal will be rejected.  

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm. 

3.2 Contact Information 

All the bidders are requested to send their pre-bid queries (if any) against this tender through e-mail 
within the stipulated timelines. The consolidated reply to all the queries received shall be shared on 
respective registered mail ID by the stipulated timelines as detailed in calendar of events. 

Communication Details: 

Lead Contracts 

Name:   Mr. Atharva Dhumal 
Contact No:  8369593396 
E-Mail ID: atharva.dhumal@tatapower.com  

Group Head Contracts: 

Name:  Ms. Subhanjali Sanyal 
Contact No.: 9250008907 
E-Mail ID: subhanjali.sanyal@tatapower.com  

 

3.3 Bid Prices 

Bidders shall quote for the entire Scope of Supply/ work with a break up of prices for individual 
items and Taxes & duties. The bidder shall complete the appropriate Price Schedules included 
herein, stating the Unit Price for each item & total price with taxes, duties & freight up to destination 
at various sites of TPC. The all-inclusive prices offered shall be inclusive of all costs as well as Duties, 
Taxes and Levies paid or payable during the execution of the supply work, breakup of price 
constituents.  

The quantity break up shown else-where other than Price Schedule is tentative. The bidder shall 
ascertain himself regarding material required for completeness of the entire work. Any items not 
indicated in the price schedule but which are required to complete the job as per the Technical 
Specifications/ Scope of Work/ SLA mentioned in the tender, shall be deemed to be included in 
prices quoted. 

3.4 Bid Currencies 

Prices shall be quoted in Indian Rupees Only. 

3.5 Period of Validity of Bids 

Bids shall remain valid for 180 days from the due date of submission of the bid. 

Notwithstanding clause above, the TPC may solicit the Bidder’s consent to an extension of the Period 
of Bid Validity. The request and responses thereto shall be made in writing. 

mailto:atharva.dhumal@tatapower.com
mailto:subhanjali.sanyal@tatapower.com
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3.6 Alternative Bids 

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not be 
considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in the 
terms and conditions, which are not substantially responsive to the requirements of the bidding 
documents. 

3.7 Modifications and Withdrawal of Bids 

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD as 
submitted along with the bid shall be liable for forfeiture in such event. 

3.8 Earnest Money Deposit (EMD) 

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The EMD is 
required to protect the TPC against the risk of bidder’s conduct which would warrant forfeiture. 
The EMD shall be denominate in any of the following form: 

▪ Banker’s Cheque/ Demand Draft/ Pay order drawn in favor of The Tata Power Company 
Limited, payable at Mumbai. 

▪ Online transfer of requisite amount through NEFT/ RTGS. 
▪ Bank Guarantee valid for 210 days after due date of submission. 

The EMD shall be forfeited in case of: 

a) The bidder withdraws its bid during the period of specified bid validity. 
Or 

b) The case of a successful bidder, if the Bidder does not 
i) accept the purchase order, or 
ii) furnish the required performance security BG 

3.9 Type Tests (if applicable) 
As per attached Annexures 

4.0 Bid Opening & Evaluation process  

4.1 Process to be confidential 

Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons 
not officially concerned with such process. Any effort by a Bidder to influence the TPC's processing of 
Bids or award decisions may result in the rejection of the Bidder's Bid. 

4.2 Technical Bid Opening 

Bids will be opened at TPC Office Mumbai as per the schedule mentioned in Calendar of Events. In 
case of limited tenders, the bids shall be opened internally by TPC. In case of Open Tenders, the bids 
shall be opened in the presence of accredited representatives of bidders who may choose to be 
present at the time of tender opening. Technical bid must not contain any cost information 
whatsoever. 

First the envelope marked “EMD” will be opened. Bids without EMD/cost of tender (if applicable) of 
required amount/ validity in prescribed format, shall be rejected. 

Next, the technical bid of the bidders who have furnished the requisite EMD will be opened, one by 
one. The salient particulars of the techno commercial bid will be read out at the sole discretion of 
TPC. 

4.3 Preliminary Examination of Bids/Responsiveness 
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TPC will examine the Bids to determine whether they are complete, whether any computational 
errors have been made, whether required sureties have been furnished, whether the documents 
have been properly signed, and whether the Bids are generally in order. TPC may ask for submission 
of original documents in order to verify the documents submitted in support of qualification criteria. 

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the unit 
price and the total price per item that is obtained by multiplying the unit price and quantity, the unit 
price shall prevail and the total price per item will be corrected. If there is a discrepancy between the 
Total Amount and the sum of the total price per item, the sum of the total price per item shall 
prevail and the Total Amount will be corrected. 

Prior to the detailed evaluation, TPC will determine the substantial responsiveness of each Bid to the 
Bidding Documents including production capability and acceptable quality of the Goods offered. A 
substantially responsive Bid is one, which conforms to all the terms and conditions of the Bidding 
Documents without material deviation. 

Bid determined as not substantially responsive will be rejected by the TPC and/or the TPC and may 
not subsequently be made responsive by the Bidder by correction of the non-conformity. 

4.4 Techno Commercial Clarifications 

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist in the 
examination, evaluation and comparison of Bids, TPC may, at its discretion, ask the Bidder for a 
clarification on its Bid for any deviations with respect to the TPC specifications and attempt will be 
made to bring all bids on a common footing. All responses to requests for clarification shall be in 
writing and no change in the price or substance of the Bid shall be sought, offered or permitted 
owing to any clarifications sought by TPC.  

4.5 Price Bid Opening 

Price bids will be opened at the stipulated date and time. The EMD of the bidder withdrawing or 
substantially altering his offer at any stage after the technical bid opening will be forfeited at the 
sole discretion of TPC without any further correspondence in this regard. 

4.7 Reverse Auctions 

TPC reserves the right to conduct the reverse auction (instead of public opening of price bids) for the 
products/ services being asked for in the tender. The terms and conditions for such reverse auction 
events shall be as per the Acceptance Form attached as Annexure VI of this document. The bidders 
along with the tender document shall mandatorily submit a duly signed copy of the Acceptance 
Form attached as Annexure VI as a token of acceptance for the same. 

5.0 Award Decision 

TPC will award the contract to the successful bidder whose bid has been determined to be the 
lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 2.0. The Cost 
for the said calculation shall be taken as the all-inclusive cost quoted by bidder in Annexure I 
(Schedule of Items) subject to any corrections required in line with Clause 4.3 above. The decision to 
place purchase order/LOI solely depends on TPC on the cost competitiveness across multiple lots, 
quality, delivery and bidder’s capacity, in addition to other factors that TPC may deem relevant. 

TPC reserves all the rights to award the contract to one or more bidders so as to meet the delivery 
requirement or nullify the award decision without assigning any reason thereof. 

In case any supplier is found unsatisfactory during the delivery process, the award will be cancelled 
and TPC reserves the right to award other suppliers who are found fit. 
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6.0 Order of Preference/Contradiction: 

In case of contradiction in any part of various documents in tender, following shall prevail in order of 
preference: 

1. Schedule of Items (Annexure I) 
2. Post Award Contract Administration (Clause 7.0) 
3. Submission of Bid Documents (Clause 3.0) 
4. Scope of Work and SLA (Annexure VII) 
5. Technical Specifications (Annexure II) 
6. Inspection Test Plan (Annexure VIII) 
7. Acceptance Form for Participation in Reverse Auction (Annexure VI) 
8. General Conditions of Contract (Annexure IX) 

7.0 Post Award Contract Administration 

7.1 Special Conditions of Contract 

▪ Rate shall remain FIRM till the validity of Rate Contract.  

▪ TPC appreciates and welcomes the engagement/employment of persons from SC/ ST community 
or any other deprived section of society by their BAs.  

▪ Any change in statutory taxes, duties and levies during the contract period shall be borne by 
TPC. However in case of delay in work execution owing to reasons not attributable to TPC, any 
increase in total liability shall be passed on the Bidder, whereas any benefits arising owing to 
such statutory variation in taxes and duties shall be passed on TPC. 

▪ All the terms and conditions of TPC GTC shall be applicable. 

7.2 Drawing Submission & Approval 

As per annexure - II 

7.3 Delivery Terms 
Outline Agreement shall be valid for the period of 3 Years. 
Material should be delivered within 5 weeks from the date of issuance of PO / CRO or as per PO 
Terms. 
Execution, Commissioning and handover of system should be done Within 3 weeks from receipt of 
material at site. 

7.4 Warranty Clause 
All the components (hardware and software) supplied as a part of this project shall have warranty of 
Three (3) Years from date of user acceptance of the complete system. 
Bidder to Maintain the supplied components for next 3 year under Service support SLA terms. 
On-Site support by the bidder/OEM to be provided for Patch updates, upgradation, Bug-fixing, 
Health check-up, Restoration/System breakdown to meet the operational requirements during the 
warranty period as mentioned in the RFP.  

7.5 Payment Terms 
100% Payment shall be released after performance of Maintenance activity of existing system, 
submission of error free invoices along with relevant supporting documents & as certified by Order 
Manager.  
Invoices shall be raised on Quarterly in arrears basis. 
All the Payments shall made with a credit period of 60 days (45 days for MSME Vendor) from the 
date of acceptance of invoice.  
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7.6 Liquidated Damages Clause 
LD deduction shall be applicable for delay in SITC & replacement at the rate of 1% of individual CRO 
value (Incl. of Taxes) per week of delay to a maximum of 10% of individual CRO value (Incl. of Taxes). 

SLA Applicable as per Tender Scope of Work.  

7.7 Contract Performance Bank Guarantee (CPBG) Clause 
Bidder shall submit Contract Performance Bank Guarantee (CPBG) cum Performance Bank 
Guarantee of 5% of the Total order value (Incl. of Taxes) within 15 days of award of contract, valid till 
Warranty period with additional claim period of 6 months. Tata Power reserves the right to recover 
the Liquidated damages due to SLA non-compliance as stated under Service Level Agreement (SLA), 
from the contractor’s invoices due and also from the other securities and BG available with owner.  

7.8 Safety Retention 

Safety Retention as per the Tata Power General Terms and Conditions shall be applicable and shall 
be released based on safety performance score after work completion. 

7.9 Climate Change 

Significant quantities of waste are generated during the execution of project and an integrated 
approach for effective handling, storage, transportation and disposal of the same shall be adopted. 
This would ensure the minimization of environmental and social impact in order to combat the 
climate change. 

7.10 Ethics 

TPC is an ethical organization and as a policy TPC lays emphasis on ethical practices across its entire 
domain. Bidder should ensure that they should abide by all the ethical norms and in no form either 
directly or indirectly be involved in unethical practice.  

TPC work practices are governed by the Tata Code of Conduct which emphasizes on the following: 

▪ We shall select our suppliers and service providers fairly and transparently. 

▪ We seek to work with suppliers and service providers who can demonstrate that they share 
similar values. We expect them to adopt ethical standards comparable to our own. 

▪ Our suppliers and service providers shall represent our company only with duly authorized 
written permission from our company. They are expected to abide by the Code in their 
interactions with, and on behalf of us, including respecting the confidentiality of information 
shared with them. 

▪ We shall ensure that any gifts or hospitality received from, or given to, our suppliers or service 
providers comply with our company’s gifts and hospitality policy. 

▪ We respect our obligations on the use of third party intellectual property and data. 

Bidder is advised to refer GTC attached at Annexure VIII for more information. 

Any ethical concerns with respect to this tender can be reported to the following e-mail ID: 
mrpatel@tatapower.com. 

8.0 Specification and standards 

As per Annexure II. 

9.0 General Condition of Contract 
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Any condition not mentioned above shall be applicable as per GCC for Supply attached along with 
this tender at Annexure IX. 

10.0 Safety 

Safety related requirements as mentioned in our safety Manual put in the Company’s website which 
can be accessed by:  

http://www.tatapower.com  

All Associates shall strictly abide by the guidelines provided in the safety manual at all relevant 
stages during the contract period.  

http://www.tatapower.com/
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ANNEXURE I 
Schedule for Items  

SITC & Replacement of Access Control system across Tata Power. 

Sr. 

No. 
Description 

Qty. Set 

/ Nos. 

Unit Price 

Supply 

(Rs.) 

Unit Price 

Installation & 

Commissioning 

(Rs.) 

Item Price 
Overall 

Price 

1 Mercury MP1501 controller 400     

2 Mercury MP1502 controller 100     

3 
Enclosure for Controller with SMPS 
and required accessories 

500     

4 
Mercury MR52 S3B reader interface 
module 

50     

5 
Enclosure for MR52 S3B Reader 
interface Module with SMPS and 
required accessories  

50     

6 
Mercury MR62e reader interface 
module 

5     

7 
Enclosure for MR62e Reader 
interface Module with SMPS and 
required accessories  

5     

8 
Access Cards with Printing on 
backside 

20000  --   

9 
IDCUBE Controller Lic & 
Configuration 

150     

Total Package Cost  

GST @ 18%  

Total Cost (Incl. of GST)  

 

NOTE: 

▪ The bidders are advised to quote prices strictly in the above format and for all the line items as 
mentioned above. Failing to do so, bids are liable for rejection. 

▪ The bidder must fill each and every column of the above format. Mentioning “extra/inclusive” 
in any of the column may lead for rejection of the price bid. 

▪ No cutting / overwriting in the prices is permissible. 

▪ The unit price to be indicated in col. No. 7 should be exclusive of taxes & duties which are to be 
indicated in separate columns meant for the purpose. 

▪ All other Terms & conditions shall be as per Technical Specifications, Tata Power – GTC – Supply 
& Tata Power – GTC – Services. 
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ANNEXURE II 
Technical Specifications 

 

 

 

 

 

 

 

 

 

 

 
As per Annexure No.: VII 
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ANNEXURE III 

Schedule of Deviations 

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any 
deviations, all such deviations from this tender document shall be set out by the Bidders, Clause by 
Clause in this schedule and submit the same as a part of the Technical Bid.  

 

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm the TPC’s 
specifications: 

 

S. No. Clause No. Tender Clause Details Details of deviation with justifications 

    

    

    

    

 

 

 

 

 

 

By signing this document we hereby withdraw all the deviations whatsoever taken anywhere in 
this bid document and comply to all the terms and conditions, technical specifications, scope of 
work etc. as mentioned in the standard document except those as mentioned above.  

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE IV 

Schedule of Commercial Specifications 

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: Technical Bid. In the 
absence of all these details, the offer may not be acceptable.) 

 

S. No.    Particulars      Remarks 

 

1. Prices firm or subject to variation   Firm / Variable 

 (If variable indicate the price variation 

 clause with the ceiling if applicable) 

1a. If variable price variation on clause given  Yes / No 

1b. Ceiling        --------- % 

1c.    Inclusive of Excise Duty                  Yes / No (If Yes, indicate % rate) 

1d. Sales tax applicable at concessional rate   Yes / No (If Yes, indicate % rate) 

1e. Octroi payable extra     Yes / No (If Yes, indicate % rate)  

1f. Inclusive of transit insurance    Yes / No 

2. Delivery clause acceptable    Yes / No 

3. Warranty clause acceptable    Yes / No 

4. Terms of payment acceptable    Yes / No 

5. Performance Bank Guarantee acceptable   Yes / No 

6. Liquidated damages & SLA clause acceptable  Yes / No 

7. Validity (180 days)     Yes / No 

 (From the date of opening of technical bid) 

8. Rebate for increased quantity    Yes / No (If Yes, indicate value) 

9. Change in price for reduced quantity   Yes / No (If Yes, indicate value) 

10. Inspection during stage of manufacture   Yes / No  

11. Covered under Small Scale and Ancillary   Yes / No 

 Industrial Undertaking Act 1992    (If Yes, indicate, SSI Reg’n No.) 
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ANNEXURE V 

Checklist of all the documents to be submitted with the Bid 

Bidder has to mandatorily fill in the checklist mentioned below:- 

S. No. Documents attached 
Yes / No /  

Not Applicable 

1 EMD of required value   

2 Tender Fee as mentioned in this RFQ   

3 Company profile/organ gram   

4 Signed copy of this RFQ as an unconditional acceptance   

5 Duly filled schedule of commercial specifications (Annexure IV)   

6 Sheet of commercial/technical deviation if any (Annexure III)   

7 
Balance sheet for the last completed three financial years; mandatorily 
enclosing Profit & loss account statement 

  

8 
Acknowledgement for Testing facilities if available (duly mentioned on 
bidder letter head) 

  

9 List of Machine/tools with updated calibration certificates if applicable   

10 Details of order copy (duly mentioned on bidder letter head)   

11 Order copies as a proof of quantity executed   

12 
Details of Type Tests if applicable (duly mentioned on bidder letter 
head) 

  

13 
All the relevant Type test certificates as per relevant IS/IEC 
(CPRI/ERDA/other certified agency) if applicable 

  

14 Project/supply Completion certificates   

15 Performance certificates   

16 Client Testimonial/Performance Certificates   

17 Credit rating/solvency certificate   

18 Undertaking regarding non blacklisting (On company letter head)   

19 List of trained/untrained Manpower   
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ANNEXURE VI 

Acceptance Form for Participation in Reverse Auction Event 

(To be signed and stamped by the bidder) 

In a bid to make our entire procurement process more fair and transparent, TPC intends to use the 
reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the 
bidders who are found as technically qualified based on the tender requirements shall be eligible to 
participate in the reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on participation in the 
bid event: 

1. TPC shall provide the user id and password to the authorized representative of the bidder. 
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 
Acceptance Form). 

2. TPC will make every effort to make the bid process transparent. However, the award decision by 
TPC would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 
TPC, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 
possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of 
the entire infrastructure as required at their end to participate in the auction event. Inability to 
bid due to telephone line glitch, internet response issues, software or hardware hangs, power 
failure or any other reason shall not be the responsibility of TPC.  

6. In case of intranet medium, TPC shall provide the infrastructure to bidders. Further, TPC has sole 
discretion to extend or restart the auction event in case of any glitches in infrastructure 
observed which has restricted the bidders to submit the bids to ensure fair & transparent 
competitive bidding.  In case of an auction event is restarted, the best bid as already available in 
the system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 
presumed that the bidder has no further discounts to offer and the initial bid as submitted by 
the bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any 
offline price bids received from a bidder in lieu of non-participation in the auction event shall be 
out-rightly rejected by TPC. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the 
applicable taxes, duties and levies and shall be FOR at TPC site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

11. No requests for time extension of the auction event shall be considered by TPC. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item 
based on the final all inclusive prices offered during conclusion of the auction event for arriving 
at Contract amount.  

Signature & Seal of the Bidder 
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ANNEXURE VII 

 

 

 

 

 

 

 

 

 

 

Scope of Work shall be as per attached Annexure 



         

 

Access Controller Replacement & New Controller 
Supply, Installation, Commissioning, 3 Year 

Warranty and service support 

 

 

Tata Power 

Esecurity 
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1. INTRODUCATION 

The intent of this specification document is to specify the scope of work, technical specifications, service 
level agreement for maintenance, etc. for Supply, Installation and Maintenance of new requirement of 
Access Controllers & Modules at Tata Power locations across India.  

IDCUBE make Access 360 IACS system is functional in TATA POWER at various locations since 2019 as 
given below. Locations includes Thermal & Hydro Generating power plants, Transmission locations and 
Corporate Offices.  

 
Bids are requested for New Supply installation, commissioning with new controller License and replacement 
of existing Access controller with existing controller License & installation testing & commissioning. 
Supply of HID Access cards with one side print (Details will be provided by Tata Power) and configuration in 
the system.  

2. BIDDERS QUALIFYING REQUIREMENTS  

Bidder must meet all the following qualifying criteria: 

• The Bidder shall be either manufacturer of critical components or shall be a manufacturer's 

authorized system integrator of IACS system specified. 

• The bidder should have implemented Access Control system of similar size and complexity at 

least 4 nos. in industrial sites in the last 3 years and shall be in continuous trouble-free 

operation for at least last 2 year. 

• Existing installed and functioning base of at least 5 large installation comprising established 

corporates in India. 

Bidder shall provide all the necessary details in support of above as a part of the offer as listed below 

as minimum requirement. 

• Un priced PO copy of work execution experience for new installations. 

• OEM authorization letter (IDCUBE) as system integrator for all Critical products under 

specifications. 

 

3. TECHNICAL SPECIFICATIONS OF THE COMPONENTS required 

 
Door Controller Specification: HID Mercury 

- Open Architecture  
- Supports PoE+ power, removing the cost of traditional power supplies and home-run wiring.  
- Embedded crypto memory chip and data at rest encryption provides secured layer of protection 

of sensitive data.  
- Should support onboard (2 reader/ 4 reader) and OSDP Protocol. With LOCK. 
- Supports multiple card formats. 
- Anti-passback support (area, reader and time based)  
- IPv4/v6 support 
- Host communications protected by TLS 1.2/1.1 or AES-256/128  
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- Controller/IO Expansion connection protected by AES  
- 240,000 cardholder capacity or higher 
- 500,000 transaction buffer or higher 
- Should be compatible with IDCUBE access control software. 
 

Reader Interface module: HID Mercury 

- Should support Mercury Controller  
- Should support 2 reader/ 4 reader and OSDP Protocol. With LOCK. 
- Should support Input/Output 
- Controller/IO Expansion connection protected by AES  
- Should be compatible with IDCUBE access control software. 
 

Access Cards: 

- HID SEOS Corp 1K 48 BIT / Compatible with system 

Access Controller License :- 

- IDCUBE - Access360 

 

4. APPROVED OEM / VENDOR LIST 

The following is the list of items with the corresponding approved OEM/vendors for bidder to 

comply with. Any deviation from this, shall be discussed and mutually agreed. Sub -vendors 

for any item not covered in this table shall be subject to owner's approval. 

Sr No. Equipment Approved OEM/Vendors 

5 Access Controller HID-Mercury 

7 Access Controller License  IDCUBE 

8 Access Card HID 

5. WARRENTY & Services Support 

All the components (hardware and software) supplied as a part of this project shall have 

warranty of Three (3) Years from date of user acceptance of the complete system. 

Bidder to Maintain the supplied components for next 3 year under Service support SLA terms. 
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6. Scope of work 

Old Controller Replacement- 

Bidder to supply & replace the old controllers with new. Bidder to do Necessary configuration 

in the application and hardware connections/termination with existing Readers, EBG and locks 

including Emergency release to make the system functional & necessary data push in the system. 

Existing Controller license will be utilized in the application.  

Bidder to maintain and provide comprehensive warranty support to the supplied devices for 3 

years after commissioning and handover. 

 

New controller supply-  

Bidder to supply, Install and do the Necessary configuration in the application with new license. 

Bidder to maintain and provide comprehensive warranty support to the supplied devices for 3 

years after commissioning and handover 

 

7. UPGRADES & MODIFICATIONS 

- Scope also includes upgradation of firmware as per OEM suggestion with permission from 

Esecurity team. 

- IACS application software upgrade as per new modifications. 

- Supplied system must be of latest version that is currently supported by manufacturer. 

System must be compliant with generally accepted standards and expandable for future 

requirements. Bidder shall submit next 3 years roadmap of the supplied system. 

- Scope covers supply of all required software licenses including operating systems. The Software 

licenses will be in the name of The Tata Power Limited and will be perpetual in nature. 

- Mounting arrangement, Clamps, consumables for installation shall be included in costing 

 

8. Timelines  

 

Sr. Events Dates & Timelines  
(from tender issue date) 

1 Material Delivery as per PO Within 5 weeks from PO date or as 
per PO Terms 

2 Execution, Commissioning and handover of system 
Period as per PO 

Within 3 weeks from receipt of 
material at site. 

 

 

9. BOQ Supply & Service  

 

Sr. Item Description Qty. 

1 Supply of Mercury MP1501 
controller 

400 

2 Supply of Mercury MP1502 
controller 

100 
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3 Supply of Enclosure for Controller 
with SMPS and required accessories 

500 

4 Supply of Mercury MR52 S3B 
reader interface module 

50 

5 Supply of Enclosure for MR52 S3B 
Reader interface Module with SMPS 
and required accessories  

50 

6 Supply of Mercury MR62e reader 
interface module 

5 

7 Supply of Enclosure for MR62e 
Reader interface Module with SMPS 
and required accessories  

5 

8 Access Cards with Printing on 
backside 

       20000   

9 IDCUBE Controller Lic & 
Configuration 

          150  

 

 

 

10. SLA 

 

Sr No Service Requirement Parameter Penalty 

1 

Compliance for deployment of 

skilled, OEM certified & 

experienced manpower. 

100% 

Penalty in form of deduction of 1% 

amount of quarterly invoice of the 

quarter 

2 
Adherence to Tata Power 

Safety Rules and Procedures 
100% 

Penalty in form of deduction of 1% 

amount of quarterly invoice of the 

quarter 

3 
Availability of IACS System 

(Locally)  

 

98% 

Penalty in form of deduction of 5% 

amount of quarterly invoice of the 

quarter 

4 
Response time to attend calls. 

 

Within 4 working 

hours 

Penalty in form of deduction of 1% 

amount of quarterly invoice of the 

quarter 

5 
Resolution time from issue of 

work permit. 

Within 16 

working hours for 

Controllers. 

Penalty will be applicable as per 1% 

amount of quarterly invoice of the 

quarter 

6 
IACS system MIS report shall be 

submitted on daily basis. 
100% LD will be applicable as per PO 

terms & Conditions (subject to a 
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maximum of 1% of the quarterly 

invoice value) 

7 

Weekly and monthly 
breakdown & timely preventive 
calls analysis report with RCA 
as applicable. 

100% 

 LD will be applicable as per PO 

terms & Conditions (subject to a 

maximum of 1% of the quarterly 

invoice value) 

8 

Compliance to system Repair & 

replacement of material in 3 

days for Controllers & Reader 

Interface Module 

100 % 

Penalty in form of deduction of 1% 

amount of quarterly invoice of the 

quarter  

 

 

 

11. Tata Power Locations  

➢ Generation Plant- Trombay, Maithon, Jojobera, Mundra, Haldia, Kalinganagar, Prayagraj. 

➢ Hydro Plant- Khopoli, Bhira, Bhivpuri & Headworks 

➢ Transmission Project area in Mumbai, New Receiving station etc. 

➢ Tata Power Office locations all India wherever required & Solar sites  

➢ New project areas across India. 
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ANNEXURE VIII 

Inspection Test Plan 

 

 

 

 

 

 

 

 

 

 

 

NA 
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Annexure IX 

General Conditions of Contract 

 

 

 

 

 

 

 

 

 

 

Attached as Annexure to this document 
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Annexure X 
Manufacturers Authorization Form 

 

Date: ……………. 

Tender Enquiry No.: ………….. 

 

To, 

Chief (Procurement & Stores) 

Tata Power Company Limited, Mumbai 

 

Dear Associate, 

Whereas M/s. [name of OEM], who are official manufacturers of ........... having factories at 

[Address of OEM] do hereby authorize M/s [name of bidder] to submit a Bid in relation to 

the Invitation for Bids indicated above, the purpose of which is to provide the following 

Goods, manufactured by us ..................................................................... and to subsequently 

negotiate and sign the Contract. 

 

We hereby extend our full guarantee and warranty in accordance with the Special 

Conditions of Contract or as mentioned elsewhere in the Tender Document, with respect to 

the Goods offered by the above firm in reply to this Invitation for Bids. 

 

We hereby confirm that in case, the channel partner fails to provide the necessary services 

as per the Tender Document referred above, M/s [name of OEM] shall provide standard 

warranty on the materials supplied against the contract. The warranty period and inclusion 

/ exclusion of parts in the warranty shall remain same as defined in the contract issued to 
their channel partner against this tender enquiry 

 

 

Yours Sincerely, 

 

For …………….. 

Authorized Signatory 

 



The Tata Power Company Limited  General Terms and Conditions‐ Indigenous Supply  Rev. BPS‐In‐02 

Rev. date: 25 July 2017                                                                                                                                                   Page 1 of 8 

 

The Tata Power Company Limited is hereunder 
referred to as the “Purchaser” or “Company”. The 
person, firm or company selling the goods, the subject 
of this purchase order is referred to as “Vendor” or 
“Contractor”. The subject of this purchase order is 
hereinafter referred to as the “Material(s)”or “Goods”. 

The Contract shall mean the contract as derived from 
the following: 

1. Purchase Order (with ‘Commercial Notes’ and 
Annexures to the Purchase Order referred 
thereon) 

2. Technical Specifications. 
3. General Terms & Conditions 

 
The documents including all reference document (s) 
and Annexures forming the Contract are to be read 
together as a whole and are to be taken as mutually 
explanatory. 
 
1. Price: 

Unless otherwise specifically stipulated, the 
price shall be firm and shall not be subject to 
escalation for any reason till the validity of this 
Contract. 

Unless otherwise specifically stipulated, the 
price shall be inclusive of road/ rail worthy 
water-proof packing & forwarding charges up to 
effecting delivery at FOT/ FOR despatch point, 
GST and shall also be inclusive of inland 
freight, terminal taxes and entry taxes as 
leviable on the transportation or entry of goods 
into any local area limits pursuant to the 
Contact.  

2. Taxes and Duties: 
 

2.1 The Contract Price shall be inclusive of all 
taxes, duties, including but not limited to GST 
or any local taxes, levies imposed by 
State/Central/Local governments 
 

2.2 Taxes as mentioned in the Contract Price or 
Price Schedule shall be paid to the contractor 
subject to the Contractor complying with all the 
statutory requirements and furnishing the 
relevant documents including error free invoices 
containing detailed break-up of the taxes 

 
2.3 However the payment of GST or local levies shall 

be restricted to the total amount as indicated in 
the price schedule. 

 
2.4 Any duties, levies or taxes not mentioned in 

Contract Price or Price Schedule but applicable 
as per any statute (s) shall be deemed to be 

included in the Contract price and shall be to 
the account of the Contractor. 
 

2.5 Any statutory variation in duties, levies or taxes 
if applicable and specified in this Contract till 
the scheduled date for supply of Goods and 
limited to direct invoices of the Contractor shall 
be to the account of Purchaser. The Contractor 
shall have the obligation to provide the 
necessary documentary evidence / supporting 
by way of gazetted notifications etc. to prove the 
change in such levies or taxes between the due 
date of submission of the Bid and the 
scheduled date of supply of goods to claim the 
difference. 
 

2.6 The Contractor shall pass on to the Purchaser 
all the benefits of  either reduction in tax rates, 
exemptions, concessions, rebate, set off, credits 
etc. or introduction of new tax rates 
exemptions, concessions, rebate, set off, credits 
etc.  pertaining to all taxes, duties, imposts, 
fees and levies in respect of the supplies of 
Goods or performance of obligations under the 
contract. This would specifically include 
reduction of tax rates as a result of statutory 
changes or judicial rulings. 

 

2.7 Any other taxes, levies and duties not 
mentioned in Contract Price or Price Schedule 
but applicable as per any statute (s) or 
introduction (omission) of new taxes, levies and 
duties shall be deemed to be included in the 
Contract Price and shall be to the account of 
the Contractor. 

 
2.8 For facilitating availment of a credit, set-off, 

rebate, drawback or like benefit available to the 
Purchaser, the Contractor will facilitate the 
Purchaser by providing the necessary 
documentary and/or procedural support. In 
any process of assessment or re-assessment, of 
taxes payable by the Purchaser.  Wherever 
expressly agreed the purchaser would provide 
the statutory form ‘C’ to the seller for availing 
the concessional rate of Central sales tax. 

 
2.9 The Contractor shall bear and pay all the costs, 

liabilities, levies, interest, penalties in respect of 
non-compliances of any legal requirements as 
per various statutory provisions. The contractor 
shall keep the owner indemnified at all times 
from any tax liability, interest, penalties or 
assessments that may be imposed by the 
statutory authorities for non-compliances or 
non-observation of any statutory requirements 
by the Contractor. 
 

2.10 Purchaser shall pay the invoices to the Vendor 
after necessary deductions as prescribed under 
the applicable law, income – tax or other 
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deductions under the State Tax laws as may be 
applicable  to the Contract. 

 
3 Packing details: 
 

Packing details: The material must be packed in 
suitable packing to suit the mode of transport 
and to ensure its safe receipt at point of 
delivery. Any damage to material noticed at the 
time of delivery at site, due to improper packing 
or any other reason whatsoever shall be the 
responsibility of the Vendor. Such damaged 
goods shall be replaced within 14 days from 
intimation from the Purchaser. 
 

4 Transportation and Unloading at Site: 
 

The Vendor shall deliver the Material(s) at site/ 
Stores as per the delivery address specified in 
the Purchase order. The unloading at delivery 
shall be organised by the Purchaser unless 
otherwise specified. The receipt of the material/ 
equipment is subject to inspection and rejection 
if Material(s) is found unsatisfactory or any of 
the clauses under this purchase order are 
violated.  

 

5 Insurance: 
 Unless otherwise specified, Purchaser will be 

responsible to obtain transit insurance for the 
Material(s). The Vendor shall intimate the Order 
Manager (as mentioned in the Purchase Order) 
along with Invoice, packing list, the Railway 
Receipt/Truck or Lorry Receipt etc. immediately 
after the consignment is booked, at the e-mail 
id mentioned in the Purchase order. 

 
6 Payment Terms:  

 
100% payment shall be made within 60 days 
from the receipt and acceptance of the material 
at the Consignee Stores/ Site/ Location as per 
the Contractual terms and conditions herein. 
 

7 Bills and invoice: 

The tax invoices should contain the details to 
comply with the GST Law. The supplier shall: 

i) Furnish (electronically) and communicate 
to the Owner, the details of Goods or 
Services supplied by the 10th of the 
month succeeding the said tax period, 

ii) Upon discovery of any discrepancy, rectify 
it and shall pay the tax and interest 
thereof, 

iii) Furnish the returns (electronically), for 
the inward and outward supplies of 

Goods and/or Services, before the 
specified dates as per the GST Law, 

iv) Communicate the tax paid, credits etc. as 
and when credited. 

v) The Invoice should clearly state the 
description of the goods, quantity, sale 
price, tax %, and tax amount; 

vi) The Invoice should be signed by an 
Authorized Signatory. 

 
Bills/Invoices in the name of The Tata 
Power Company Ltd. with packing lists in 
triplicate shall be forwarded along with the 
equipment.  
 
Contractor to furnish GST Registration no. 
in all invoices as well as Purchaser’s (Tata 
Power’s) GST no.   

 

8 Transfer of Title and risk: 

The transfer of property and risk of Material(s) 
shall be deemed to take place as follows: 
 
a. For delivery F.O.R. or F.O.T. despatch 

point: Transfer of property on handing over 
the Material(s) to the carrier against receipt 
of clean Railway Receipt/Truck or Lorry 
Receipt and such receipt having been 
handed over to Purchaser. However, the 
risk of loss shall pass to the Purchaser on 
delivery of goods at the specified 
destination. 
 

b. In case the Material(s) are procured by the 
Vendor from sub-vendors on receipt of 
duly endorsed documents of title to the 
goods. 

 
9 Contract Performance Bank Guarantee (In 

case applicable): 
 

9.1 The Vendor shall within 15 days of issue of this 
Purchase Order furnish an unconditional 
irrevocable bank guarantee duly stamped and 
strictly as per the prescribed format of the 
Purchaser from any nationalized bank or any 
scheduled bank having a branch in Mumbai 
and approved by the Purchaser for a sum 
equivalent to 10% of the Total value of Order 
valid for a period not less than 6 months from 
the expiry of the Warranty period. 
 

9.2 Irrespective of the performance demonstrated 
as part of the Factory Acceptance Tests Take-
over tests / Performance Tests etc, the 
Purchaser may call for re-validation of 
performance of the system during the 
performance guarantee period by conducting 
fresh performance tests if in its opinion, the 
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system is not able to deliver the designed 
performances based on its operational 
performance results. If the equipment fails to 
prove the performance during such 
performance tests, the Purchaser may allow the 
Vendor to either rectify the system by addition / 
modification of equipment etc at the Vendor’s 
costs & risk to restore the performance levels. 
Failure to rectify the system to achieve the 
designed performance levels may result in 
imposition of penalties including revocation of 
the Performance Bank Guarantee and forfeiture 
of the entire amount under the Performance 
Guarantee. 
 

9.3 In case the Vendor fails to furnish the requisite 
Bank Guarantee as stipulated above, then the 
Company shall have the option to terminate the 
contract besides other contractual remedies. 

 
10 Price reduction: 

10.1 The Vendor agrees that time of supply of 
Material(s) is of prime importance.  
If the Vendor fails to supply Material(s) before 
the respective scheduled / fixed date for supply. 
Company may without prejudice to any other 
right or remedy available to the Company: -  
 
10.1.1 Recover from the Vendor ascertained 

and agreed, genuine pre-estimate 
liquidated damages, and not by way of 
penalty, a sum equivalent to 1% (of 
total value of order) per week or part 
thereof for each week’s delay, beyond 
the scheduled supply date each subject 
to maximum of 10% of the total order 
value, even though the Company may 
accept delay in supply after the expiry 
of the scheduled supply date. The 
Company may, at its discretion, set off 
the aforesaid amounts from any other 
amounts owed by the Company to the 
Vendor or recover such amounts in 
other manner as may be permissible 
under applicable laws. 
 

10.1.2 Arrange to get supply from elsewhere 
on account and at the sole risk of the 
Vendor, such decision of the Company 
being final and binding on the Vendor; 
or 

10.1.3 Terminate the contract or a portion of 
supply of the supply work thereof, and 
if so desired, arrange for the supply in 
default by the Vendor to be attained 
from elsewhere at the sole risks and 
costs of the Vendor. 
 

10.2 Liquidated damages for performance shortfall (if 
applicable) shall be specified in the Technical 
Specifications. 
 

10.3 The Liquidated Damages referred in this clause 
10 may be recovered by the Company from the 
Vendor as set off against any monies owed by 
the Company to the Vendor or in any other 
manner permissible under applicable laws. 

 
11 Warranties: 

11.1 Materials and Workmanship: Vendor shall fully 
warrant that all the stores, equipment and 
component supplied under the order shall be 
new and of first class quality according to the 
specifications and shall be free from defects 
(even concealed fault, deficiency in design, 
materials and workmanship).  
 

11.2 Should any defects be noticed in design, 
material and/or workmanship within 12 
months after the Material(s) or any portion 
thereof as the case may be have been 
commissioned or for 24 months from the date of 
delivery, whichever period concludes earlier. 
Purchaser shall inform Vendor and Vendor 
shall immediately on receipt of such intimation, 
depute their personnel within 7 days to 
investigate the causes of defects and arrange 
rectification/ replacement/modification of the 
defective equipment at site, without any cost to 
Purchaser within a reasonable period. If the 
Vendor fails to take proper corrective action to 
repair/replace defects satisfactorily within a 
reasonable period, Purchaser shall be free to 
take such corrective action as may be deemed 
necessary at Vendor’s risk and cost after giving 
notice to the Vendor, including arranging 
supply of the Goods from elsewhere at the sole 
risk and cost of the Vendor.  
 

11.3 In case defects are of such nature that 
equipment shall have to be taken to Vendor’s 
work for rectification etc., Vendor shall take the 
equipment at his costs after giving necessary 
undertaking or security as may be required by 
Purchaser. After repair Vendor shall deliver the 
equipment at site on freight paid basis. Any 
taxes applicable in relation to this repair shall 
be to the Vendor’s account. All risks in transit 
to and fro shall be borne by the Vendor.  
 

11.4 Equipment or spare parts thereof replaced shall 
have further warranty for a period of 12 months 
from the date of acceptance.  

 
12 Quality, Testing, inspection, installation: 

 
12.1 All Material(s) supplied under this Contract 

shall be new and unused. 
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12.2 Wherever a specific Quality Assurance Plan is 
provided with the Request for Quotation (RFQ) 
or agreed as part of the commercial/ technical 
discussions, the same shall be binding on the 
Vendor. 
 

12.3 The material shall be inspected 
 
a. At consignee end by Purchaser. 

 
b. At factory premise of the Vendor/ sub-

vendor by Purchaser or third party duly 
nominated by Purchaser. The Vendor 
shall extend all necessary co-operation to 
Purchaser/ third party inspector carrying 
out the inspection. The Inspector(s) shall 
have the right to carry out the inspection 
or testing, which will include inspection 
and testing of the raw materials at 
manufacturers shop, at fabricators shop 
and at the time of actual despatch before 
and/or after completion of packing. 
 

12.4 The Vendor will inform Purchaser at least eight 
(8) days in advance of the exact place, date and 
time of tendering the Material(s) for required 
inspection and provide free access to the 
Inspector(s) during normal working hours at 
Vendor’s or his/ its sub-Suppliers works, and 
place at the disposal of the Inspector(s) all 
useful means for undertaking the Inspection, 
checking the results of tests performed, 
marking the Material(s), getting additional tests 
conducted and final stamping of the Material(s). 
 

12.5 Even if the inspection and tests are fully carried 
out, the Vendor shall not be absolved from its 
responsibilities to ensure that the Material(s), 
raw materials, components and other inputs 
are supplied strictly to conform and comply 
with all the requirements of the Contract at all 
stages, whether during manufacture and 
fabrication, or at the time of Delivery as on 
arrival at site and after its erection or start up 
or consumption, and during the defect liability 
period. The inspections and tests are merely 
intended to prima facie satisfy Purchaser that 
the Material(s) and the parts and components 
comply with the requirements of the Contract. 
 

12.6 All costs associated with the inspection shall be 
included in cost of Material(s). 
 

12.7 Original material test certificate/ performance 
test certificate/ fitment certificate/ test reports 
etc. relevant/ applicable as per the 

specifications/ standards shall be dispatched 
along with the material supply failing which the 
material may be rejected. 

 
13 Rejection: 

13.1 Rejected goods shall be removed and replaced 
within 14 days of the date of communication of 
rejection.  
 

13.2 Claim in respect of breakage/shortages in any 
cases shall be referred on the Vendor within 
ninety (90) days from the date of receipt of 
Goods by the Purchaser which shall be 
replaced/made good by the Vendor at his own 
cost. All risk of loss or damage to the material 
shall be upon the Vendor till it is delivered to 
the purchaser/consignee. 

 
14 General Indemnity:  

 
The Vendor shall indemnify and keep the 
Purchaser indemnified from and against any 
and all claims, costs, liabilities (financial), 
litigations, compensations, judgments, 
expenses or damages (including attorney's fees 
and other related expenses) arising out of any 
breach or alleged breach of any of the 
conditions of this Contract, performance of the 
obligations hereunder, or any representation or 
misrepresentation made by the Vendor or any 
third party with regard to the subject of this 
Contract. 
 

15 Indemnity against IPR: 

The equipment, system, drawings, and other 
materials that shall be supplied against the 
order will become the Purchaser’s property. 
Without limitation of any liability of whatsoever 
nature, the Purchaser shall be indemnified and 
kept indemnified against any claim for 
infringement or breach of any of the statues, 
rules & regulations by the use of or sale of any 
article or material supplied by the Vendor. The 
indemnity shall include any infringement of 
patent, trade mark, design, copyright or other 
property rights whether in Country of Origin, or 
elsewhere resulting from the Vendor’s design, 
manufacture, use, supply or re-supply & would 
also cover use or sale of any article or material 
supplied by the Vendor to the Purchaser under 
the Purchase Order. The Indemnity shall cover 
any claim/action taken by a third party either 
directly against the Purchaser or any 
claim/action made against the Vendor & where 
under the Purchaser is made liable. The 
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Indemnity shall be for losses, damages, and 
costs including litigation costs, attorney fees etc 
incurred by the Purchaser in relation to the 
Purchase Order. 

16 Latent Defects Liability period (if applicable):  
 
Notwithstanding the inspections, acceptance 
tests, quality checks etc carried out by the 
Vendor  and witnessed/accepted by the 
Purchaser, the Vendor  shall further warrant 
the equipment for any latent defects in its 
design, material or workmanship against the 
specifications set forth and shall make good any 
such defects by way of repair or replacement of 
the part or whole of the defective product at its 
own cost & risks as and when such latent 
defects are observed and intimated by the 
Purchaser and intimated to the Vendor within 
36 months of completion of warranty period. 
 

17 Force Majeure: 
 

17.1 In the event of either party being rendered 
unable by force majeure to perform any 
obligation required to be performed by it under 
this Contract the relative obligation of the party 
affected by such force majeure shall, after 
notice under this articles be suspended for the 
period during which such cause lasts. The term 
‘Force Majeure’ as employed herein shall mean 
acts of God, wars (declared or undeclared), riots 
or civil commotion, fire, floods, and acts and 
regulations of the Government of India or State 
Government or any of the statutory agencies. 
Both the party shall pay to the other party, the 
amount payable upon the date of the 
occurrence of such force majeure. 
 

17.2 Upon the occurrence of such cause and upon 
its termination, the party alleging that it has 
been rendered unable as aforesaid, thereby 
shall notify the other party in writing 
immediately but not later than twenty four (24) 
hours of the alleged beginning and ending 
thereof giving full particulars and satisfactory 
evidence in support of the claims.  
 

17.3 During the period, the obligations of the parties 
are suspended by force majeure, the contractor 
shall not be entitled to payment of any rate.  
 

17.4 In the event of the force majeure conditions 
continuing or reasonably expected to continue 
for a period more than thirty (30) days, 
Purchaser shall have the option of terminating 
the contract by giving seven (7) days notice 
thereof to the contractor.  
 
 
 

18 Variation: 
 
Except for any provisions in this Purchase 
Order, any change /modification to the terms 
and conditions of this Order can be issued only 
by Purchaser or with the prior written approval 
from Purchaser.  
 

19 Termination 
 

19.1 The Contract shall be deemed to be terminated 
on completion of delivery of Material(s) 
 

19.2 Termination of Default by Vendor:  
 Purchaser may terminate the contract at any 

time if the Vendor fails to carry out any of his 
obligations including timely delivery under this 
Contract. Prior to termination, the Vendor shall 
be advised in writing of the causes of 
unsatisfactory performance to be improved 
upon 15 days of the receipt of notice. In case, if 
the Vendor fails to bring about the improvement 
to the satisfaction of the Purchaser, then the 
order shall be terminated.    

 
19.3 Without prejudice to the rights and remedies 

available to Purchaser, Purchaser may 
terminate the Contract or part thereof with 
immediate effect with written notice to the 
Vendor if,: 
19.3.1 The Vendor becomes bankrupt or goes 

into liquidation. 
19.3.2 The Vendor makes a general 

assignment for the benefit of creditors. 
19.3.3 A receiver is appointed for any 

substantial property owned by the 
Vendor. 

19.3.4 The Vendor has misrepresented to 
Purchaser, acting on which 
misrepresentation Purchaser has 
placed the Purchase Order on the 
Vendor. 

  
 The Vendor/ Contractor shall not be entitled to 

any further payment under the Contract if the 
Contract is terminated. If the order is 
terminated under clause 19.2 and 19.3, the 
Vendor shall not be entitled to any further 
payment, except that, if Purchaser completes 
the supply of Material(s) and the costs of 
completion are less than the Total Order value, 
the Purchaser shall pay Vendor an amount 
properly allocable to supply of Material(s) fully 
performed by Vendor prior to termination for 
which payment was not made to Vendor. In 
case, the cost of completion of Material(s) 
exceed the total Order value, the additional cost 
incurred by Purchaser for such completion 
shall be paid by the Vendor. 
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19.4 Purchaser shall be entitled to terminate the 
Contract at it’s convenience, at any time by 
giving thirty (30) Days prior notice to the 
Contractor. Such notice of termination shall 
specify that termination is for Companies 
convenience and the date upon which such 
termination becomes effective. Upon receipt of 
such notice, the Contractor shall proceed as 
follows: 
19.4.1 cease all further work, except for such 

work as may be necessary and 
instructed by the Company/ 
Company’s representative for the 
purpose of protecting those parts of 
the supplies already manufactured; 

19.4.2 stop all further sub-contracting or 
purchasing activity, and terminate 
Sub-contracts; 

19.4.3 handover all Documents, equipment, 
materials and spares relating to the 
supply of goods prepared by the 
Contractor or procured from other 
sources up to the date of termination 
for which the Contractor has received 
payment equivalent to the value 
thereof; and 

19.4.4 handover those parts of the supplies 
manufactured by the Contractor up to 
the date of termination. 

Upon termination pursuant to clause 19.4, the 
Vendor shall be entitled to be paid the full value 
on the Material(s) delivered in accordance with 
the Contract. 
 

19.5 The Contractor shall not be released from any 
of his obligations or liabilities accrued under 
the Contract on termination. For the avoidance 
of doubt, the termination of the Contract in 
accordance with this clause shall neither relieve 
the Contractor of his accrued obligations for 
Warranty or his accrued liability to pay 
(liquidated) damages for Delay nor shall entitle 
him to reduce the value of Performance 
Security. 
 

20 Sub letting and assignment: 
  
The contractor shall not without prior consent 
in writing of the Purchaser, sublet, transfer or 
assign the contract or any part thereof or 
interest therein or benefit or advantage thereof 
in any manner whatsoever, provided 
nevertheless that any such consent shall not 
relieve the contractor from any obligation, duty 
or responsibility under the contract. 

 
 
 

21 Dispute Resolution: 

Dispute or differences arising out or relating to 
this Order shall be resolved amicably by the 
parties.  Failing such amicable resolution of 
dispute / differences either party may refer the 
matter to arbitration of a Sole Arbitrator to be 
appointed jointly by both the parties. The award 
of the Arbitrator shall be final, binding and 
conclusive on the parties.  The venue for 
arbitration shall be Mumbai. The Arbitration 
proceedings will be governed and regulated by 
the provisions of Indian Arbitration and 
Conciliation Act, 1996 as amended from time to 
time and the rules framed there under. 

22 Governing laws  

This Contract shall be construed in 
accordance with and governed by the Laws 
of India without giving effect to any principle 
of conflict of law. 

23 Jurisdiction 
 
This Contract and the transaction contemplated 
herein shall be subject to the exclusive 
jurisdiction of the competent Courts in Mumbai 
only. 

 
24 Limitation of Liability  

Notwithstanding anything contained in the 
Contract, the Contractor’s aggregate liability 
under this Contract shall be limited 100% of 
the Total order value. This shall however, 
exclude liability arising pursuant to clause 2.8- 
tax indemnity, clause 14- General Indemnity, 
clause 15- Indemnity against IPR, clause 25 – 
Confidentiality and liabilities arising due to 
wilful misconduct, gross negligence, third party 
claims and corrupt acts attributable to the 
Vendor.  
 

25 Confidentiality: 

The Vendor shall use the Confidential 
Information of the Purchaser only in 
furtherance of this Contract and shall not 
transfer or otherwise disclose the Confidential 
Information to any third party.  The Vendor 
shall (i) give access to such Confidential 
Information solely to those employees with a 
need to have access thereto; and (ii) take the 
same security precautions to protect against 
disclosure or unauthorized use of such 
Confidential Information that the party takes 
with its own confidential information but, in no 
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event, shall a party apply less than a 
reasonable standard of care to prevent such 
disclosure or unauthorized use. 

26 Consequential Damages: 

Unless otherwise specified, neither Party 
shall be responsible for and nor shall be 
liable to the other Party for 
indirect/consequential losses and damages 
suffered by such Party including for loss of 
use, loss of profit whether such liability or 
claims are based upon any negligence on the 
part of the other Party or its employees in 
connection with the performance of the 
Purchase Order. 
 

27 New Legislation (The Micro, Small and 
Medium Enterprise Development Act 2006) 

a. This Act has been enacted and made effective 
from 2nd October 2006.  The Interest on 
Delayed Payments to Small Scale and Ancillary 
Industrial Undertaking Act, 1993 is repealed. 

b. Vendor is requested to inform the purchaser if 
vendor fall under The Micro, Small and Medium 
Enterprises Development Act, 2006 legislation 
and provide the purchaser, registration number 
and date to enable purchaser to take necessary 
care.  The vendors are also requested to 
mention the same on their invoice / bill. 
 

28 Relation between parties: 

The Purchase Order shall be entered into on a 
principal-to-principal basis only. The Purchase 
order shall not be construed as a partnership or 
an association of persons. There is no agent 
and principal relationship between the parties. 
Each party shall be responsible for its own 
conduct. The Vendor shall ensure at all times 
that all the work carried out under this contract 
either by its own person or through any of its 
sub-Vendors shall be always done under its 
own direct supervision. 

29 Environment / ISO 14001 Certification:  
 
The Vendor to confirm whether their 
organization is ISO 14001 certified. If not, the 
Vendor must certify that the handling, use and 
disposal of their product / by-products conform 
to practices consistent with sound 
environmental management and local statutes. 
The Vendor shall ensure that all the wastes are 
disposed in environmental friendly way with 
strict compliance to applicable laws including 

adherence to MoEF guidelines with respect to 
disposal of batteries, lead waste, copper cables, 
ash, waste oil, e-waste etc which shall be 
disposed through MoEF approved parties only. 
The Vendor shall also be responsible to collect 
and recycle all the e-waste generated at the end 
of the product life cycle at its own costs and 
risks as per the MoEF guidelines/ orders. 

 
30 Tata Code of Conduct 

The Purchaser abides by the Tata Code of 
Conduct in all its dealing with stake holders 
and the same shall be binding on the Purchaser 
and the Vendor for dealings under this 
Purchase Order. A copy of the Tata Code of 
Conduct is available at our website: 
http://www.tatapower.com/aboutus/code-of-
conduct.aspx. The Vendor is requested to bring 
any concerns regarding this to the notice of our 
Chief Ethics Officer on the e-mail ID: 
cecounsellor@tatapower.com.  
 

31 Responsible Supply Chain Management: 
The Purchaser is committed for a cleaner 
environment and respect of Human rights 
through its Responsible Supply Chain 
Management policy.  The Vendor is required to 
comply with all the environment & Human 
rights related laws, including emission norms, 
Labour and environmental regulations. The 
Purchaser encourages its Vendors/ 
Contractors/ Business partners to pay more 
attention to green design, green supply, green 
production, green logistics and green packaging 
in performing their business obligations.  

The Vendor is required to abide by the Tata 
Power Corporate Environment policy, Energy 
Conservation and Corporate Sustainability 
Policy.  

A copy of the Responsible Supply Chain 
Management Policy along with Environment 
policy, Energy Conservation policy, 
Sustainability policy, Health & Safety policy and 
Human Rights policy is available at website: 
http://www.tatapower.com/sustainability/p
olicies.aspx. 
 
Vendor/Bidder is required to completely fill the 
attached “Supplier Sustainability 
Questionnaire” in support of their Green Supply 
Chain Management initiatives and submit the 
same with their offer. 
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The Owner recognizes that diversity in the 
workplace positively impacts business. The 
Owner is committed to help people from SC/ST 
background either by helping them to become 
entrepreneurs or by engaging workforce from 
SC/ST community under the contracts agreed 
herein. To encourage engaging SC/ST 
community, the owner may consider on the 
merit to incentivize the Contractor by paying 
additional 1% of the service contract portion if 
the number of SC/ST workforce engaged in the 
contract exceeds 30% of the total deployed 
strength and 2%, if the strength goes beyond 
50%. While the Contractor will assist the 
workforce so engaged to become self-reliant in 
meeting the work expectation, the Owner may 
also volunteer its training resources to the 
extent possible to improve their employability. 
The Contractor shall maintain the proper 
documentation of such category of the 
workforce engaged and the owner may consider 
to pay the incentive after its verification. 

 

The Owner may also consider extending price 
preference of 5% in the bid evaluation for an 
order value up to Rs.50 Lacs, provided the 
company is owned by a person from SC/ST 
community having minimum 50% holding in 
the  company. 
 

32 Vendor rating 

You are requested to ensure compliance to the 
terms of the individual orders with regards to 
timely delivery, provision of all applicable 
documents / challans / test certificate, quality 
of the material etc. Your performance with 
respect to the said factors will be taken into 
consideration for future business. 

33 Vendor Feedback: 

33.1 In this dealing Vendors feedback is important 
for the purchaser to improve its processes. If 
vendor have to report any grievance, problem or 
require any clarification, information, vendor is 
requested to contact purchaser at email ID: 
CC_CUSTOMERFEEDBACK@tatapower.com 

33.2 Vendor is requested to ensure compliance to 
the terms of the individual orders with regards 
to timely delivery, provision of all applicable 
documents / challans / test certificate, quality 
of the material etc. Vendor performance with 

respect to the said factors will be taken into 
consideration for future business. 

34 Non-Waiver: 
 
Failure of Purchaser or its representatives to 
insist upon adherence to any of the terms or 
conditions incorporated in the Contract or 
failure or delay to exercise any right or remedies 
herein or by law accruing, or failure to promptly 
notify the Vendor in the event of breach or the 
acceptance of or the payment of any Material(s) 
hereunder or approval of any design or 
Material(s) shall not release the Vendor and 
shall not be deemed a waiver of any right of 
Purchaser to insist upon the strict performance 
thereof or of any of its rights or remedies as to 
any such Material(s) regardless of when the 
Material(s) are shipped, received or accepted not 
shall any purported oral modification or 
revisions of the Contract by Purchaser or its 
representative(s) act as waiver of the terms 
hereof. 

 
35 Repeat Order: 

 
Purchaser may place the repeat order for 100% 
of ordered quantities within a span of 6 months 
from the date of issue of this Purchase Order & 
Vendor shall execute it at same rates, terms 
and conditions. 

 
 
36 Severability 

If any provision of this Contract is invalid, 
unenforceable or prohibited by law, this 
Contract shall be considered divisible as to 
such provision and such provision shall be 
inoperative and shall not be part of the 
consideration moving from any Party hereto to 
the others, and the remainder of this Contract 
shall be valid, binding and of like effect as 
though such provision was not included 
herein. 



 

 

 

 

 

 

 

 

ESG FRAMEWORK FOR BUSINESS ASSOCIATES  



Tata Power’s Sustainability philosophy sits at the core of its Business Strategy. Tata Power 
Sustainability Model has an overarching objective of ‘Leadership with care’ with key elements 
of ‘Care for the Environment’; ‘Care for the Community’; ‘Care for our Customers / 
Partners’ and ‘Care for our People’. These sustainability objectives encompass the 
Environmental, Social and Governance objectives driven as integrated elements. 
 
Tata Power, together with its stakeholders is determined to achieve sustainable growth while 
creating shared value for all.  
As a part of future ready roadmap, Tata Power has targeted following as our Environment, 
Social and Governance priorities: 
  

 Being Carbon Net Zero before 2045  
 Growing Clean capacity (80% by 2030)  
 Customer centricity 
 Becoming water neutral before 2030  
 Achieving zero waste to landfill before 2030  
 No net loss of biodiversity before 2030   
 Positively impacting 80 million lives by 2027  

 
In order to create a sustainable business ecosystem, Tata Power expects that all its Business 
Associates (BA) which includes its suppliers, vendors, consultants and service providers to 
align to its ESG and sustainability commitments. 
 
Tata Power encourages improved efficiencies and scaling up of green initiatives through 
technology and innovation taking us farther on the journey of reducing carbon emissions and 
preparing the entire eco-system towards products and services that would have net positive 
impact on the environment and communities that we operate in. 
 
The Vendors/ bidders wishing to associate with Tata Power are expected to share their own 
sustainability and ESG journey. We at Tata Power promote all Business Associates to have a 
sustainable procurement policy for their supplier and service providers to contribute to our 
integrated approach in achieving a sustainable supply chain. The BA is encouraged to carry 
out the assessment of their sub-contractors and sub-vendors on  sustainability readiness so 
that they are aware of the expectation/ business requirement. 
 
The Vendor/ Bidder shall fill-in the ‘Environment, Social and Governance Compliance 
Screening Questionnaire for Business Associates’ attached at Annexure-I and submit the 
same along with the Bid in Ariba online platform. 
 

Responsible Supply Chain Management: 
 
Tata Power is committed for a cleaner environment and respect of Human rights through its 
Responsible Supply Chain Management policy.  
Tata Power Business Associate (BA) shall comply with all the environment & Human rights 
related laws, including emission norms, Labour and environmental regulations.  
 

 

Tata Power encourages its BA to focus on green design, green supply, green production, 
green logistics and green packaging in performing their business obligations. The BA is 
expected to abide by the Tata Power Corporate Environment policy, Energy Conservation and 
Corporate Sustainability Policy (enclosed with this document as Annexure-II). 



The BA is expected to: 
 Strive towards Conservation of Energy, Water, Resources and optimize transportation 

of Men & Materials to minimize environmental impact and reduce carbon footprint. 
 Carry out the assessment of materials used for construction, operation & 

maintenance, consumables and accordingly phase out those materials which are 
environmentally hazardous. 

 Be cognizant that diversity in the workplace positively impacts business. 
 Promote affirmative action by supporting people from SC/ ST background by engaging 

workforce from SC/ ST community under the contracts agreed herein. 
 Share the commitment of ‘No child labour’, ‘No forced labour’, Non-discrimination on 

the basis of caste, colour, religion, gender, disability, maternity or pregnancy or any 
other factor unrelated to the requirements of the job 

 Pay the wages or remuneration to the workforce, personnel deployed in compliance 
to all applicable laws and regulations.  

 Provide its employees/ deployed labor with an employment environment that is free 
of physical or psychological harassment. 

 Carry out the assessment of their Sub-contractors on their Sustainability Readiness 
so that they are aware of the above expectation/ standards 

 To ensure usage of suitable package material which is more environmentally 
sustainable. Further the packing material shall be recycled to the extent possible. The 
material used for packing is expected to suit the mode of transport and to ensure its 
safe receipt at point of delivery.  
 

 
 
Waste Disposal: 
The BA is expected to follow best practices for disposal of waste, few of which are listed below:  
 

 Have a detailed project plan that includes the waste management, segregation of all 
designated waste material (Recyclable/ Non-Recyclable), collecting, storing, 
disposing and transferring the same to pre-arranged facility/ destination in timely and 
safe manner as per environmental legislations. The project plan shall also include the 
innovative construction practice to eliminate or minimize waste, protect 
surface/ground water, control dust and other emissions to air and control noise. 

 Have purchase policy to encourage the procurement of material with recycled and 
minimum packaging of goods during delivery and appropriate means for site-to-site 
transportation of materials to avoid damage and litter generation.   

 Ensure that the residents living near the site are kept informed about proposed 
working schedule and timings/ duration of any abnormal noise full activity that is likely 
to happen.  

 Ensure the regular maintenance and monitoring of vehicles and equipment for 
efficient fuel use so that emissions and noise are within acceptable limits to avoid air 
pollution.  

 

Water Management: 
 
The BA is expected to follow best practices for water management, few of which include a 
management and monitoring system for water withdrawals and consumption, procedures to 
reduce water usage or reuse/recycle water, and pretreatment of wastewater before disposal.  
 



 
Compliance to Law: 
The BA shall adhere to responsible business practices and comply with the provision of all the 
Statutory Acts Applicable. Special attention of the BA is drawn towards the compliance of 
provision of the following statues: (along with the latest amendments/additions, as applicable): 
 

 The Child Labour (Prohibition and Regulation) ACT, 1986. 
 The Contract Labour (Regulation and Abolition) ACT, 1970. 
 The Employee's Pension Scheme, 1995. 
 The Employee's Provident Funds and miscellaneous provisions Act, 1952. 
 The Employees State Insurance Act, 1948. 
 The Equal Remuneration Act, 1976. 
 The Industrial Disputes Act, 1947. 
 The Maternity Benefit Act, 1961. 
 The Minimum Wages Act, 1948. 
 The Payment of Bonus Act, 1965 
 The Payment of Gratuity Act, 1972. 
 The Payment of Wages Act, 1936. 
 The Shops & Establishment Act, 1954. 
 The Workmen's Compensation Act, 1923. 
 The Employer's Liability Act, 1938. 
 and any other applicable statutory act 

 
Social Accountability (SA 8000):  
 
Tata Power expects its BAs to follow guidelines of SA 8000:2014 on the following aspects 

 Child Labour 
 Forced or Compulsory Labour 
 Health & Safety 
 Freedom of Association & Right to Collective Bargaining 
 Discrimination 
 Disciplinary Practices 
 Working Hours 
 Remuneration 
 Management System 

 
Health and Safety 
 
The BA is expected to ensure the health and safety of his and his Sub-contractor’s staff and 
labour. The BA shall, in collaboration with and according to the requirements of the local health 
authorities, ensure that medical staff, first aid facilities, sick bay and ambulance service are 
available at the accommodation and on the Site at all times, and that suitable arrangements 
are made for all necessary welfare and hygiene requirements and for the prevention of 
epidemics. The BA shall maintain records and make reports concerning health, safety and 
welfare of persons deployed, and damage to property, as the Owner’s Representative may 
reasonably require. The BA shall be responsible for the medical treatment / hospitalization of 
his and his Sub-contractor’s staff/ labour. 
 
The BA shall appoint a qualified Safety officer at the Site to be responsible for maintaining the 
safety, and protection against accidents, of all personnel on the Site. Such Safety officer shall 
have the authority to issue instructions and take protective measures to prevent accidents.  
 



The BA shall comply in toto with the Tata Power’s Contractor Safety Terms & Conditions, 
Health Safety & Environment Manual while working on Tata Power Site/ Services/ Contracts. 
 
 
Grievance Mechanism 
 
The BA is expected to have grievance procedures that allow stakeholders to anonymously 
bring environmental and/or work-related violations and/or concerns to the attention of 
management. In addition, the BA is expected to have procedures for examining reports of 
environmental and/or work-related violations or concerns and/or privacy complaints. 
 
Data Protection  
 
The BA is expected to have a formal process to address data security or privacy issues. 



 

 

 

 

 

 

 

ANNEXURE-I 



 
 

 

Signature 
 
Business Associate Name 

Sr. No. Question Description Response (Y/N) Remarks 
Organization  

1 
Does your Company have Sustainability Policy at Organization Level?  
If Yes, Please attach 

    

2 
Do you have sustainable procurement policy in place for your own suppliers?  If Yes, 
Please attach 

    

3 Does your company do regular assessment of its suppliers on ESG parameters?     

4 Are there ESG risks, or negative impacts identified in your supply chain     

Governance 

1 
Is diversity taken into consideration when appointing board members/ senior management? 
Do you have an independent director/s?      

2 
Has your company taken initiatives to ensure ethical practices at workplace?  
Please share the details, Policies etc.     

3 
Does your company have a formal process to address data security or privacy issues?  
Please share the details, Policies etc.   

4 
Does your company have grievance mechanism for stakeholder issues and track 
resolution?    

Environment/ Planet 

1 Does your company have Environmental Policy? If Yes, Please attach     

2 
Do you have a formal process for waste management including solid wastes, liquid wastes 
and hazardous waste?     

3 
Does your company track greenhouse gas emission? Also, what percentage of own 
consumption comes from the renewable energy?     

4 
Does your company have a formal process for water management including monitoring of 
water consumption and withdrawals, and if applicable, pretreatment of wastewater?   

Green Technology/ Innovation 

1 
Are your facility/ Product/ Services provided by you is based on green design, green 
production, green packaging or green logistics considerations? Please elaborate.     

2 
Do your products or services have any environmental or social features or benefits (e.g. 
environmental/energy certification, ecolabels, fair trade certification, etc.)?     

Social/ People 

1 
Does you facility/ Company have written personnel policies in place Are you an equal 
opportunity employer?     

2 
Please describe any formal programme / campaign in place to promote company 
involvement with the community (volunteering, etc.).  What is the percentage of profit spend 
on community activities?  

  

3 
Does your company have a written Health & Safety Policy or Program?  If Yes, Please  
attach 

  

Certifications: Does your company have following certifications (valid till date-please mention validity) 

1 ISO9001 accreditation   

2 SA8000 or equivalent   

3 ISO 14001 certification   

4 ISO 18001/45001 or equivalent   

5 ISO/IEC 27001 or equivalent   

6 Any Other (Please specify)   



 

 

 

 

 

 

 

ANNEXURE-II 



 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 



Supplier Code of Conduct 

Tata Power follows the Tata Code of Conduct (TCoC) and the Whistle blower Policy and expect all its Suppliers 
to adhere to the same principles. “Supplier” here means any business, company, corporaƟon, person or 
other enƟty that provides, sells or seeks to sell, any kind of goods or services to Tata Power, including the 
Supplier’s employees, agents and other representaƟves.  
 

Tata Code of Conduct- (TCoC): hƩps://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf 

Whistle Blower Policy: hƩps://www.tatapower.com/pdf/aboutus/whistle-blower-policy-and-vigil-
mechanism.pdf 

AnƟ-Bribery & AnƟ-CorrupƟon Policy: hƩps://www.tatapower.com/pdf/aboutus/abac-policy.pdf 

The suppliers are expected to adhere to the following Do’s and Don’ts: 
Do’s 

1. The Suppliers shall be commiƩed to supplying products and services of high quality that meet all 
applicable standards and laws, including product packaging, labelling and aŌer-sales service 
obligaƟons. 

2. Comply with all applicable laws and regulaƟons, both in leƩer and in spirit, in all the territories in 
which it operates. 

3. Strive to provide a safe, healthy and clean working environment for its employees. 
4. Strive for environmental sustainability, parƟcularly with regard to the emission of greenhouse gases, 

consumpƟon of water and energy and the management of waste and hazardous materials.  
5. The Supplier shall represent our company (including Tata brand) only with duly authorised wriƩen 

permission from our company.  
6. Safeguard the confidenƟality on the use of intellectual property, informaƟon and data of the 

Company. 
7. GiŌs and hospitality given or received should be modest in value and appropriate as per Company 

Policy. 
8. The assets of Tata Power shall be employed primarily and judiciously for the purpose of conducƟng 

the business for which they are duly authorised. 
9. All actual or potenƟal conflicts due to financial or any other relaƟonship with a Tata Power employee 

shall be disclosed.  
 

Don’ts 

1. The Supplier shall not make unfair or misleading statements about the products and services of 
compeƟtors. 

2. Children shall not be employed at workplaces. 
3. Forced labour shall not be used in any form.  
4. The Suppliers shall neither receive nor offer or make, directly or indirectly, any illegal payments, 

remuneraƟons, giŌs, donaƟons or comparable benefits that are intended, or perceived, to obtain 
uncompeƟƟve favours for the conduct of its business with Tata Power. 

 
ReporƟng ViolaƟons 
The Supplier shall noƟfy the Company regarding any known or suspected improper behaviour of other 
suppliers or employees relaƟng to its dealings with Tata Power, by email to:  cecounsellor@tatapower.com. 

         The same can also be raised through our 3rd party ethics helpline facility: 
 

Toll-free Number 1800 267 4065 

Email  tatapower@Ɵp-offs.in 

Website & Chatbot  www.tatapower.Ɵp-offs.in 

Postal address  
AƩn to: Mr. Puneet Arora, DeloiƩe Touch Tohmatsu India LLP, 6 floor, AIPL 
Business, Sector 62, Gurugram, Haryana 122102 
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The Tata Power Company Limited is hereunder referred 
to as the “Owner” or “Company”. The person, firm or 
company offering the services, the subject of this order 
is referred to as “Contractor”. The subject of this order 
is hereinafter referred to as the “Work”. 
“Sub-Contractor” means any person named in the 
Contract as a Sub-contractor, sub-vendor, 
manufacturer or supplier for a part of the Works or 
any person to whom a part of the Works has been 
subcontracted and the legal successors in title to such 
Person, but not any assignee of such Person. 
 
The Contract shall mean the contract as derived from 
the following: 

1. Work Order (with ‘Commercial Notes’ and 
Annexures to the Work Order referred thereon) 

2. Scope of Work. 
3. General Terms & Conditions - Service 

The documents including all reference document (s) 
and Annexures forming the Contract are to be read 
together as a whole and are to be taken as mutually 
explanatory, provided however, in the event of any 
inconsistency or discrepancy between the 
aforementioned documents, the order of precedence in 
interpretation of the documents shall be as set out 
above. For the avoidance of doubt, it is clarified that 
the terms set forth in the Work Order (with 
‘Commercial Notes’ and Annexures to the Work Order 
referred thereon) shall take precedence over the terms 
set out in the Scope of Work, which shall in turn take 
precedence of the terms set out in the General Terms & 
Conditions – Service. 
 
1. Contractor’s obligation: 

 
1.1 Contractor warrants that it is a competent, 

qualified and experienced contractor, equipped, 
organised and financed to perform and complete 
the services in the operating area in an efficient 
and professional manner and capable of meeting 
all the requirements of the Contract. 

 
1.2 The Contractor has the overall responsibility of 

executing the contract, conducting Planning, 
Job Scheduling, Maintenance Planning, 
Maintenance Job Scheduling, executing the 
Work and maintenance jobs as per the Scope of 
work & schedule. 

 
1.3 Except to the extent that it may be legally or 

physically impossible or create a hazard to 
safety, the Contractor shall comply with the 
Owner’s representative(s) instructions and 
directions on all matters relating to the Work. 
 

1.4 Contractor shall at all times have full 
responsibility for control of the Equipment and 
for the direction and supervision of operations 
being carried out under the Contract. 

 
1.5 In the performance of the Work, Contractor shall 

be and act as an independent Contractor fully 
responsible and accountable for the proper 
execution of its responsibilities, obligations and 

liabilities under this Contract and for its own 
acts and the acts of its Sub-Contractors and the 
Personnel. Owner’s supervision, examination or 
inspection of the (performance of the) Work or 
omission to carry out the same shall not be 
construed in any manner whatsoever as 
relieving Contractor from its responsibilities, 
obligations or liabilities under this Contract. 

 
1.6 Contractor shall submit list of tools & tackles 

with details of make, year of manufacturing, 
valid certification to the Project Manager/ User 
for their approval. 

 

Project Manager may during the execution of 
project inspect & verify that the tools & tackles 
are as per the qualification requirements 
approved by him and will have right to seek 
replacements in case of any discrepancies. The 
Contractor shall always comply with such 
directives. 
 

1.7 Contractor shall engage Tata Power Skill 
Development Institute (TPSDI) certified labour 
force at the site for execution of the job. 
Requirement & fees for TPSDI certification shall 
be as per Company Policy. 
 

1.8 Contractor shall take full responsibility for the 
protection and security of Owner’s materials and 
equipment while such materials and equipment 
are temporarily stored in Contractor's facility or 
otherwise in Contractor's custody. 

 
1.9 All notices, instructions, information, and other 

communications given by the Contractor to 
Owner under the Contract shall be given to the 
Order Manager/ Owner’s representative, except 
as otherwise provided for in this Contract. 

 
1.10 The Contractor shall make its own arrangements 

for movement of personnel and equipment, 
within and outside the sites / units / offices at 
the various locations covered by the Contract. 

 
1.11 The Contractor shall acquire in its name all 

permits, approvals, and/or licenses from all 
local, state, or national government and other 
statutory authorities and/or public service 
undertakings that are necessary for the 
performance of the Contract. 

 
1.12 Neither the Contractor nor its personnel shall 

during the term of this Contract, engage in any 
business or professional activities in 
India/abroad which would conflict with the 
activities assigned to them under this Contract. 

 
2. Service Warranties: 

 
Contractor warrants that all services performed for or 
on behalf of Owner will be performed in a competent, 
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workmanlike manner and shall be free from faults and 
defects. Said warranties shall be in addition to any 
warranties of additional scope given by Contractor to 
Owner. None of said warranties and no other implied 
or express warranties shall be deemed is claimed or 
excluded unless evidenced by a change notice or 
revision issued and signed by Owner's authorized 
representative. 

 
3. Compliance of Local Laws: 
 
Contractor shall be responsible and shall comply with 
the provision of all the Statutory Acts Applicable. 
Special attention of the Contractor is drawn towards 
the compliance of provision of the following statues: 
(along with the latest amendments/additions, as 
applicable): 

a) The Child Labour (Prohibition and 
Regulation) ACT, 1986. 

b) The Contract Labour (Regulation 
and Abolition) ACT, 1970. 

c) The Employee's Pension Scheme, 
1995. 

d) The Employee's Provident Funds 
and miscellaneous provisions Act, 
1952. 

e) The Employees State Insurance Act, 
1948. 

f) The Equal Remuneration Act, 1976. 
g) The Industrial Disputes Act, 1947. 
h) The Maternity Benefit Act, 1961. 
i) The Minimum Wages Act, 1948. 
j) The Payment of Bonus Act, 1965 
k) The Payment of Gratuity Act, 1972. 
l) The Payment of Wages Act, 1936. 
m) The Shops & Establishment Act, 

1954. 
n) The Workmen's Compensation Act, 

1923. 
o) The Employer's Liability Act, 1938. 
p) and any other applicable statutory 

act 
Site Specific requirements shall be as Annexure at I. 
The compliance to these Site Specific requirements 
shall not absolve the Contractor of its obligation to 
comply with the Owner’s Contractor Safety 
Management Policy. 
 
4. Owner’s Obligation: 
 
4.1 The order manager (As specified in the 

‘Commercial Notes’) shall have the authority to 
represent Owner on all day-to-day matters 
relating to the Contract or arising from the 
Contract. All notices, instructions, orders, 
certificates, approvals, and all other 
communications under the Contract shall be 
given by the order manager, except as otherwise 
provided for in this Contract. The order manager 
may appoint the Engineer-In-Charges for 
different areas for monitoring the work progress, 
inspections and signing of bills.  
 

4.2 Owner shall ensure the availability of site 
access, all information and/or data to be 
arranged/ supplied by Owner to the Contractor 
for execution of the Work . The terms on which 
the Contractor shall be allowed access to the site 
shall be specified by the Owner prior to 
commencement of the execution of the Work and 
thereafter shall be governed in accordance with 
such policies as the Owner may provide in 
writing to the Contractor from time to time.  

 
5. Contractor’s/ Sub-contractor’s employees: 
 
5.1 The Contractor shall engage appropriately 

qualified persons to provide the services with the 
prior approval of Owner.  Owner may withhold 
such approval for any reason whatsoever. 

 

5.2 The Contractor hereby represents and warrants 
that: 

i) the personnel are duly qualified, and are, 
and will remain, sufficiently qualified, 
careful, skilful, diligent and efficient to 
provide the services to Owner; and 

ii) the Services will be rendered carefully, 
skilfully, diligently and efficiently, and to 
the professional standard reasonably 
expected by Owner of a contractor 
qualified and experienced in providing 
services substantially the same as the 
Services. 

 
5.3 The Contractor must ensure that the 

Contractor’s personnel conduct themselves in a 
proper manner and comply with the procedures 
and all policies, regulations and directives of 
Owner including any occupational, health and 
safety policies and the relevant prevailing laws 
and regulations in the Country of operations and 
specifically in the area where Work is being 
executed.  

 
5.4 Owner may inform the Contractor to 

immediately remove Contractor’s personnel from 
the relevant premises in the event of misconduct 
or incompetence on the part of the Personnel. 
The Contractor shall at all times remain liable 
for all acts and/or omissions of its Personnel. 

 
5.5 It is made clear that no relationship of Owner 

and employee is created between Owner and the 
Contractor’s resident engineers, employees and 
no claim for employment of any such personnel 
shall be tenable or entertained. 

 
6. Title of Property: 
 
6.1 Unless otherwise provided in this order or 

agreed to in writing, property of every 
description including  but  not limited to all 
tooling, tools, equipment and material furnished 
or made available to Contractor, title to which is 
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in Owner, and any replacement thereof shall be 
and remain the property of Owner. Such 
property other than material shall not be 
modified without the written consent of Owner. 
Such property shall be plainly marked or 
otherwise adequately identified by Contractor as 
being owned by Owner and shall be safely stored 
separately and apart from Contractor's property.  
 

6.2 Contractor shall not use such property except 
for performance of work hereunder or as 
authorized in writing by Owner. Such property 
while in Contractor's possession or control shall 
be listed in writing and kept in good condition, 
shall be held at Contractor's risk, and shall be 
kept insured by Contractor, at its expense, in an 
amount equal to the replacement cost with loss 
payable to Owner. To the extent such property is 
not material consumed in the performance of 
this order, it shall be subject to inspection and 
removal by Owner and Owner shall have the 
right of entry for such purposes without any 
additional liability whatsoever to Contractor. As 
and when directed by Owner, Contractor shall 
disclose the location of such property, prepare it 
for shipment and ship it to Owner in as good 
condition as originally received by Contractor, 
reasonable wear and tear excepted. 
 

7. Work Completion schedule: 
 

Contractor shall plan and execute the Work in 
accordance with a detailed schedule mutually 
agreed upon by the Parties (Owner and 
Contractor). 

 
8. Contract Price and Payment: 
 
8.1 The Contract Price shall be a firm & fixed 

Contract Value for the Work inclusive of all the 
taxes, levies & duties and shall remain firm till 
the validity of this contract. 
 

8.2 Unless Specifically stated elsewhere in the 
contract, the Contractor is solely liable for 
payment of , and warrants that it will pay, or 
ensure the payment of all taxes imposed, 
assessment made in relation to the Work.  

 
8.3 An amount as stated in the table below shall be 

retained towards Contractor's safety performance 
against every RA bill: 

Contract Value 
Retention Amount 

(%) 

Upto Rs. 10 lakhs 2.5 

Above Rs. 10 lakhs and 
below Rs. 50 lakhs 

2 

Above 50 lakhs and upto 
Rs. 10 Crores 

1.5 

Above Rs. 10 Crores 1 

The above mentioned safety retention shall be 
over and above any other retentions/ deferred 
payments as may have been specifically agreed in 
the Contract. 

 

8.4 For Contract Price Rs. 1 crores or above and 
Contract Completion Schedule 12 months or 
more, the above safety retention will be released 
half yearly against the Safety Performance Score 
(methodology for evaluation enumerated in the 
Safety Terms & Conditions attached as Appendix 
to this General Terms & Condition) which  will be 
evaluated by the Order Manager every month. 
For all other contracts, the above said safety 
retention shall be released along with the final 
settlement only at the end of the contract period. 

 

8.5 The Owner shall have the right to stop any work 
which in its opinion is not meeting the safety 
standards/ guidelines of the Owner and good 
engineering practice. The Contractor shall not be 
eligible for and shall not be granted any 
extension in Completion Schedule due to such 
stoppage of work by the Owner. 

 

8.6 The above retention towards safety shall not 
absolve the Contractor of its liabilities including 
statutory liabilities towards safety violations, 
injury or death (whether by accident or 
otherwise). An amount between Rs. 5 to 50 lakhs 
as deemed appropriate by Owner's appointed 
Committee for incident investigation and/ or as 
determined by statutory authorities (whichever 
higher), will be payable by the Contractor in case 
of such severe incidents of injury leading to loss 
of property or partial/ permanent disablement 
(e.g. loss of limb/s, vision etc.) or death. 

 

8.7 Notwithstanding anything else stated in the 
Contract, the Contract shall be liable for 
termination without any notice and without 
recourse to Owner in case of three (3) or more 
severe safety violations. There shall be no 
termination fees/ compensation payable to 
Contractor for such termination. 

 

8.8 In case the Contractor achieves 100% on the 
Safety Performance Score, the Contractor shall 
be awarded a discretionary bonus of 1% of 
invoiced value subject to a maximum of Rs. 50 
lakhs towards Safety Performance. 
 

8.9 Payment shall be released within 60 days of 
submission of error free invoice with supporting 
documents duly certified by the Order Manager/ 
Engineer-in-Charge after deducting taxes at 
source as prescribed under  the applicable law, 
income – tax or other deductions under the state 
value added tax laws . If such payment release 
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day falls on a holiday of Owner, payment will be 
released on the next working day. Against 
deduction of statutory taxes, tax deduction 
certificates where ever applicable shall be issued 
as per the applicable provisions of the statute. 
The Order Manager may recover any amount 
wrongly paid in excess in any previous bills 
certified by him. 
 

8.10 Mode of Payment: All payments shall be made 
direct to the Contractor or his authorized 
representative in the shape of RTGS or 
Electronics Transfer method, on certification of 
the Order Manager/Engineer-in-Charge and on 
compliance of contractual terms & conditions.    

 
9. Taxes and Duties:  

 
9.1 The Contract Price shall be inclusive of all taxes, 

duties, including but not limited to Customs 
duty, GST or any local taxes, levies imposed by 
State/Central/Local governments.  
 

9.2 Taxes as mentioned in the Contract Price or 
Price Schedule shall be paid to the contractor 
subject to the Contractor complying with all the 
statutory requirements and furnishing the 
relevant documents including error free invoices 
containing detailed break up of the taxes. 

 

9.3 The tax invoices should contain the details to 
comply with the GST Law. The supplier shall: 

i) Furnish (electronically) and communicate 
to the Owner, the details of Goods or 
Services supplied by the 10th of the month 
succeeding the said tax period, 

ii) Upon discovery of any discrepancy, rectify 
it and shall pay the tax and interest 
thereof, 

iii) Furnish the returns (electronically), for the 
inward and outward supplies of Goods 
and/or Services, before the specified dates 
as per the GST Law, 

iv) Communicate the tax paid, credits etc. as 
and when credited. 

v) The Invoice should clearly state the 
description of the goods, quantity, sale 
price, tax %, and tax amount; 

vi) The Invoice should be signed by an 
Authorized Signatory. 

 
Bills/Invoices in the name of The Tata 
Power Company Ltd. with packing lists in 
triplicate shall be forwarded along with the 
equipment.  
 
Contractor to furnish GST Registration no. 
in all invoices as well as Purchaser’s (Tata 
Power’s) GST no. 

 
9.4 However the payment of tax shall be restricted to 

the total amount as indicated in the price 
schedule. 

 
 

9.5 Any statutory variation in duties, levies or taxes 
if applicable and specified in this Contract till 
the scheduled date for completion of Work and 
limited to direct invoices of the Contractor shall 
be to the account of Owner. The Contractor shall 
have the obligation to provide the necessary 
documentary evidence / supporting by way of 
gazetted notifications etc. to prove the change in 
such levies or taxes between the due date of 
submission of the Bid and the scheduled date of 
completion of work to claim the difference. 

 
9.6 The Contractor shall pass on to the Owner all 

the benefits of  either reduction in tax rates, 
exemptions, concessions, rebate, set off, credits 
etc. or introduction of new tax rates exemptions, 
concessions, rebate, set off, credits etc.  
pertaining to all taxes, duties, imposts, fees and 
levies in respect of the supplies of Goods or 
performance of obligations under the contract. 
This would specifically include reduction of tax 
rates as a result of statutory changes or judicial 
rulings. 

 

9.7 Any other taxes, levies and duties not mentioned 
in Contract Price or Price Schedule but 
applicable as per any statute (s) or introduction 
(omission) of new taxes, levies and duties shall 
be deemed to be included in the Contract Price 
and shall be to the account of the Contractor. 

 

9.8 For facilitating availment of a credit, set-off, 
rebate, drawback or like benefit available to the 
Owner, the Contractor will facilitate the Owner 
by providing the necessary documentary and/or 
procedural support. In any process of 
assessment or re-assessment, of taxes payable 
by the Owner,  
 

9.9 The Contractor shall bear and pay all the costs, 
liabilities, levies, interest, penalties in respect of 
non-compliances of any legal requirements as 
per various statutory provisions. The contractor 
shall keep the owner indemnified at all times 
from any tax liability, interest, penalties or 
assessments that may be imposed by the 
statutory authorities for non-compliances or 
non-observation of any statutory requirements 
by the Contractor.  
 

9.10 All formalities required under statutes, for 
availing any concessions under relevant tax laws 
shall be adhered to by the Contractor. 
 

9.11 Deduction at source: Recovery at source towards 
income tax calculated at the rate prescribed 
from time to time under the Income Tax Act 
1961 and other relevant sections of Income Tax 
Act shall be made from the bills of the 
Contractor and the amount so recovered shall be 
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deposited with the Income Tax Department. 
Necessary TDS certificate to this effect will be 
issued to the Contractor in the prescribed pro-
forma. 
 

9.12 If any other taxes / duties / cess etc are to be 
recovered at source as per government 
regulations / Legislation from time to time, the 
same shall be recovered from the bills payable to 
the Contractor. Necessary receipt to this effect 
will be issued to the Contractor in this regard as 
per the applicable legislation. 

 
10. Contract Performance Guarantees (If 

applicable) 
 
The Contractor shall within 15 days of issuance of this 
Order/Contract furnish an unconditional irrevocable 
bank guarantee duly stamped, strictly as per the 
prescribed format of Owner from any nationalized bank 
or any scheduled bank having a branch in Mumbai 
and approved by the Owner for a sum equivalent to 
10% of the Total Contract Price valid for the Contract 
Period and with a claim period of not less than 6 
months from the completion of Contract Period. The 
issuing bank should be advised to send a direct 
confirmation of issue of bank guarantee to Owner.  
 
In case the Contractor fails to furnish the requisite 
Bank Guarantee as stipulated above, then the Owner 
shall have the option to cancel the Contract besides 
other contractual remedies. 
 
11. Price Reduction:  
 
11.1 In case the Contractor fails to deliver the 

service/ Complete the work as per the agreed 
Completion Schedule including intermediate 
milestones (if applicable), the Owner shall 
recover from Contractor, as ascertained and 
agreed Liquidated Damages, and not by way of 
penalty, a sum equivalent to 1% of the Contract 
Value per week of delay. The Liquidated 
Damages referred above may be recovered by the 
Owner as set off against any amounts payable 
by the Owner to the Contractor or in any other 
manner in accordance with applicable laws. 
 

11.2 The overall cap on liquidated damages shall be 
limited to 10% of the Contract Price. 

 
12. Insurance 
 
12.1 The Contractor agrees to indemnify and protect 

Owner against all liability, claims or demands 
for injuries or damages to any person or 
property growing out of the performance of this 
order/ Contract.  
 

12.2 The Contractor further agrees to furnish 
evidence of insurance showing that Contractor 
has and will maintain adequate insurance 
coverage during the life of this Contract/ order 
in the opinion of Owner, including but not 

limited to comprehensive general liability 
insurance. Such evidence of insurance must set 
forth the name of the insurer, policy number, 
expiration date, and limits of liability. 
Compliance by Contractor with insurance 
requirements does not in any way affect 
Contractor's indemnification of Owner under 
Indemnification clause 

 
13. Indemnification: 
 
The Contractor shall indemnify, save harmless and 
defend the Owner and keep the Owner indemnified 
from and against any and all claims, costs, liabilities 
(financial), litigations, compensations, judgments, 
expenses or damages (including attorney's fees and 
other related expenses) arising out of any breach or 
alleged breach of any of the conditions of this Contract 
including compliance to statutory laws  of  provisioned 
under  clause 3, performance of the obligations 
hereunder, or any representation or misrepresentation 
made by the Contractor or by any third party in 
respect of death or bodily injury or in respect to loss or 
damage to any property with regard to the subject of 
this Contract. 

 
14. Indemnity against IPR: 
 
The equipment, system, drawings, and other materials 
that shall be supplied against the Contract will become 
the Owner’s property. Without limitation of any liability 
of whatsoever nature, the Owner shall be indemnified 
and kept indemnified against any claim for 
infringement or breach of any of the statues, rules & 
regulations by the use of or sale of any article or 
material supplied by the Contractor. The indemnity 
shall include any infringement of patent, trade mark, 
design, copyright or other property rights whether in 
Country of Origin, or elsewhere resulting from the 
Contractor’s design, manufacture, use, supply or re-
supply & would also cover use or sale of any article or 
material supplied by the Contractor to the Owner 
under the Contract. The Indemnity shall cover any 
claim/action taken by a third party either directly 
against the Owner or any claim/action made against 
the Contractor & where under the Purchaser is made 
liable. The Indemnity shall be for losses, damages, and 
costs including litigation costs, attorney fees etc 
incurred by the Owner in relation to the Contract. 
 
15. Free Issue Material: 
 
Wherever contracts envisage supply of Free Issue 
Material (FIM) by the Owner to the contractor for 
fabrication/ use in service performance, such Free 
Issue Material shall be safeguarded by an insurance 
policy to be provided by the Contractor at his own cost 
for the full value of such materials and the insurance 
policy shall cover the following risks specifically and 
shall be valid for six months beyond the Contract 
Validity date : 
 
RISKS TO BE COVERED: Any loss or damage to the 
Owner’s materials due to fire, theft, riot, burglary, 
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strike, civil commotion, terrorist act, natural calamities 
etc. and any loss or damage arising out of any other 
causes such as other materials falling on Owner’ s 
materials. 
The amount for which insurance policy is to be 
furnished shall be indicated in the respective Contract. 
 
Free Issue material (FIM) will be issued to the 
Contractor only after receipt of the Insurance Policy 
from the Contractor. The contractor shall arrange 
collection of the FIM from the Owner’s premises and 
safe transportation of the same to his premises at his 
risk and cost. Notwithstanding the insurance cover 
taken out by the Contractor as above, the Contractor 
shall indemnify the Owner and keep the Owner 
indemnified to the extent of the value of free issue 
materials to be issued till such time the entire contract 
is executed and proper account for the free issue 
materials is rendered and the left over/surplus and 
scrap items are returned to the Owner. The contractor 
shall not utilize the Owner’s free issue materials for 
any job other than the one contracted out in this case 
and also not indulge in any act, commission or 
negligence which will cause/result in any loss/damage 
to the Owner and in which case, the Contractor shall 
be liable to the Owner to pay compensation to the full 
extent of damage/loss. The Contractor, shall be 
responsible for the safety of the free issue materials 
after these are received by them and all through the 
period during which the materials remain in their 
possession/control/custody. The Free issue materials 
on receipt at the Contractor’s works shall be inspected 
by them for ensuring safe and correct receipt of the 
material. The contractor shall report the discrepancies, 
if any, to the Owner within 5 days from the date of 
receipt of the material. The contractor shall take all 
necessary precautions against any loss, deterioration, 
damage or destruction of the FIMs from whatever 
cause arising while the said materials remain in their 
possession/custody or control. The free issue materials 
shall be inspected periodically at regular intervals by 
the Contractor for ensuring safe preservation and 
storage, the Contractor, shall also not mix up the 
materials in question with any other goods and shall 
render true and proper account of the materials 
actually used and return balance remaining unused 
material on hand and scrap along with the final 
product and if it is not possible within a period of one 
month from the date of delivery of the final product/ 
completion of Service covered by this Contract. The 
Contractor shall also indemnify the Owner to 
compensate the difference in cost between the actual 
cost of the free issue material lost/damaged and the 
claim settled to the Owner by the insurance company. 
 
16. Relation between parties: 

 
The Contract shall be entered into on a principal-to-
principal basis only. The Contract shall not be 
construed as a partnership or an association of 
persons. There is no agent and principal relationship 
between the parties. Each party shall be responsible 
for its own conduct. The Contractor shall ensure at all 
times that all the work carried out under this contract 

either by its own person or through any of its sub-
Vendors shall be always done under its own direct 
supervision. 
 
17. Safety:  
 
Contractor shall comply with all legal and statutory 
provisions including all rules and regulations 
pertaining to Safety, Health and the Environment and 
will be responsible for all legal liabilities arising due to 
any of their acts or of their personnel. 
 
The Contractor shall comply with the Owner's 
Contractor Safety Policy and Safety Terms and 
Conditions. Any misconduct and/ or violation with 
respect to the Owner’s Contractor Safety Policy and 
Safety Terms and Conditions or any other legal and 
statutory provisions pertaining to Safety, Health and 
Environment shall be dealt with as per the Safety 
Terms and Conditions. 
 
Prior to commencement of any work at site Contractor 
shall submit an undertaking in writing to adhere to 
and comply with all the provisions of Owner's 
Contractor Safety Code of Conduct. 
 
The Contractor shall have a valid ISO 14001/ OHSAS 
certification. In absence of the same, the Contractor 
shall obtain the same within 6 months from the date of 
the Effective Date of Contract. 
 
18. Suspension of Work  
 
Owner may instruct Contractor at any time to suspend 
performance of the Work or any part thereof with a 
notice of 7 days for whatever reason. Provided 
Contractor is not in default under this Contract 
subject to Articles 1 and 5 inclusive, the Contractor 
shall be paid a mutually agreed fee, if any, necessarily 
incurred by Contractor as a direct consequence thereof 
of suspension and the Project Completion Schedule 
may be revised accordingly. 
 
Without prejudice to any other rights Owner may have 
under this Contract or at law if Contractor is in default 
under this Contract, Owner may instruct Contractor to 
suspend performance of the Work or any part thereof 
by giving 7 days notice till such default has been 
corrected to the satisfaction of Owner. Also Liquidated 
Damages in accordance with Clause 11 shall continue 
to be applicable during such period until the default is 
cured. The costs incurred by the Contractor for such 
correction shall be to the Contractor’s account, and 
furthermore no payment shall become due to the 
Contractor.  Any cost incurred due to non - 
performance of the Contractor by the Owner shall be 
charged to the Contractor. 
 
19.  Change Management: 
 
Owner shall have the right at any time to order any 
change in the Work in accordance with the following 
procedure. Contractor shall furnish to Owner upon 
request as soon as reasonably possible but no later 
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than five (5) days following the request, a written 
statement specifying: 

(a) the increase or decrease, as the case may be, 
in the costs of the Work which will result 
from a change in the Work as requested by 
Owner, 

(b) any effect such change in the Work may have 
on any other provision of this Contract 
originating from either parties, and 

(c) such other details as Owner may require. 
 

Any change in costs shall be reasonably related 
to the proportional change in the Work and any 
other costs incurred by Contractor.  If Owner 
agrees to Contractor’s statement Owner shall 
notify Contractor thereof in writing in the form of 
a change order, whereupon the change in the 
Work shall be incorporated in the Work and 
immediately implemented.  In the event that the 
change relates to a reduction in Work, the work 
in question shall not be undertaken pending the 
issue of an appropriate Change Order.  
 

20. Governing Laws 
 
This Contract shall be construed in accordance 
with and governed by the Laws of India without 
giving effect to any principle of conflict of law. 
 
21. Jurisdiction 

 
This Contract and the transaction contemplated herein 
shall be subject to the exclusive jurisdiction of the 
competent Courts in Mumbai only. 

22. Dispute settlement:  
 

Dispute or differences arising out or relating to this 
Order shall be resolved amicably by the parties.  
Failing such amicable resolution of dispute / 
differences either party may refer the matter to 
arbitration of a Sole Arbitrator to be appointed jointly 
by both the parties. The award of the Arbitrator shall 
be final, binding and conclusive on the parties.  The 
venue for arbitration shall be Mumbai. The Arbitration 
proceedings will be governed and regulated by the 
provisions of Indian Arbitration and Conciliation Act, 
1996 as amended from time to time and the rules 
framed there under. 
 
23. Force majeure: 
 
23.1 In the event of either party being rendered 

unable by force majeure to perform any 
obligation required to be performed by it under 
this Contract the relative obligation of the party 
affected by such force majeure shall, after notice 
under this articles be suspended for the period 
during which such cause lasts. The term ‘Force 
Majeure’ as employed herein shall mean acts of 
God, wars (declared or undeclared), riots or civil 
commotion, fire, floods, and acts and regulations 
of the Government of India or State Government 
or any of the statutory agencies. Both the party 

shall pay to the other party, the amount payable 
upon the date of the occurrence of such force 
majeure. 
 

23.2 Upon the occurrence of such cause and upon its 
termination, the party alleging that it has been 
rendered unable as aforesaid, thereby shall 
notify the other party in writing immediately but 
not later than twenty four (24) hours of the 
alleged beginning and ending thereof giving full 
particulars and satisfactory evidence in support 
of the claims.  

 
23.3 During the period, the obligations of the parties 

are suspended by force majeure; the contractor 
shall not be entitled to payment of any rate.  

 
23.4 In the event of the force majeure conditions 

continuing or reasonably expected to continue 
for a period more than thirty (30) days, Owner 
shall have the option of terminating the contract 
by giving seven (7) days notice thereof to the 
contractor.  

 
24. Sub letting and Assignment 
 
The contractor shall not, without prior consent in 
writing of the Owner, sublet, transfer or assign the 
contract or any part thereof or interest therein or 
benefit or advantage thereof in any manner 
whatsoever, provided nevertheless that any such 
consent shall not relieve the contractor from any 
obligation, duty or responsibility under the contract. 

 
25. Limitation of  Liability:  

 
Notwithstanding anything contained in the Contract, 
the Contractor’s aggregate liability under this Contract 
shall be limited 100% of the Total Contract value. This 
shall exclude liability arising pursuant to clause 3- 
Compliance to Local Laws, clause 9.10, clause 14- 
Indemnity against IPR, clause 13- Indemnity, clause 26 
– Confidentiality, liability arising due to loss of or 
damage to the Free Issue Material (FIM) issued by 
Owner to Contractor for completion of the Work and 
liability arising due to wilful misconduct, gross 
negligence, third party claims and corrupt acts 
attributable to the Contractor.  
 
26. Confidentiality: 
 
The Contractor shall use the Confidential Information 
of the Owner only in furtherance of this Contract and 
shall not transfer or otherwise disclose the Confidential 
Information to any third party.  The Contractor shall (i) 
give access to such Confidential Information solely to 
those employees with a need to have access thereto; 
and (ii) take the same security precautions to protect 
against disclosure or unauthorized use of such 
Confidential Information that the party takes with its 
own confidential information but, in no event, shall a 
party apply less than a reasonable standard of care to 
prevent such disclosure or unauthorized use. 
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27. Termination: 
 
27.1 The Contract shall be deemed to be terminated 

on completion of the Contract period.  
 

27.2 Termination of default by Contractor:  
 Owner may terminate the contract at any time if 

the Contractor fails to carry out any of his 
obligations under this Contract. Prior to 
termination, the Contractor shall be advised in 
writing of the causes of unsatisfactory 
performance to be improved upon 15 days of the 
receipt of notice. In case, if the Contractor fails 
to bring about the improvement to the 
satisfaction of the Owner, then the Contract 
shall be terminated.   

  
27.3 Without prejudice to the rights and remedies 

available to Owner, Owner may terminate the 
Contract or part thereof with immediate effect 
with written notice to the Contractor if,: 
27.3.1 The Contractor becomes bankrupt or 

goes into liquidation. 
27.3.2 The Contractor makes a general 

assignment for the benefit of creditors. 
27.3.3 A receiver is appointed for any 

substantial property owned by the 
Contractor. 

27.3.4 The Contractor is in breach of any 
representation or warranty made to the 
Owner by the Contractor. 

  
 The Contractor shall not be entitled to any 

further payment under the Contract if the 
Contract is terminated. If the order is terminated 
under clause 27.2 and 27.3, the Contractor shall 
not be entitled to any further payment, except 
that, if Owner completes the Work and the costs 
of completion are less than the Contract Price, 
the Owner shall pay Contractor an amount 
properly allocable to services fully performed by 
Contractor prior to termination for which 
payment was not made to Contractor. In case, 
the cost of completion of Work exceeds the 
Contract Price, the additional cost incurred by 
Owner for such completion shall be paid by the 
Contractor. 

 
27.4 Owner shall be entitled to terminate the 

Contract at it’s convenience, at any time by 
giving thirty (30) Days prior notice to the 
Contractor. Such notice of termination shall 
specify that termination is for Companies 
convenience and the date upon which such 
termination becomes effective. Upon receipt of 
such notice, the Contractor shall proceed as 
follows: 
27.4.1 cease all further work, except for such 

work as may be necessary and 
instructed by the Owner/ Owner’s 
representative for the purpose of 
preserving and protecting Work 
already in progress and protect 

materials, facilities and equipment on 
the Work Site or in transit; 

27.4.2 stop all further sub-contracting or 
purchasing activity, and terminate 
Sub-contracts; 

27.4.3 handover all Documents, equipment, 
materials and spares relating to the 
portion of Work already executed by 
the Contractor or procured from other 
sources up to the date of termination 
for which the Contractor has received 
payment equivalent to the value 
thereof; and 

27.4.4 handover those parts of the supplies 
manufactured/ work executed by the 
Contractor up to the date of 
termination. 

Upon termination pursuant to clause 27.4, the 
Contractor shall be entitled to be paid (a) all 
sums properly due to the Contractor under the 
Contract up to the date of termination; and (b) 
any direct and substantiated charges already 
incurred or committed for cancellation of the 
procurement of third party goods or services 
which were to have been supplied by the 
Contractor in connection with this Contract 
provided that the Contractor shall use its best 
endeavours to minimise such charges 
 

25.5 The Contractor shall not be released from any of 
his obligations or liabilities accrued under the 
Contract on termination. For the avoidance of 
doubt, the termination of the Contract in 
accordance with this clause shall neither relieve 
the Contractor of his accrued obligations for 
Warranty or his accrued liability to pay 
(liquidated) damages for Delay nor shall entitle 
him to reduce the value of Performance Security. 

 
28. Consequential Damages: 
 
Unless otherwise specified, neither Party shall be 
responsible for and nor shall be liable to the other 
Party for indirect/consequential losses and damages 
suffered by such Party including for loss of use, loss of 
profit whether such liability or claims are based upon 
any negligence on the part of the other Party or its 
employees in connection with the performance of the 
Contract. 

 
29. Environment / ISO 14001 Certification:  

 
The Contractor to confirm whether their 
organization is ISO 14001 certified. If not, the 
Contractor must certify that the handling, use and 
disposal of their product / by-products conform to 
practices consistent with sound environmental 
management and local statutes. The Contractor 
shall ensure that all the wastes are disposed in 
environmental friendly way with strict compliance 
to applicable laws including adherence to MoEF 
guidelines with respect to disposal of batteries, lead 
waste, copper cables, ash, waste oil, e-waste etc 
which shall be disposed through MoEF approved 
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parties only. The Contractor shall also be 
responsible to collect and recycle all the e-waste 
generated at the end of the product life cycle at its 
own costs and risks as per the MoEF guidelines/ 
orders. 
 
30. Non-Exclusive Agreement  

 
This Contract is non-exclusive and Owner reserves the 
right to engage other contractors to perform similar or 
identical work. Contractor shall accord such other 
contractors adequate opportunity to carry out their 
contracts and shall accomplish the Work in co-
operation with those contractors and with Owner, in 
accordance with such instructions as may be issued by 
the Owner from time to time. 

 
31. Severability 

  
In the event that any of the provisions, or portions or 
applications thereof, of this Contract are held to be 
unenforceable or invalid by any court or arbitration 
panel of competent jurisdiction, Contractor and Owner 
shall negotiate an equitable adjustment to the 
provisions of the Contract with a view towards effecting 
the purpose of the Contract and the validity and 
enforceability of the remaining provisions, or portions 
or applications thereof, shall not be affected thereby. 
 
32. Housekeeping & Removal of scrap: 

 

The Contractor shall be responsible for keeping the 
areas of his work at site, neat and tidy throughout the 
period of his work. All excess material/ spares/ 
consumables taken by Contractor, as well as the 
scrapped items and wooden logs/ crates/ planks shall 
be returned, from time to time, to the Stores, and 
transported/ unloaded by Contractor’s personnel at 
the place shown by Order Manager/Engineer-in 
charge. 

 

The Contractor shall so arrange that all the scrap 
generated during the progress of his work, is separated 
into two categories, viz.  

i) Saleable scrap like steel, copper or other 
metals, etc., and,  

ii) Others, which have nil or negligible resale 
value, like insulation material, jute, debris, 
etc. (or as directed by the Order 
Manager/Engineer-in charge).  

 

The saleable scrap shall be shifted to and unloaded at 
a central place as per directions of the Stores-in 
charge, while the other scraps shall be shifted to other 
locations as per directions from Order Manager/ 
Engineer-in Charge, or as per terms of the order. 

 

The Contractor shall arrange to remove the scrap on 
regular basis, or even on daily basis, depending upon 
the requirement, to keep the area around his work-
place neat and tidy. In case, it is observed that the 

Contractor is not carrying out regular cleaning of his 
areas of work, or, is not returning the excess 
materials/ scrap, etc., to the Stores, Owner reserves 
the right to arrange the same through other sources, 
and back-charge the Contractor the cost of doing so, 
along-with overheads, by deducting the amount from 
Contractor’s bills. 

Contractor’s final bill will be cleared by Owner only 
after confirming that proper clearing of his areas of 
work has been completed by the Contractor, and same 
is certified by the Order Manager/ Engineer in-charge 

 
33. Tata Code of Conduct 

 
The Owner abides by the Tata Code of Conduct in all 
its dealing with stake holders and the same shall be 
binding on the Owner and the Contractor for dealings 
under this Order/ Contract. A copy of the Tata Code of 
Conduct is available at our website: 
http://www.tatapower.com/aboutus/code-of-
conduct.aspx. The Contractor is requested to bring 
any concerns regarding this to the notice of our Chief 
Ethics Officer on the e-mail ID: 
cecounsellor@tatapower.com.  
 
34. Responsible Supply Chain Management: 
The Owner is committed for a cleaner environment and 
respect of Human rights through its Responsible 
Supply Chain Management policy.  The Contractor is 
required to comply with all the environment & Human 
rights related laws, including emission norms, Labour 
and environmental regulations. The Owner encourages 
its Vendors/ Contractors/ Business partners to pay 
more attention to green design, green supply, green 
production, green logistics and green packaging in 
performing their business obligations.  

The Contractor is required to abide by the Tata Power 
Corporate Environment policy, Energy Conservation 
and Corporate Sustainability Policy.  

A copy of the Responsible Supply Chain Policy along 
with Environment policy, Energy Conservation policy, 
Sustainability policy, Health & Safety policy and 
Human Rights policy is available at website: 
http://www.tatapower.com/sustainability/policies.
aspx. 
 
Contractor/Bidder is required to completely fill the 
attached “Supplier Sustainability Questionnaire” in 
support of their Green Supply Chain Management 
initiatives and submit the same with their offer. 
 
The Owner recognizes that diversity in the workplace 
positively impacts business. The Owner is committed 
to help people from SC/ST background either by 
helping them to become entrepreneurs or by engaging 
workforce from SC/ST community under the contracts 
agreed herein. To encourage engaging SC/ST 
community, the owner may consider on the merit to 
incentivize the Contractor by paying additional 1% of 
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the service contract portion if the number of SC/ST 
workforce engaged in the contract exceeds 30% of the 
total deployed strength and 2%, if the strength goes 
beyond 50%. While the Contractor will assist the 
workforce so engaged to become self-reliant in meeting 
the work expectation, the Owner may also volunteer its 
training resources to the extent possible to improve 
their employability. The Contractor shall maintain  the 
proper documentation of such category of the 
workforce engaged and the owner may consider to pay 
the incentive after its verification. 

The Owner may also consider extending price 
preference of 5% in the bid evaluation for an order 
value up to Rs.50 Lacs, provided the company is 
owned by a person from SC/ST community having 
minimum 50% holding in the company. 
 
35. Vendor rating: 

 
You are requested to ensure compliance to the terms of 
the individual orders with regards to timely delivery, 
provision of all applicable documents / challans / test 
certificate, quality of the material etc. Your 
performance with respect to the said factors will be 
taken into consideration for future business. 

36. Vendor Feedback: 
 

34.1 In this dealing Vendors feedback is important for 
the purchaser to improve its processes. If 
Contractor have to report any grievance, 
problem or require any clarification, information, 
Contractor is requested to contact purchaser at 
email ID: 
CC_CUSTOMERFEEDBACK@tatapower.com 

34.2 Contractor is requested to ensure compliance to 
the terms of the individual orders with regards 
to timely delivery, provision of all applicable 
documents / challans / test certificate, quality 
of the material etc. Contractor performance with 
respect to the said factors will be taken into 
consideration for future business. 

37. Non-Waiver: 
 

Failure of Owner or its representatives to insist upon 
adherence to any of the terms or conditions 
incorporated in the Contract or failure or delay to 
exercise any right or remedies herein or by law 
accruing, or failure to promptly notify the Contractor in 
the event of breach or the acceptance of or the 
payment of any Material(s) hereunder or approval of 
any design or Material(s) shall not release the 
Contractor and shall not be deemed a waiver of any 
right of Owner to insist upon the strict performance 
thereof or of any of its rights or remedies as to any 

such Material(s) regardless of when the Material(s) are 
shipped, received or accepted not shall any purported 
oral modification or revisions of the Contract by Owner 
or its representative(s) act as waiver of the terms 
hereof. 

 



 

 

 

 

 

 

 

 

ESG FRAMEWORK FOR BUSINESS ASSOCIATES  



Tata Power’s Sustainability philosophy sits at the core of its Business Strategy. Tata Power 
Sustainability Model has an overarching objective of ‘Leadership with care’ with key elements 
of ‘Care for the Environment’; ‘Care for the Community’; ‘Care for our Customers / 
Partners’ and ‘Care for our People’. These sustainability objectives encompass the 
Environmental, Social and Governance objectives driven as integrated elements. 
 
Tata Power, together with its stakeholders is determined to achieve sustainable growth while 
creating shared value for all.  
As a part of future ready roadmap, Tata Power has targeted following as our Environment, 
Social and Governance priorities: 
  

 Being Carbon Net Zero before 2045  
 Growing Clean capacity (80% by 2030)  
 Customer centricity 
 Becoming water neutral before 2030  
 Achieving zero waste to landfill before 2030  
 No net loss of biodiversity before 2030   
 Positively impacting 80 million lives by 2027  

 
In order to create a sustainable business ecosystem, Tata Power expects that all its Business 
Associates (BA) which includes its suppliers, vendors, consultants and service providers to 
align to its ESG and sustainability commitments. 
 
Tata Power encourages improved efficiencies and scaling up of green initiatives through 
technology and innovation taking us farther on the journey of reducing carbon emissions and 
preparing the entire eco-system towards products and services that would have net positive 
impact on the environment and communities that we operate in. 
 
The Vendors/ bidders wishing to associate with Tata Power are expected to share their own 
sustainability and ESG journey. We at Tata Power promote all Business Associates to have a 
sustainable procurement policy for their supplier and service providers to contribute to our 
integrated approach in achieving a sustainable supply chain. The BA is encouraged to carry 
out the assessment of their sub-contractors and sub-vendors on  sustainability readiness so 
that they are aware of the expectation/ business requirement. 
 
The Vendor/ Bidder shall fill-in the ‘Environment, Social and Governance Compliance 
Screening Questionnaire for Business Associates’ attached at Annexure-I and submit the 
same along with the Bid in Ariba online platform. 
 

Responsible Supply Chain Management: 
 
Tata Power is committed for a cleaner environment and respect of Human rights through its 
Responsible Supply Chain Management policy.  
Tata Power Business Associate (BA) shall comply with all the environment & Human rights 
related laws, including emission norms, Labour and environmental regulations.  
 

 

Tata Power encourages its BA to focus on green design, green supply, green production, 
green logistics and green packaging in performing their business obligations. The BA is 
expected to abide by the Tata Power Corporate Environment policy, Energy Conservation and 
Corporate Sustainability Policy (enclosed with this document as Annexure-II). 



The BA is expected to: 
 Strive towards Conservation of Energy, Water, Resources and optimize transportation 

of Men & Materials to minimize environmental impact and reduce carbon footprint. 
 Carry out the assessment of materials used for construction, operation & 

maintenance, consumables and accordingly phase out those materials which are 
environmentally hazardous. 

 Be cognizant that diversity in the workplace positively impacts business. 
 Promote affirmative action by supporting people from SC/ ST background by engaging 

workforce from SC/ ST community under the contracts agreed herein. 
 Share the commitment of ‘No child labour’, ‘No forced labour’, Non-discrimination on 

the basis of caste, colour, religion, gender, disability, maternity or pregnancy or any 
other factor unrelated to the requirements of the job 

 Pay the wages or remuneration to the workforce, personnel deployed in compliance 
to all applicable laws and regulations.  

 Provide its employees/ deployed labor with an employment environment that is free 
of physical or psychological harassment. 

 Carry out the assessment of their Sub-contractors on their Sustainability Readiness 
so that they are aware of the above expectation/ standards 

 To ensure usage of suitable package material which is more environmentally 
sustainable. Further the packing material shall be recycled to the extent possible. The 
material used for packing is expected to suit the mode of transport and to ensure its 
safe receipt at point of delivery.  
 

 
 
Waste Disposal: 
The BA is expected to follow best practices for disposal of waste, few of which are listed below:  
 

 Have a detailed project plan that includes the waste management, segregation of all 
designated waste material (Recyclable/ Non-Recyclable), collecting, storing, 
disposing and transferring the same to pre-arranged facility/ destination in timely and 
safe manner as per environmental legislations. The project plan shall also include the 
innovative construction practice to eliminate or minimize waste, protect 
surface/ground water, control dust and other emissions to air and control noise. 

 Have purchase policy to encourage the procurement of material with recycled and 
minimum packaging of goods during delivery and appropriate means for site-to-site 
transportation of materials to avoid damage and litter generation.   

 Ensure that the residents living near the site are kept informed about proposed 
working schedule and timings/ duration of any abnormal noise full activity that is likely 
to happen.  

 Ensure the regular maintenance and monitoring of vehicles and equipment for 
efficient fuel use so that emissions and noise are within acceptable limits to avoid air 
pollution.  

 

Water Management: 
 
The BA is expected to follow best practices for water management, few of which include a 
management and monitoring system for water withdrawals and consumption, procedures to 
reduce water usage or reuse/recycle water, and pretreatment of wastewater before disposal.  
 



 
Compliance to Law: 
The BA shall adhere to responsible business practices and comply with the provision of all the 
Statutory Acts Applicable. Special attention of the BA is drawn towards the compliance of 
provision of the following statues: (along with the latest amendments/additions, as applicable): 
 

 The Child Labour (Prohibition and Regulation) ACT, 1986. 
 The Contract Labour (Regulation and Abolition) ACT, 1970. 
 The Employee's Pension Scheme, 1995. 
 The Employee's Provident Funds and miscellaneous provisions Act, 1952. 
 The Employees State Insurance Act, 1948. 
 The Equal Remuneration Act, 1976. 
 The Industrial Disputes Act, 1947. 
 The Maternity Benefit Act, 1961. 
 The Minimum Wages Act, 1948. 
 The Payment of Bonus Act, 1965 
 The Payment of Gratuity Act, 1972. 
 The Payment of Wages Act, 1936. 
 The Shops & Establishment Act, 1954. 
 The Workmen's Compensation Act, 1923. 
 The Employer's Liability Act, 1938. 
 and any other applicable statutory act 

 
Social Accountability (SA 8000):  
 
Tata Power expects its BAs to follow guidelines of SA 8000:2014 on the following aspects 

 Child Labour 
 Forced or Compulsory Labour 
 Health & Safety 
 Freedom of Association & Right to Collective Bargaining 
 Discrimination 
 Disciplinary Practices 
 Working Hours 
 Remuneration 
 Management System 

 
Health and Safety 
 
The BA is expected to ensure the health and safety of his and his Sub-contractor’s staff and 
labour. The BA shall, in collaboration with and according to the requirements of the local health 
authorities, ensure that medical staff, first aid facilities, sick bay and ambulance service are 
available at the accommodation and on the Site at all times, and that suitable arrangements 
are made for all necessary welfare and hygiene requirements and for the prevention of 
epidemics. The BA shall maintain records and make reports concerning health, safety and 
welfare of persons deployed, and damage to property, as the Owner’s Representative may 
reasonably require. The BA shall be responsible for the medical treatment / hospitalization of 
his and his Sub-contractor’s staff/ labour. 
 
The BA shall appoint a qualified Safety officer at the Site to be responsible for maintaining the 
safety, and protection against accidents, of all personnel on the Site. Such Safety officer shall 
have the authority to issue instructions and take protective measures to prevent accidents.  
 



The BA shall comply in toto with the Tata Power’s Contractor Safety Terms & Conditions, 
Health Safety & Environment Manual while working on Tata Power Site/ Services/ Contracts. 
 
 
Grievance Mechanism 
 
The BA is expected to have grievance procedures that allow stakeholders to anonymously 
bring environmental and/or work-related violations and/or concerns to the attention of 
management. In addition, the BA is expected to have procedures for examining reports of 
environmental and/or work-related violations or concerns and/or privacy complaints. 
 
Data Protection  
 
The BA is expected to have a formal process to address data security or privacy issues. 



 

 

 

 

 

 

 

ANNEXURE-I 



 
 

 

Signature 
 
Business Associate Name 

Sr. No. Question Description Response (Y/N) Remarks 
Organization  

1 
Does your Company have Sustainability Policy at Organization Level?  
If Yes, Please attach 

    

2 
Do you have sustainable procurement policy in place for your own suppliers?  If Yes, 
Please attach 

    

3 Does your company do regular assessment of its suppliers on ESG parameters?     

4 Are there ESG risks, or negative impacts identified in your supply chain     

Governance 

1 
Is diversity taken into consideration when appointing board members/ senior management? 
Do you have an independent director/s?      

2 
Has your company taken initiatives to ensure ethical practices at workplace?  
Please share the details, Policies etc.     

3 
Does your company have a formal process to address data security or privacy issues?  
Please share the details, Policies etc.   

4 
Does your company have grievance mechanism for stakeholder issues and track 
resolution?    

Environment/ Planet 

1 Does your company have Environmental Policy? If Yes, Please attach     

2 
Do you have a formal process for waste management including solid wastes, liquid wastes 
and hazardous waste?     

3 
Does your company track greenhouse gas emission? Also, what percentage of own 
consumption comes from the renewable energy?     

4 
Does your company have a formal process for water management including monitoring of 
water consumption and withdrawals, and if applicable, pretreatment of wastewater?   

Green Technology/ Innovation 

1 
Are your facility/ Product/ Services provided by you is based on green design, green 
production, green packaging or green logistics considerations? Please elaborate.     

2 
Do your products or services have any environmental or social features or benefits (e.g. 
environmental/energy certification, ecolabels, fair trade certification, etc.)?     

Social/ People 

1 
Does you facility/ Company have written personnel policies in place Are you an equal 
opportunity employer?     

2 
Please describe any formal programme / campaign in place to promote company 
involvement with the community (volunteering, etc.).  What is the percentage of profit spend 
on community activities?  

  

3 
Does your company have a written Health & Safety Policy or Program?  If Yes, Please  
attach 

  

Certifications: Does your company have following certifications (valid till date-please mention validity) 

1 ISO9001 accreditation   

2 SA8000 or equivalent   

3 ISO 14001 certification   

4 ISO 18001/45001 or equivalent   

5 ISO/IEC 27001 or equivalent   

6 Any Other (Please specify)   
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Supplier Code of Conduct 

Tata Power follows the Tata Code of Conduct (TCoC) and the Whistle blower Policy and expect all its Suppliers 
to adhere to the same principles. “Supplier” here means any business, company, corporaƟon, person or 
other enƟty that provides, sells or seeks to sell, any kind of goods or services to Tata Power, including the 
Supplier’s employees, agents and other representaƟves.  
 

Tata Code of Conduct- (TCoC): hƩps://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf 

Whistle Blower Policy: hƩps://www.tatapower.com/pdf/aboutus/whistle-blower-policy-and-vigil-
mechanism.pdf 

AnƟ-Bribery & AnƟ-CorrupƟon Policy: hƩps://www.tatapower.com/pdf/aboutus/abac-policy.pdf 

The suppliers are expected to adhere to the following Do’s and Don’ts: 
Do’s 

1. The Suppliers shall be commiƩed to supplying products and services of high quality that meet all 
applicable standards and laws, including product packaging, labelling and aŌer-sales service 
obligaƟons. 

2. Comply with all applicable laws and regulaƟons, both in leƩer and in spirit, in all the territories in 
which it operates. 

3. Strive to provide a safe, healthy and clean working environment for its employees. 
4. Strive for environmental sustainability, parƟcularly with regard to the emission of greenhouse gases, 

consumpƟon of water and energy and the management of waste and hazardous materials.  
5. The Supplier shall represent our company (including Tata brand) only with duly authorised wriƩen 

permission from our company.  
6. Safeguard the confidenƟality on the use of intellectual property, informaƟon and data of the 

Company. 
7. GiŌs and hospitality given or received should be modest in value and appropriate as per Company 

Policy. 
8. The assets of Tata Power shall be employed primarily and judiciously for the purpose of conducƟng 

the business for which they are duly authorised. 
9. All actual or potenƟal conflicts due to financial or any other relaƟonship with a Tata Power employee 

shall be disclosed.  
 

Don’ts 

1. The Supplier shall not make unfair or misleading statements about the products and services of 
compeƟtors. 

2. Children shall not be employed at workplaces. 
3. Forced labour shall not be used in any form.  
4. The Suppliers shall neither receive nor offer or make, directly or indirectly, any illegal payments, 

remuneraƟons, giŌs, donaƟons or comparable benefits that are intended, or perceived, to obtain 
uncompeƟƟve favours for the conduct of its business with Tata Power. 

 
ReporƟng ViolaƟons 
The Supplier shall noƟfy the Company regarding any known or suspected improper behaviour of other 
suppliers or employees relaƟng to its dealings with Tata Power, by email to:  cecounsellor@tatapower.com. 

         The same can also be raised through our 3rd party ethics helpline facility: 
 

Toll-free Number 1800 267 4065 

Email  tatapower@Ɵp-offs.in 

Website & Chatbot  www.tatapower.Ɵp-offs.in 

Postal address  
AƩn to: Mr. Puneet Arora, DeloiƩe Touch Tohmatsu India LLP, 6 floor, AIPL 
Business, Sector 62, Gurugram, Haryana 122102 
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1.0 Objective:  

The Objective of Safety Terms and Conditions is to apprise the Business Associates about 

various critical procedures of the Tata power Division/Discoms and the expectations from the 

BA to implement such procedures without fail. Certain terms and conditions are also 

mentioned to ensure a safe work atmosphere round the year. Refer Contractor’s Safety 

Code of Conduct- Document no TPSMS/GSP/ CSM/015 

2.0 Scope:  

This procedure applies to all operating and project sites of The Tata Power Company Ltd 

and Group companies including new businesses like Electric Vehicle charging, Home 

Automation, Microgrid, Roof top solar etc. This Code of Conduct also applies to all operating 

and project sites of four Odisha Discoms and New business based on mutually agreed 

timeline for implementation. R5 

3.0 Safety Organization & Responsibilities  

3.1 Contractor Site Management and Supervision 

Each Contractor will be responsible for fulfilling all statutory and safety requirements 

as per the laws of the land and not limited to Factory Act, Electricity Act, Electricity 

Rules and Regulations, Shop and Establishment Act etc. 

Each Contractor shall provide at least one competent full-time safety supervisor for 

workforce of every 50 workers or less than that. When workforce ranges to 500, the 

contractor must provide at least one qualified safety officer (This may be subjected to 

change as per applicable act).  Thus, for work force of 500 workers there will be one 

qualified safety officer and 10 safety supervisors. For every 500 additions in workforce, 

the contractor must add 1 safety officer and 10 safety supervisors. The Order Manager 

or Safety Department of the Tata Power Division /Discoms will review and approve the 

appointment of all safety officers and supervisors. The safety supervisors/officers will 

work with the guidance from Tata Power Division /Discoms Safety Department and 

align themselves with Tata power Division/Discom safety requirements. 

For O&M related AMC activities, minimum one qualified safety officer to be deployed 

for each Division of the Discoms. 

Qualified safety officer means he or she has completed PDIS or ADIS from a 

recognized institute.  

Site Safety Officer/Safety Supervisor / Safety Coordinator shall be interviewed by the 

Order Manager/ Safety head of the Tata Power Division/Discom and then gate passes 

shall be issued if the interview is successful. 
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Site Manager of Contractor/Subcontractor is responsible, and will be held accountable, 

for the safety of their own workforce as well as that of sub-contractors. He should also 

ensure that all equipment, materials, tools, and procedures remain in safety 

compliance at job site.  

 Responsibility of Site manager includes, but not limited to: 

3.1.1 Holding officer/supervisors accountable for safety and actively promote 
safe work performance. 

3.1.2 Participate in and cooperate with all safety program requirements to be 
implemented to meet Tata Power Division /Discoms safety objectives 

3.1.3 Ensure timely reporting of safety incidents, near misses, unsafe acts, and 
conditions. 

3.1.4 Identify the training needs of BA employees and maintain all safety 
training documents. 

3.1.5 Provide Safety Performance Report at an agreed frequency. 
3.1.6 Stopping of unsafe work (Acts and/or Conditions) immediately. Work to 

start only after corrective actions are implemented.  
3.1.7 Ensure and participate in daily toolbox talk for all the jobs. 
3.1.8 Ensure that only tested and certified tools and equipment are issued to 

the workers and being used at the site. 
 

3.2 Contractor Supervisors and General Staff. 
 
Contractors’ site supervisors and general staff members in charge of job site 

functions such as field engineering, warehousing, purchasing, costing, and 

scheduling etc. are responsible for the safe performance of the work of those they 

supervise. They must set an example for their fellow employees by being familiar 

with applicable sections of the Site Safety program and ensuring that all site 

activities are performed with SAFETY as the primary objective. 

Each site supervisor is responsible and will be held accountable for identifying, 

analyzing, and eliminating or controlling all hazards through implementation of an 

aggressive, pro-active Health, Safety and Environmental Program. Each 

supervisor will proactively participate in the Safety program by observing, 

correcting, and recording unsafe acts and conditions at plant / sites.  

3.3 Contractor Workforce 

3.3.1 Contractors shall provide adequate quality and quantity of manpower as 
mutually agreed. (R5) 

3.3.2 All the contractor employees shall attend “SHE L0(Other than new 
business and Odisha Discom)/L1 Foundation Course in Safety”.  
Depending on the critical procedure in job employees shall also be 
required to attend “SHE L2 course of critical/high risk operations”. All 
Supervisors shall be required to attend “SHE L3 Supervisory Training”. 
All the above trainings will be conducted by TPSDI/Skill development 
institute of Disco, or other equivalent institute approved by Tata Power. 
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3.3.3 Contractor employees shall be required to attend any other additional 
training if suggested by Order manager or Site Safety Head. The cost of 
such additional training shall be borne by the Vendor. 

3.3.4 Contractor / Vendor shall mobilize their manpower well in advance to 
complete the training through TPSDI/Sill development Institute. 

3.3.5 The Vendor / BA shall arrange or bear the conveyance and food 
expenses incurred during training of BA employees in Odisha Discom. 
(R5) 

3.3.6 The validity of the training L1, L2 and L3 is 3 years. There will be 
competency assessment as Revalidation test in every three months for 
Tata Power Division and six months for Odisha Discom till one year from 
implementation of CSCC.(R5) Those who fail in the competency 
assessment shall undergo training again. 

3.3.7 Supervisors/Welder/Electricians/Line man /Fitters /Radiographers/ 
Riggers engaged by the contractor shall have valid competency 
certificates issued by authorized agency/Institute.  

3.3.8 Contractor workforce must make safety a part of their job by following 
safety rules and regulations and by using all safeguards and safety 
equipment. They must take an active part in the Safety programs for the 
Site.   

3.3.9 Every member of the workforce is expected to report for work without 
influence of any Drug/Alcohol. Failure to comply with this requirement 
shall result in immediate termination of employees under the influence of 
drug and alcohol plus show cause notice/penalty to the vendor.  

3.3.10 All employees shall report hazardous conditions, practices and 
behaviours in their work areas and correct wherever possible. 

3.3.11 Workforce is responsible for active participation in safety and health 
programs, suggestion systems, trainings and reporting of unsafe 
act/practices, Unsafe conditions incidents and injuries to their 
supervisors. 

3.4 Vendor/Contractor/sub-contractor  

3.4.1 Vendors/Contractor shall always comply with and ensure that their 
workforce comply with all site safety rules and regulations. Specifically, with 
applicable provisions of the Site Safety Management Plan and all statutory 
safety rules and regulations. 

3.4.2 After receiving the work order/ purchase order vendor/contractor/bidder 
shall not appoint Sub-contractor without safety assessment of the sub-
contractor through safety concurrence group Under Contractor Safety 
Code of Conduct. Penalty of 5% of contract value will be applicable to the 
contractor if subcontractor is appointed without the permission of SCG and 
without evaluation through CSCC process. 
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4.0 Tools and Tackles(R5) 

4.1 Tools & Tackles used to carry out the job shall be checked and inspected by Order 
Manager and safety Officer. 

4.2 Vendor must submit a valid Certificate from Competent person under the Factories 
Act 1948 and State Factories Rule for all Lifting Tools and Tackles (like Hoist, D 
Shackles, chain Block, wire ropes etc.). 

4.3 All Electrical Hand Tools must be tested for leakage of current by a person /agency 
authorized by Tata Power Division /Discoms. Electrical power must be taken though 
RCCB of 30mA. Electrical hand tools should not have cord more than 3 meters in 
length. If power source is at > 3 meters, extension boards with RCCB of 30 mA 
and ON/OFF switch, shall be used. 

4.4 Removal or inclusion of tools any new tool /tackles / machinery / equipment at site 
should only be done with concurrence of the order Manager / Head Safety. 

5.0 Site Safety Rules and Procedures:  
 

The work in the safest possible manner can only happen when it has been carefully 
planned and all applicable procedures are followed. The Tata Power Safety Procedures 
are derived from Tata Power best practices and the applicable Government acts 
regulations. In each case, the most stringent regulation is used. All safety rules and 
procedures developed from time to time shall be mandatorily followed by the vendor and his 
employees while working at Site. 

 
6.0 Critical safety Rules and Procedures: Following is the list of Tata Power’s critical Safety Rules 

and Procedures. Contractor shall refer to approved Rules and Procedures for detailed requirements 
and ensure conformance 
 

6.1  Lock Out and Tag Out Procedure. 
This procedure is intended to be used for the protection of Personnel while servicing 
or performing maintenance on distribution network/ equipment / pipeline / vessel / 
process systems.  This is a general procedure that shall be used as the minimum 
requirements for isolation of equipment, pipelines, machines, system from all possible 
sources of hazardous energy and / or material such as Steam, Hot Water, Compressed 
Air, any other process fluid / chemical energy /Mechanical energy or Electrical energy. 
For complete procedure kindly refer Procedure Document No. TPSMS/CSP/LOTO/001 

6.2 Excavation Safety (Shoring and Sloping) Procedure 

This procedure is developed to cover the safe practices required for shoring and 
sloping in excavation and trenching jobs. This procedure is developed to establish 
mandatory requirements for practices to protect personnel, property and equipment 
from hazards associated with above activities. For complete procedure kindly refer 
Procedure Document No TPSMS/CSP/EXS/002 

6.3 Confined Space Entry Procedure: 

This procedure outlines the steps required to perform the confined space entry and to 
protect personnel from the hazards of entering and conducting operations in confined 
spaces. For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/CSE/003.  
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6.4 Working at Height Procedure: 

This procedure describes the rules and procedures to protect employees from the 
hazards of working at heights. This procedure is developed to cover the safe practices 
required for Working at Heights. This procedure is developed to establish mandatory 
requirements for practices to protect personnel from hazards associated in this area. 
For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/WAH/004. 
 

6.5 Heavy Equipment Movement Safety Procedure. 
Heavy equipment lifting and movement is an activity involving loading, unloading, 
storage and movement from one place to another including lifting and erection or 
repairing of equipment with cranes or hoists.  Material, machinery and equipment 
handling operations are being carried out by large capacity cranes and hoists, which 
make the job safer and faster.  This procedure addresses the hazards and precautions 
associated with such equipment and their use. For complete procedure kindly refer 
Procedure Document No –TPSMS/CSP/HEMS/005. 

 

6.6 Mobile Crane Safety Procedure. 
Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile 
cranes pose a severe hazard to operators and nearby workers and property.  Many 
types   of cranes, hoists, and rigging devices are used for lifting and moving materials.  
To maintain safe, appropriate standards must be adhered to and only qualified and 
licensed individuals shall operate these devices. For complete procedure kindly refer 
Procedure Document No –TPSMS/CSP/MCS/006. 
 
6.7 Scaffold Safety Procedure. 

This procedure is developed to provide information on the safe erection, use, 
dismantling and maintenance of access scaffolding in the workplace. It is developed 
to establish mandatory requirements for practices to protect personnel from hazards 
associated with erection, use and dismantling of scaffolds. For complete procedure 
kindly refer Procedure Document No –TPSMS/CSP/SCAF/007. 

 

6.8 Permit to Work Procedure. 
Given the inherent hazards of the power generation and distribution industry, a 
significant number of TATA POWER operations and installations are critical. Work 
Permit (WP) System is an essential element in controlling the workplace risks in an 
effective manner. For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/PTW/008. 
 
6.9 Job Safety Analysis (JSA) Procedure. 

This objective of this procedure is to have a task-based risk assessment process in 
place that identifies, evaluates and controls the risks associated with work activities, 
and as a result, prevents those involved in the task or those potentially affected by the 
task, from being harmed. For complete procedure kindly refer Procedure Document 
No- TPSMS/CSP/JSA/009 REV 01.  
 

6.10 Electrical Safety Procedure. 
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The objective of these standards is to specify minimum mandatory requirements and 
advisory guidance for identifying and controlling hazards to ensure ‘Zero Harm’ 
regarding operation maintenance and testing of electrical equipment. For complete 
procedure kindly refer Procedure Document No- TPSMS/CSP/ELEC/010 

6.11 Fire Safety Management Procedure. 

Objective of This standard is to specify the minimum mandatory requirements and 
advisory guidelines to ensure prevention of fire related incidents and managing / 
controlling their impacts if they do occur. For complete procedure kindly refer 
Procedure Document No - TPSMS/CSP/ELEC/011 

6.12 Hazard Identification & Risk Assessment (HIRA) Procedure(R5):  

Objective of this procedure is to define guidelines for Hazard identification, Risk 
assessment and determination of controls. For complete procedure kindly refer 
Procedure Document No - TPSMS/CSP/HIRA/012. 

6.13 Management Of Change (MOC) Procedure(R5): 

The objective of this document is to establish the procedures necessary to ensure that 
HSE risks are managed to an acceptable level in Tata Power Management of Change 
(MOC) process. For complete procedure kindly refer Procedure Document No - 
TPSMS/CSP/MOC/013. 

6.14 Pre-Start-up Safety Review (PSSR) Procedure(R5). 

Objective of this procedure is to provide guidelines for safe initial startup of a new 
facility or restart of a modified facility. The PSSR process verifies that the new/modified 
facility meets the original design and operating parameters. The intent is to prevent 
incidents caused by inadequate, incomplete, unauthorized design, construction, 
installation, and/or commissioning. For complete procedure kindly refer Procedure 

Document No - TPSMS/CSP/MOC/014. 

 
6.15 Road Safety procedure(R5):  

To provide Safety Rules for road travel management and safe usage of all types of 
vehicles viz. passenger/ commercial, owned/ hired by company, driven by employees 
or contractors. For complete procedure kindly refer Procedure Document No - 
TPSMS/CSP/RSP/015. 

 
7.0 General safety Rules and Procedure: 

 
7.1 Lift (Elevator) Safety Procedure: 

To provide safe operating procedure for taking control of lift car before entering and existing 
the pit of OTIS make elevators. For complete procedure kindly refer Procedure Document 
No – TPSMS/GSP/LIFT/001, 
 

7.2  Working on conveyor belt Procedure: 
This procedure is developed to cover the safe practices required for Working on 
live equipment and to protect personnel from hazards associated with it. For 
complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/CONV/003 

7.3 Batteries Handling & Disposal(R5) 
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To provide procedure for recycling and / or safe disposal of used / waste batteries 
in compliance with all legislation. For complete procedure kindly refer Procedure 
Document No – TPSMS/GSP/HAZM/003 

7.4 Material Handling and Storage Procedure:  
The purpose of this document is to provide procedures to assist the safe handling 
of materials (manual handling and mechanical handling). For complete procedure 
kindly refer Procedure Document No – TPSMS/GSP/MATL/004. 

 

7.5 Office Safety Procedure(R5): 
The objective is to provide a safe working environment to those working in office 
premise, who may be exposed to emergency situations and other chronic / 
cumulative risks that may arise due to various reasons of unsafe act, unsafe 
condition, fire and  or pandemic crisis like COVID-19 etc. For complete procedure 
kindly refer Procedure Document No -TPSMS/GSP/OFS/006 
 

7.6 Earth Leakage Circuit Breaker (ELCB) Testing Procedure(R5): 
The objective of this procedure is to define the minimum requirements for testing 
of Earth Leakage Circuit Breaker (ELCB). For complete procedure kindly refer 
Procedure Document No - TPSMS/GSP/ELCB/008. 
 

7.7 Occupational Health & Safety Legal Compliance Procedure(R5): 
Objective of this procedure is provide guidelines for compliance of Occupational 
Health & Safety (OH&S) legal requirements and all ratified protocols and 
agreements are incorporated in Tata Power Safety Management System (SMS). 
For complete procedure kindly refer Procedure Document No - 
TPSMS/GSP/LEGL/009. 
 

7.8 Incident Reporting & Investigation Procedure(R5): 
Objective of this procedure is to outline the process for reporting, recording and 
investigating an incident, recommending corrective and preventive actions and to 
communicate the lessons learned to prevent recurrence of similar incidents. For 
complete procedure kindly refer Procedure Document No - TPSMS/GSP/IRI/011. 
 

7.9 Contractor Safety Management Procedure. 
The purpose of this document is to engage with contractors in a way to create safe 
work environment for everyone working for Tata Power. For complete procedure 
kindly refer Procedure Document No – TPSMS/GSP/CSM/015. 
 

7.10 Tree Trimming Procedure(R5):  
The objective of this procedure is to define guidelines and minimum requirements for Tree 
trimming. For complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/TTRM/017 
 

7.11 Safe Lone Working Procedure(R5): 

Objective of this procedure is to lay down guidelines for reduction and safe 
managing of any additional risk arising from lone working. For complete 
procedure kindly refer Procedure Document No – TPSMS/GSP/LONE/019. 

7.12 Good Housekeeping(5S) Procedure(R5): 

https://sangam.tatapower.com/irj/go/km/docs/SangamFiles/UploadedDocuments/501_corporate-procedures-20-jul-12.doc


 

The Tata Power Company Ltd  

 

 

Appendix 3 to CSCC  
Safety Terms and Conditions 

Document No. 

TPSMS/GSR/STC/009 REV 05 
Date of Issue: 01/08/2023 

 

 
 

   Page | 10 

 

Objective of this procedure is to explain the meaning, importance and provide 
guidelines for implementation of Good Housekeeping(5S) at workplaces across 

organization. For complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/GHK/022.   
 

7.13 Personal Protective Equipment(R5): 

This procedure describes the basic requirements, applicability, minimum 
specifications of Personal Protective Equipment (PPE). For complete procedure 
kindly refer Procedure Document No – TPSMS/GSP/PPE/023. 
 

7.14 Process Safety Management Procedure(R5): 

The objective of this document is to provide a standardized & uniform guideline to 
implement Process Safety Management in Tata Power, its JVs, and subsidiaries 
to prevent or minimize the consequences of releases of toxic, flammable, 
pressurized or uncontrolled chemicals/Steam/Water or any other material which 
may result in toxic, fire, explosion, burn or flood like situation. For complete 
procedure kindly refer Procedure Document No – TPSMS/GSP/PSM/024 

 

The above procedures will be updated time to time and the updated version of the 
procedures as well as any additional critical procedure will be available on official website 
of Tata Power (www.tatapower.com) for your reference. 
 

8.0 Training and Capability Building. 

Safety Training and capability building of workforce is a major component of safety 
management program. All training required must be provided and documented as 
specified by Tata Power and Indian Regulations. Tata Power Division /Discoms Safety 
department will audit contractors training and related documentation to assure its 
adequacy. 
 

8.1 Tata power Odisha Discom Site Safety Orientation.R5 

All Tata Power contractor and subcontractor workforce is required to attend Site 

Safety Orientation Training to receive a Safety Training Card, which is required to 

obtain a Gate Pass to the site, prior to entry. This Safety Orientation Course will be 

for duration of minimum half day. The information provided during the orientation 

will include, but is not limited to following: 

8.1.1 Job rules, personal safety, and conduct 
8.1.2 Hazard’s reporting 
8.1.3 Reporting of injuries 
8.1.4 Emergency procedures 
8.1.5 Safety Activities and Program including disciplinary measure and incentives. 
8.1.6 Critical safety procedure relevant to the job 

 
8.2 Capability Building:  

8.2.1 All Tata Power contractor and subcontractor workforce is required to attend L1 
Training to receive a Safety Training Card, which is required to obtain a Gate Pass 
to the site, prior to entry.  

8.2.2 Appropriate practical training such as SHE L1, L2& L3 is given to ensure that 
a jobholder, either supervisor or worker, is competent to do his/her job safely. 
The skill training is provided through TPSDI, and other agencies authorized 
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by Tata Power on the list of 15 critical Safety procedures mentioned under 
safety procedures. Duration of course is as specified by Division/Discom 

8.2.3 Contractor shall ensure that concerned workmen are provided with adequate 
training before he/she is allowed to execute the work. An evaluation test will 
be conducted after the completion of the training. Those employees who 
meet the minimum required competency will be provided with Certificate 
(Card), which will be valid for 3 years, post which the workmen have to 
reappear for assessment. 

8.2.4 If the workman is not able to qualify the assessment, he/she will be given 3 
additional attempts to clear in 3-month time failing which he/she will not be 
allowed to work in the Division /Discoms.  

8.2.5 After expiry of Certificate or Training /Competency Card again one day 
recertification of L1, L2 and L3 skill training will be provided. R7.  

8.2.6 Quarterly /Half yearly(For Odisha and New business) Revalidation Test - 
“SHE L1 Revalidation test” will be conducted for the contractor’s employees 
to revalidate their safety awareness and knowledge.   

8.2.7 Order Manager and Safety In charge of the Division/Site /Plant will conduct a 
Competency Assessment of all workforces, going to be deployed at site / 
plant for high-Risk job. 

8.2.8 The Contactor shall bear the conveyance and food expenses of his staff for 
attending training sessions and capability building sessions in new business-like 
Odisha Discom.  

8.2.9 The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training, 
salaries/wages, boarding and lodging of his staff for attending training sessions 
and capability building sessions. These trainings are offered on nominal 
chargeable basis payable by Contractor and rates shall be decided by TPSDI from 
time to time in case of training trough TPSDI. Generally, L0 is of one day, L1 is for 
2 days for each critical procedure and L3 is for one day. Around Rs 700+GST is 
approx. cost /Day/Candidate. -R5 

8.2.10 Competency assessment of all critical workforce to be carried out for all who 
has taken L2 training. R5 

 

9.0 Recognition to the Prior Learning in Safety-R5 

If “Order Manager” recommends and “Head of the Safety Department of Discom” is 

satisfied with the safety knowledge and competency of the employee of contractor, a test 

may be conducted by Tata power Skill development Institute/ other recognized institute 

to assess the prior learning in safety. If employees of the contractors pass in such test, he 

will be exempted from appearing in SHE L1 training. This assessment is on nominal 

chargeable basis and rates are decided by TPSDI from time to time. 

10.0 Safety performance retention(R5) and Safety Performance Evaluation: A certain 
percentage of the bill value will be retained against every running bill as safety 
performance retention. The amount will be released with the last invoice or every six-
month based on Safety Performance Score of contractors. This is as per CSCC Document no 

TPSMS/GSP/ CSM/015   
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This safety retention shall be waived for Contractors who have either submitted a Contract 
Performance Bank Guarantee or have a retention from each running bill for an amount 
not less than 10% of each bill subject to the express undertaking / understanding that if 
there are any deductions required to be made for safety non-performance as per the Safety 
Performance Score, then Tata Power shall recover any such deductions against safety non-
performance directly from the monthly bills / final settlement as the case may be failing 
which it shall be within its right to recover such sum from accounts payable or the CPBG 
or the retention of the Contractor available with Tata Power for the said contract or any 
other contract between the Contractor and Tata Power. 
 

11.0 Pre-Employment and Periodic Medical check-up: 
 

Contractor shall arrange to conduct a pre-employment and periodic medical check-up for its 

entire workforce by Tata Power medical officer or Tata Power authorized medical officer. The 

contractor shall be able to produce the certificate prior to the employment. The contractor shall 

also organize to conduct periodical medical checkup (six monthly) for the following category 

of employees: 

• Drivers (Check for Vision & Hearing) 

• HEM Equipment Operators (Check for Vision & Hearing) 

• Workforce working at Height (Check for Vision, Hearing, Vertigo & Height 
Phobia) 

• Workforce Handling the hazardous substances - Coal, ash and chemicals 
(Chest X-ray and Lung Function T) 

• Workforce in high Noise area (> 90 Decibel), Check for Hearing 

• Workforce handling radiography equipment for conducting NDT.   

• Workforce, working in specific areas requiring specific medical attention should 
conduct the medical tests test as laid down in the respective Site Safety 
Management Plan. 

12.0 Other Conditions:  

12.1. The manpower/vehicles/Tools & Tackles/Equipment provided shall be as 
per mutually agreed SLA. 

12.2. No Supervision No work policy should strictly be followed. 
12.3. Test Before Touch must be ensured every time a job is being carried out in 

electrical network.  
12.4.  HIRA /JSA as per the job scope must be prepared in detail and submitted 

along with Site Safety Plan by the successful bidder. 
12.5. Personal protective equipment (PPE) must always be checked before use 

to ensure that they are in good condition and clean. Replace them if 
necessary. 

12.6.  All relevant PPE shall be provided by the vendor while working at the site. 
12.7. Housekeeping shall be maintained all the time while execution of work. All 

the unwanted material shall be removed from the site at the end of the day’s 
work. Old/damaged parts if taken out of the system shall be kept at 
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identified placed and it shall be shifted to scrap yard or disposed of as per 
instruction of order manager.  

12.8. Site Safety Plan shall be prepared by successful bidder along with order 
manger. Appendix 1 to be filled by successful bidder and submitted to Tata 
Power safety in-charge, before mobilization of team at site and start of the 
work.  

12.9. The Owner or Proprietor of BA must visit worksite at least once in a month 
and meet Order Manager every month. In case of incidents, the Owner or 
Proprietor of BA is required to attend Time Out Meetings to understand the 
gaps that contributed to the incident.  
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General Safety Conditions for various contracts Specific to Odisha Discom(R5) 

 

13.0. Safety Conditions for maintenance of STS (Sub Transmission System) Network. 

A BA awarded a major contract work of maintenance of sub – transmission network in area 
of a power system will be required to fulfil the following conditions: 

 

• Availability of Discharge Rods - Minimum 6 Nos. in each maintenance vehicle, fit for 
purpose and in good conditions and defective rods are removed from service. 

• Availability of Neon tester - Minimum one Neon Tester in each Maintenance Vehicle, in 
good and working condition and defective or non-standard neon testers are removed from 
service.  

• Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in maintenance 
vehicles. 

• The BA linemen must be having required ELBO certification for the voltage level involved.  

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 
4th March, National Fire Service Day on 14th April and Theme based safety campaigns 
undertaken by the Discoms every month. 

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA 
employees must carry safety training card / competency card to the worksite and produce 
the card on demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools 
and tackles to ensure their serviceability. 

• BA shall ensure the adherence to standard operating procedures or guidelines laid down 
by the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or 
accident to engineer in-charge and SAFETY team of the Discom.  

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty 
will be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and 
functionally report Safety Head of Discom. Any leaves by safety staff of the BA shall have 
to approved by Discom Safety Department. 

• BA shall ensure to depute Safety Staff for managing safety in worksites. In case the BA 
has been awarded work in more than one area power system, then the following safety 
structure will be adopted. 

• Safety manager and Safety engineer must be having PDIS or ADIS. 
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14.0 Safety Conditions for maintenance of 11 KV and LT Network. 

A BA awarded a major contract work of maintenance of 11 KV and LT Network in area of a 
power system will be required to fulfil the following conditions: 

• Availability of Discharge Rods - Minimum 6 Nos. in each PSS/FCC and maintenance vehicle, 
fit for purpose and in good conditions and defective rods are removed from service. 

• Availability of Neon tester - Minimum one Neon Tester in each PSS/FCC/ Maintenance Vehicle, 
in good and working condition and defective or non-standard neon testers are removed from 
service.  

• Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in each 
PSS/Maintenance vehicles and two sets of LT hand gloves at each FCC. 

• The BA linemen must be having required ELBO certification for the voltage level involved.  

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA employees 
must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not engage new workman without training and issue of ID card. 

• PSS operator shall not be involved in maintenance activities. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• BA shall provide proper PPEs as per CSM F-8  ensure periodic inspection of PPE, Tools and 
tackles to ensure their serviceability. 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• BA to ensure that all LT complaints are routed through Call Centre and recorded in FCC. 
Rectification of fault shall be done only after call centre logging and with the knowledge of BA 
supervisor.  

• No one will work alone or unsafely under public pressure or otherwise. 

• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  
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• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 
to engineer in-charge and SAFETY team of the Discom.  

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall ensure to depute Safety Staff - One safety supervisor per section, One safety engineer 
per sub-division and one safety manager per Division Safety manager and Safety engineer 
must be having PDIS or ADIS. 

 
 
 
 
 
 
 
 
 
 

 

15.0 Safety Conditions for the major contract work in Civil Projects:  

A BA awarded a major contract work of / in civil project will be required to fulfil the following 
safety conditions: 

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA employees 
must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 
tackles to ensure their serviceability. 

• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 
to engineer in-charge and SAFETY team of the Discom.  

Section 

Sub-division 

Division 

Safety Engineer 

Safety Manager 

Safety 

Supervisor 

Safety structures for Major Contract – 11 KV and LT Network 
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• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall refer Construction Safety Manual of the Discom for details.  

• BA shall ensure to depute a Safety Supervisor (for workforce up to 100 at site) / a safety 
engineer (for workforce up to 250 at site) / safety manager (for more than two safety engineers) 
for managing safety at the project site. In case the BA has been awarded more than one major 
contracts, then the following safety structure will be adopted.  

• Safety Engineers and Safety Managers must be having PDIS or ADIS. 
 

 

 

16.0 Safety Conditions for the major contract work in Commercial Department like - MMG, RRG, 
EAG, etc.:  

A BA awarded a major contract work in meter management group & energy auditing group will 
be required to fulfil the following safety conditions: 

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA employees 
must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 
tackles to ensure their serviceability. 
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• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 
to engineer in-charge and SAFETY team of the Discom.  

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall ensure to depute a Safety Supervisor for managing safety at worksite. 

• The BA for the RRG work shall depute one Safety supervisor.  
 

 

17.0  Safety Conditions for Major Projects in Distribution Network 

A BA awarded a major Projects in Distribution Network shall be required to fulfil the following 
conditions: 

• Availability of Discharge Rods - Minimum 6 Nos. for each project site, fit for purpose and in 
good conditions and defective rods are removed from service. 

• Availability of Neon tester - Minimum one Neon Tester in each project site, in good and working 
condition and defective or non-standard neon testers are removed from service.  

• Electrical hand Gloves - Minimum one sets of 33 KV, 11 KV and LT in each project site. 

• The BA linemen must be having required ELBO certification for the voltage level involved.  

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA employees 
must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 
tackles to ensure their serviceability. 
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• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 
to engineer in-charge and SAFETY team of the Discom.  

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4th 
March, National Fire Service Day on 14th April and Theme based safety campaigns 
undertaken by the Discoms every month. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall ensure to depute Safety Staff for managing safety in worksites. One safety supervisor 
per project site or 100 persons, one safety engineer for 2 project sites of 250 persons, and one 
safety manager for four project sites or 500 persons.   

• Safety manager and Safety engineer must be having PDIS or ADIS. 
 

 

 
 

 
 
 
 
 
 

18.0 Schedule of Safety Audits by BA Safety Staff 

Safety Undertaking of BA by way of Affidavit 

 

I_______________ s/o_______R/o________ (AUTHORIZED 

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S ___________(name of 

company/firm)__ having its office at (Complete address of Company), authorized vide power 

Sr. No Type of Audit Frequency 

1 Tool Bag and PPE audit Weekly 

2 First Aid Box Maintenance Record Fortnightly 

3 Fire Extinguisher Record(Applicable for the BA involved in major 
construction works and have storage of flammable material at 

worksite) 
Monthly 

4 Safety Talk Register Weekly 

5 Site Safety Audit Daily 

One Project Site 

Two Project Sites 

Four Project Sites 

Safety Engineer 

Safety Manager 

Safety Supervisor 

Safety structures for Major Project Contract in Distribution Network 
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of attorney dated ------/Board resolution dated----/letter of authority dated----, hereinafter 

referred to as Contractor [or Business Associate (BA)] which expression shall, unless it be 

repugnant to or inconsistent with the meaning or context thereof, be deemed to include its 

heirs, executors, administrators, and assigns do hereby affirm and undertake as under :  

1. The present undertaking shall remain in force from the date of execution of contract 

and shall be valid till the date of termination of the said contract by either party. The 

undertaking is binding on me (contractor) as well as my sub-contractor and its 

employees, representatives etc.  

2. That I (the contractor) will be responsible and liable to comply and abide by all the 

safety rules, instructions and regulations as may be specified and laid down by the 

Discom to achieve its goal of Zero for on-site incidences.  

3. That the Contractor shall be fully responsible for ensuring occupational health and 

safety of its employees, representatives, agents as well as of its subcontractor’s 

employees, at all times during the discharge of their respective obligations under the 

contract including any methods adopted for performance   of their tasks / work. 

4. That  Contractor shall ensure ,at its own expense to arrange for and procure, 

implement  all requisite  accident prevention tools, first aid boxes, personal protective 

equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-

employment medical test, etc. for operations & activities including  as & when so 

specified by Discom specifically. , failing which Discom shall be entitled, but not 

obliged, to provide the same and recover the actual cost thereof from the Contractor’s 

payments.  

5. That the Contractor shall engage adequate and competent Safety – Supervisor / 

Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and 

experience of safety personnel) and Annexure 3 of Contract Safety Management.  

6. That the Contractor shall engage the competent Site – Supervisor with each group of 

workers for safe and correct workmanship, proper co-ordination of material and site 

work as per contract.  

7. That the Contractor shall immediately replace supervisor in case it is found to be not 

up to the level of skill and experience required, but any such replacement shall be only 

with the prior concurrence of the Discom representative.  
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8.  That the Contractor and its subcontractors shall abide by all the safety guidelines as 

per Safety Manual, Contract Safety Management and other guidelines issued from 

time to time by Discom during the contract period. 

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the 

compliance as required in terms of this undertaking the Contractor shall keep and hold 

Discom / its directors / officers / employees indemnified against any / all losses / 

damage / expense / liability / fines / compensation / claims / action / prosecutions or 

the like which might be suffered by Discom or to which Discom might get exposed to 

as a result of any breach /wilful negligence /deliberate default on the part of the 

Contractor /Subcontractor in complying with the same. Contractor shall also furnish 

any press release, clarification etc. if sought by Discom for any near miss or safety 

violations, accidents, which are attributable to fault of Contractor. 

 

  DEPONENT  

VERIFICATION  

 

Verified at ………………on this _Day of _______20__ that the contents of the above affidavit 

are true and correct and nothing material has been concealed therefrom 

 



ANNEXURE TO 
Appendix 3: Safety Terms and Conditions 

(Document No ‐ TPSMS/GSR/STC/009 REV 05) 
 

(Excerpts of Tata Power Safety Code of Conduct as relevant for 
Safety Terms & Conditions) 

 
(A) Definitions  
 Order Manager/Engineer  in charge: Order Manager/Engineer  in charge  is the Tata 

Power‐Division /DISCOM representative, who has the ownership of the given job. 

 Site Safety Management Plan:  It  is the safety plan agreed between Contractor and 
Tata Power‐Division/DISCOM. It will contain the entire job specific safety requirement 
and will be signed by the contractor.  

 Contractor/Business  Associate/Vendor  (BA):  An  individual  or  a  company  that 
provides services to Tata Power‐Division/DISCOM under a signed contract.  

 Emergency:  It  is a serious, unexpected, or dangerous situation requiring  immediate 
action,  which  may  result  in  loss  of  life,  loss  of  revenue/property,  business 
discontinuity.  In  case  of  Emergency,  services  may  be  procured  by  selecting  the 
qualified vendor based on the vendor category without the safety bid evaluation and 
approved by adequate authority of MB level or above.  

 Expert Service jobs: Jobs which needs expert services of contractor which does not 
involve direct exposure to the potential risk or work which involves only supervisory 
work  such  as  expert  for  AI‐ML,  expert  for  transmission  and  distribution  network, 
expert for civil works, expert on transformers, expert for PSCC, expert for equipment 
overhaul etc.  

 CEO/Chief/Head of division/Unit/Utility: Business in charge who is overall custodian 
of the Tata Power‐Division/DISCOM.  

 High Risk Jobs: A Job or its activities are considered as Very High or High Risk when 
Order  manager  apply  the  “Tata  Power  Hazard  Identification  and  Risk  Analysis” 
procedure and found safety risk associated with are under Very High or High category. 
Indicative lists of jobs are given in appendix 14 of this document.  

 Medium Risk Jobs: Jobs or  its activities are considered as medium risk when Order 
manager apply “Tata Power Hazard  Identification and Risk Analysis” procedure and 
found the same as Medium Risk.  

 Low Risk Jobs: Any job or its activities are considered as Low or Very low risk while 
Order manager calculated it by applying “Tata Power Hazard Identification and Risk 
Analysis” procedure and found it under Low or Very Low category.  

 
(B) Safety performance retention(R7): 

A certain percentage of  the bill value will be  retained against every  running bill as 
safety performance retention. The amount will be released with the  last  invoice or 
every  six‐month based on Safety Performance Score of  contractors. The  retention 
amount will be calculated based on contract value as below. (R7)  

 



Risk Category‐(R7)  Contract Value  Retention Amount (%) 

Very high/High risk job/ 
Medium Risk jobs  

Up to 10 Lakhs  2.5 

Very high/High risk job/ 
Medium Risk jobs  

10 – 50 Lakhs  2 

Low/Very Low Risk jobs   10 – 50 Lakhs  1 

Very high/High risk job   0.5 to 10 Cr  2 

Medium Risk jobs   0.5 to 10 Cr  1.5 

Low/Very Low Risk jobs   0.5 to 10 Cr  1 

Very high/High risk job   >10 Cr  1.5 

Medium Risk jobs   >10 Cr  1 

 
This safety retention shall be waived for Contractors who have either submitted a Contract 
Performance Bank Guarantee or have a retention from each running bill for an amount not 
less than 10% of each bill subject to the express undertaking / understanding that if there are 
any  deductions  required  to  be  made  for  safety  non‐performance  as  per  the  Safety 
Performance Score, then Tata Power shall recover any such deductions against safety non‐
performance directly from the monthly bills / final settlement as the case may be failing which 
it  shall be within  its  right  to  recover  such  sum  from accounts payable or  the CPBG or  the 
retention  of  the  Contractor  available with  Tata  Power  for  the  said  contract  or  any  other 
contract between the Contractor and Tata Power. 
 
 

(C) Safety Performance Evaluation & Responsibility of Business Associate / Contractor:  
During the time of job execution, regular site inspection will be carried out by the Tata 
Power‐Division  / DISCOM  officials  to  evaluate monthly  safety  performance  of  the 
contractor and monthly score will be maintained by the Order Manager. Violations 
will be dealt as per CSM F12 Safety Violation Penalty Criteria. 

1. During the progress of the work, concerned site Supervisor/Engineer/Safety representative 
will  visit  and  inspect  the work  site  regularly  and  evaluate  the  safety performance of  the 
contractor  based  on  matrix  Appendix  13  and  apply  the  Consequence  management 
policy/Penalty criteria as applicable.  

2. The evaluation criteria  include Lead  Indicators such as percentage of workers trained  in 
TPSDI, inspection of critical equipment. Lag indicators such as Fatalities, LWDC and man‐days 
lost.  

3. In case of job stoppage due to safety violations / unsafe observations at the site, no time 
extension  from  PO  completion  date  shall  be  given  to  the  contractor,  if  such  delays  are 
attributable to contractor.  

4. In case of fatality, limb loss or loss of property, vendor must pay for liability, legal, statutory, 
and additional mutually agreed settlement charges imposed by the appointed committee by 
Division Chief/CEO. This charge is over and above the retention amount. The committee will 
finalize penalty amount based on  factors such as advice by statutory authorities, contract 
value and impact of accident etc.  



5. Order Manager, Head of Business and functional Chief have the authority to terminate the 
contract as per CSM F12 Safety Violation Penalty Criteria Through contract department.  
 

(D) Other Appendices are attached, 
Appendix 6: CSM F6 ‐ Safety Competency Assessment Form (Template). 
(This is to be filled by Bidder and submit to Tata Power as part of bid submission). 
 
Appendix 8: CSM F8 ‐ PPE requirements‐(R7) 
 
Appendix 9: CSM F9 ‐ Site Safety Management Plan / Method Statement (Template) 
 
Appendix 12: CSM F12 ‐ Safety Violation Penalty Criteria 
 
Appendix 13: Checklist To Be Used During Site Visit 
 
Appendix 14: Indicative List of High‐Risk Jobs 
 

‐‐‐xxx‐‐‐xxx‐‐‐xxx‐‐‐ 
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Appendix 6: CSM F6 - Safety Competency Assessment Form (Template) 

Name of the Vendor/Bidder: 
Name of the Sub Vendor (If job is given to Sub Vendor): 
Description of the Job:    
Request for Quotation (RFQ) No.:   

Vendor/Bidder to mandatorily provide the below safety competency related information: 

1. Proposed Manpower Deployment Schedule : - 

Type of manpower Qualification Experience Month 
1 

Month 
2 

Month 
3 

………… 

Project /AMC 
Manager(R7) 

      

Site In Charge       

Safety Manager       

Safety Officer       

Supervisors       

Technicians       

High Skilled 
workmen 

      

Skilled workmen       

Semiskilled 
workmen 

      

Lineman       

Helpers       

Drivers       

Unskilled       

Others(R7)       

Instruction to Bidders: 
i. Indicate the overall site manpower deployment schedule as above 
ii. Indicate direct or subcontracted employees by using color code given below: 

Direct Bidder Employee – Green 
Partly Direct / partly Subcontracted – Yellow 

4.3.5 Subcontracted – Red If subcontractor detail is not available at stage of Bid 
evaluation, then this can be agreed with Order manager or Engineer in charge 
before deployment Ensure that all sub-contractors follow the Tata Power Safety 
Procedure and agreed CSM F9 Site Safety Management Plan.R7 

 
iii. Against each category, indicate minimum educational qualification and work experience 

file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_10:_CSM-
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iv. Add rows to include other specialized manpower, if any. 
v. Extend columns to cover the entire duration of the proposed contract. 
vi. If the operation is in shifts, then indicate shift in charge and / or safety officers required 

for each shift operation.   
2. List of Tools, Tackles, Machines and Equipment: - 

 
Bidder/ Vendor to provide the list of tools, tackles, equipment to be used during the job / project 
execution. Bidder/Vendor to ensure that all the lifting tools and tackles, pressure vessels are duly 
certified by the competent person authorised by the Chief Inspector of Factories of the respective 
state prior to start of the job  

 

Sr. 
No 

Description of Tools / 
Tackles 

Capacity 
/ Rating 

Quantity Make Year of 
manufacture 

Remarks 

1       

2       

3       

4       

5       

……       

 
3. Safety Records: 

Bidder to provide the details of fatalities and lost workday cases (LWDC), occurred in last three 

years (data to be provided for the last completed FY and preceding 2 years). 

Description 

Safety Data for current and Last 3 Years 

Current Year Year 1 (Last FY) Year 2 Year 3 

 20__ - __ 20__ - __ 20__ - __ 

Fatalities (Nos.)        

Lost Workday Cases (Nos.)        

In case of no fatalities, LWDC during any year, the form may be filled stating NIL against the 
respective year. Bidders are encouraged to also submit the RCA / incident investigation 
reports and the learning's implemented out of the above reported incidents 
 
4. Job Safety Plan/ Method Statement: 

Bidder to provide / enclose a detailed Site/Job Safety Plan along with a Method statement 
detailing the execution philosophy (how the bidder intends to execute the Job/Project), 
identifying all key activities which are required to be performed by the contractor at Site. 
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Bidder to also list down all high-risk activities and provide the Hazard Identification and Risk 
Assessment (HIRA) for all such high-risk activities involved in the site work. 

(Use Method Statement template attached as Appendix 9) 

5.  PPE Requirement -R7 
 

Division/DISCOM Requirement Bidders Response 

The Bidder/Vendor shall ensure that all PPE of Approved 

standards as per CSM F8 – PPE Requirements shall be always 

available and shall be used by his employees with no 

exception whatsoever. Bidders to also ensure Standard PPE 

matrix of Tata Power to be followed for all activities. 

 

10% Buffer stock of PPEs to be provided by bidders at each 

circle to meet any contingency 

 

Bidder will ensure that sample PPEs to be 

submitted/approved by Safety Department along with EIC 

at the time of submission of Safety bids for evaluation 

In case bidder manpower found using substandard or any 

PPEs which are not approved by the Tata Power-Division 

/DISCOM representative, then Tata Power-Division 

/DISCOM will provide the same to manpower deployed at 

the cost of bidders. 

 

 
 

6. Vehicle Deployment: Bidders to provide details of all vehicles deployed during execution of 
work-(R7) 

S. 
No. 

Vehicle 
No. 

Vehicle 
Type 

Location  EV/CNG/Diesel/Petrol Year Whether CNG 
endorsed on 

RC 
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7. Crane Deployment-(R7): Bidders to provide details of crane to be deployed during the execution 

of work as and when required. Bidders to provide approved new gen crane ACE Model SX150, 

ACE FX150 and Escorts Model TRX 1550. 

Sl No Crane No Location Year 

    

    

    

8. Training Records-(R7): Bidders to provide training records of employees deployed for the 

execution of work during last one year. These training includes OHS (Occupational Health 

and Safety) Training, Training on SOP/Work Procedures and Medical Emergency trainings 

imparted at their own facility, cost, and expenses. Bidders to provide the following details: 

 

Tata Power-Division /DISCOM Requirement Bidders Response 

Training records of employees at their own facility, cost, 

and expenses for last one year 

 

Training facility available with Bidders  

Future road map for enhancing the competency of 

workforce 

 

9. Rewards and Recognition-(R7): Bidders to provide the details of process deployed in their 

organization for sharing and resolution of safety concerns raised by their employees. Also, 

bidders to provide the details of Rewards and Recognition process in their organization for 

safety to encourage the morale of their workforce. 

10. Management System Certification: - 

 

Sr.No Certification Yes / 

No 

If Yes,  
Year of 

Certification  

If No,  
Target date for 

Certification 

1 ISO 9001    

2 ISO 14001    

3 ISO 45001    

4 Any other (Specify….)    

Note: Please attach certificates to support above. In case not accredited for above but applied 

for, application letters may be attached. 
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Appendix 8: CSM F8 - PPE requirements-(R7) 

The Contractor shall ensure that the following PPE of Approved standards shall be always 

available and shall be used by his employees with no exception whatsoever. • PPE shall be 

conforming to BIS/DGMS/DIN specifications, in good condition and shall be comfortable to 

his employees, when used. This is indicative. For better clarification refer PPE procedure- 

TPSMS/GSP/PPE/023. as per safety terms and condition Appendix 3 CFM 3 in detail. R7 

PPE Requirement 

1 All contractor’s employees at site  Safety Florescent Jacket (orange color), 
Safety helmet & safety shoes with 
composite or steel toe cap 

2 Workers mixing asphalt, cement, 
lime / concrete 

Safety goggle & protective 
Hand gloves and footwear, 
Nose mask. 

3 Welders / Grinders/Gas cutters Welding screen/goggles, safety shoes, 
leather hand gloves, aprons, leg guard 

4 Stone breaker Protective goggle, hearing protection, anti-
vibration hand gloves and Protective 
clothing. 

5 Electricians / Linemen Rubber hand gloves with correct voltage 
rating and expiry date normally one year 
from Manufacturing date-(R7) & Electrical 
resistant shoes, Safety helmet with 
induction strip to alert about presence of 
voltage for those linemen who climb the 
poles or work on electrical equipment 

6 Workers working at a height of 1.8 
Meter or above. 

Double lanyard full body harness, fall 

arrestor and safety net made of reinforced 

nylon fiber ropes firmly supported with 

steel structures, Work positioning 

attachment 

PPE Type and Testing Frequency 

Sl. 
No. 

Name of PPE 
IS / EN 

Standard 
Testing Frequency Remarks 

01 

Leather Safety Shoes 

(Color – Black) with 

PU toe cap.  

IS:15298 

(Part-2) 

Monthly and visual check 

every day for any crack or 

damage in the leather or sole. 
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02 

HDPE Safety helmet 
with chin strap and 
ratchet type for 
adjustment for non-
Electrical work 

IS:2925-
1984 

Monthly and visual check 
every day for any crack in 
shell.  

 

03 
Full body harness 
(Safety belt) 

EN 361 
Monthly and visual check 
every day of the bends and 
the harness. 

 

04 
Electrical Safety 
Gloves  

EN: 60903 
CE marked 

Weekly and visual check for 
any crack and blow test 
before every work. 

Manufactured 
not beyond 12 
months.   

05 
Full face visor with 
safety helmet 

EN: 166 CE 
marked 
(Visor) 

Monthly and visual check 
every day for any crack in 
shell. 

Clear acrylic 
visor attached 
with safety 
helmet.  

06 
Fireproof jacket for 
chest protection  

 
Monthly and visual check 
every day. 

 

07 

Safety helmet with 
induction Strip for 
linemen and working 
for electrical work-
Class E 

EN 
397/2012 

Monthly and visual check 
everyday 

Induction Strip 
alerts presence 
of voltage 

08 

Shorting clamps, 
crocodile clamps, 
Discharge Rod and 
Neon tester 

 
Monthly and visual check 
everyday 

For discharging 
the residual 
voltage and test 
before touch 

 

Pictorial View of PPEs for reference purpose 

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Picture 

01 

Leather Safety Shoes 

(Color – Black) with 

PU toe cap.  

IS:15298(Part-2) 

and with test 

report of 

electrical 

resistance.   
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02 

HDPE Safety helmet 

with chin strap and 

ratchet type for 

adjustment for 

Nonelectrical work 

and electrical work 

IS:2925-1984/ 

EN 397/2012 

 

03 

Full body harness 

(Safety belt) 

The straps at shoulder 

and thigh shall have 

full pad for comfort. 

The back shall be so 

designed that harness 

straps do not tangle 

with each other. 

EN 361:2002 

EN 358 : 2000 

IS: 

3521:1991/2002 

 

 

 

 

 

 

 

04 

Electrical Safety 

Gloves – Composite 

type Soft electrical 

gloves as per size of 

individual.  

EN: 60903 CE 

marked 

 

05 
Full face visor with 

safety helmet 
EN: 166 CE 

marked (Visor) 

 

06 
Fireproof jacket for 

chest protection  
  

08 
Reflective jacket to 

each workman 

As per Tata 

Power standard 
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                                  These pictures are indicative. Actual product may vary. 

Note:  

1. Any other Personal Protection Equipment required beyond above list will be according 

to BIS or EN Standards.  

2. All Personal Protection Equipment will be checked by the engineer in-charge or 

SAFETY group of company.  

3. Safety Representative of the BA must maintain the record of the availability, condition 

and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN 

standards. 

5. Company may revise or add the above list of PPE and their specifications as and when 
feel necessary. The information about new specifications /models will be circulated by 
the Engineer In-charge (EIC), which shall adhere by the business associated in the 
shortest possible time. The EIC shall issue a memo / instruction to BA with timeline for 
implementation. Any delay will be treated as non- compliance / safety violations.  
 

Appendix 9: CSM F9 - Site Safety Management Plan / Method Statement 

Site Safety Plan / Method Statement (Template) 

This Method Statement describes the specific safe working methods which will be used to 

carry out the described work. It gives details of work procedure with control measures to 

counter health and safety issues related to this work. The listed content of this Method 

Statement can be changed/modified subjected to job scope / specifications, but task specific 

method statement once finalized & approved, that should not be modified during work 

execution without permission from the approving authority.  

 

Project/Job Name  

Scope of work: -  

Drawing References: -  
 

Detail of Sub contractors 
involved: -  

 

Method Statement Prepared By: - 
Designation: - (e.g., Site Manager) 
 

Signature 
 

 

Date 
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1.0 Introduction (Describe purpose of the work, give details of type and scope of work being 
carried out) 

 

 
  

 

2.0 Location of Work (Give site address and precise location on site where work is to be carried 

out) 

 
 

  
3.0 Safety Document /Specific Approval Required (Details of any safety documents or 

specific approval i.e., Client specific approval required to undertake the work) 

 

 

 

5.0 Role & Responsibilities of Personnel/Parties Involved in activities: Clearly define roles 

and responsibilities of all personnel involved in activity i.e., Site management staff including 

subcontractors’ staff, Project Manager/Site Manager of principal contractor, Sub Contractor 

Site Manager, Project Engineer, Safety officer, Competent Supervisory Staff etc.) 
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6.0 Working/Activity Description: - It is important that all operatives should have clear idea of 
those operational sequences and responsible supervisor must verify their competency prior to 
their engagement in operation. 

 6.1 Pre-Working Checks 

 

6.2 Resources (Equipment, tools including manpower) Details i.e., Equipment and Tools, specific 

operational equipment, test kits, lifting resources, Details of materials to be used in operation, 

including any reference to COSHH assessments in case of use of any chemicals, Details of the 

manpower allocated to the task, e.g., titles, qualifications, competences, direct manpower, 

contractors. Details of plant, tools, and equipment to be used for the work, including the 

availability of relevant statutory documents, checks or inspections etc. Details of fencing, 

barriers, cones, chains, dangers notices, warning signs etc. 

Tools required for work: 

Sr.No Tools /Equipment /Machine  UOM Required Qty. Remark 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     
 

6.4 Operational Sequence of work: - Full description of the work, setting out the methodology 
in a sequential manner, including any reference to any identified operational restraints. Also 
refer here sec. 5.0 responsibilities part for every step of work sequence). 
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S. 
No 

Activity 
Details of job 

sequence 
Risk Involved 

Control 
Checks 

1.  1.    

2.     

3     

4     

5.     

 

6.7 Final Checks & restoration of work area after completion of work: Those checks to be 

carried out by responsible supervisor in witness of his line hierarchy by use of specific checklist 

of certain operational checks and once those completed satisfactory, PTW (if applicable) to be 

closed and isolation arrangements to be restored by removing barricades/cautionary tags. 

 

7.0 Task Specific Hazards: - Refer to Task Specific Risk Assessment and attach in appendix 

      Attachment: - Specific Risk Assessment 

In addition, please provide below control measures in risk assessment (as applicable). 

Fall Protection 

Measures: (Where 

Work at height 

cannot be avoided) 

 

Control Measures for 

Electrical Hazards  

 

Others Hazard if any 

(please provide 

details) 
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7.0 Emergency Provisions: Relevant operational possibility of a programme in the case of 

emergency situation i.e. electrical supply restoration. In addition, emergency response provisions 

i.e., first aiders, firefighting, and first aid arrangements, nearest onsite/offsite emergency 

response also to be considered during emergency planning. 

8.0 "5S issues" / Waste Disposal/ Housekeeping and Environmental issues: Details waste 
disposal processes and or housekeeping activities, Details of environmental impacts and 
control measures. 

 

 

9.0 Personal Protective Equipment (PPE): Tick on PPE requirements for the task/Job 

 

Safety Helmet / Hard Hats  Safety Shoe / Safety Boots  

Gum Boot  Double Lanyard Safety Harness with 
work positioning attachment 

 

Electrical Hand gloves   Other hand gloves  

Eye protection  Respiratory protection  

Ear Protection  Electrical Arc flash suit  

Chemical resistant suit  Reflective Jackets  

Any Other  Any Other  

10.0 First Aid facilities and Nearby Hospitals Details 

• Name of On Site First Aider 

• First Aid Box Location 

• Location of nearest hospital 
 11.0 Occupational Health, Fitness and COVID-19 related Preparedness:  

 

 

Hazardous 
Substances to be 
used in job: 
(Attach MSDS if 
required) 
 

 

Y/N Y/N Y/N Y/N Y/N Y/N Y/

N 

• Please give a brief writeup / methodology of your organization’s plan to avoid 
impact of the COVID-19 pandemic at Tata Power working site. 

• Please give brief details of occupational health and hygiene related interventions 
planned by your organisation to ensure good health and fitness of workforce at 
Tata Power site. 
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Appendix 12: CSM F12 - Safety Violation Penalty Criteria 

Major Violations and Escalation matrix--(R7) 

 

Legend Action to be Taken Responsibility Penalty 

(INR) 

Repeat 

Violations 

A Levy of Penalty Order manager / EIC 5000 The no. of 

repeat 

violations shall 

be calculated 

cumulative 

during the 

contract period, 

not on a 

monthly basis 

B Memo to BA and Levy of Penalty  Order manager / EIC 10000 

C Memo to BA and Levy of Penalty Order manager / EIC 25000 

D Memo to BA and Levy of Penalty Order Manager / EIC 50000 

E Memo to BA, Levy of Penalty, 

Termination of Contract, Blacklist 

Order Manager / EIC 100000 

 

 

Consequence of safety violation observed not related to 
incidents or accidents 

Violations 

Sl. No. Safety Violation 1st 2nd 3rd 4th Subsequent 

violation 

1 Working without required PPE such as 
Helmet/gloves/safety shoes/Safety harness etc. 

A B C D Will Attract the 

same penalty 

as 4th violation 2 Working without proper tools and tackles A B C D 

3 Poor or bad condition of   Crane/Hydra/Vehicle 

and/or Incompetent driver and/or helper). 

B C D E Termination of 

Contract and 

blacklisting 

after repetition 

of violations (3 

to 4 times as 

the case may 

be) 

4 Improper Working at Height B C D E 

5 Untrained /unauthorized workman engaged in 

high-risk jobs 

B C D E 

6 Violation of SOP or WI or LOTO C D E  

7 Working without PTW or LC / Without 

authorization / Without creating Safe Zone 

C D E  
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Other Violations and Penalty 

Penalty shall be imposed on the contractors under the following circumstances for breaching 

the contractual agreements. The list is not exhaustive, but indicative. 

Sl. 
No
. 

Description of Violation 
Severity 

Penalty 

(INR) 

1.  Unhygienic/Bad condition of PPE   2 500 

2.  Unsafe Act/Condition of Severity 4  4 4000 

3.  Unsafe Act/Condition of Severity 5 5 5000 

4.  No Earthling of Electrical equipment 5 5000 

5.  Working without efficient supervision 4 4000 

6.  Non-reporting of incidents  3 3000 

7.  Starting the job without Toolbox Talk  4 4000 

8.  
Electric cable tied with metal wire / Use of damaged electrical 

cable / Use of two core cable 
3 3000 

9.  Rubber mat not available in front of electrical panels. 3 3000 

10.  Inserting naked wire into the socket instead of a plug 5 5000 

11 Inflammable materials stored inside PSS/FCC/Distribution Room 5 5000 

12 Water accumulation found near electrical panels / equipment 5 5000 

13 
 

Grinding wheel/ Coupling/ Piling winch/other rotating parts 

without guard 
4 4000 

 14 Inadequate illumination of working area 3 3000 

15 
Bringing inside PSS/FCC or any other work area any chemicals 

without approval. 
5 5000 

16  
Loose materials in work area which can fall down or fly during a 

storm 
5 5000 

17 
Misusing emergency facilities like fire hydrant line/ hose box/ 

spray system/ eye wash etc. 
3 3000 

18 
Entering restricted areas like switch yard, hazardous material 

storage room etc. without authorization 
3 3000 

19 Not using 24 V lamp inside confined spaces 3 3000 

20 Bypassing/overriding safety interlocks 5 5000 

21 
Working besides road without proper barricading and monitoring 

of traffic 
5 5000 
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22 
Smoking in prohibited area (Closed Go-downs, Storage of 

flammable material, Storage of Gas cylinders, PSS , Offices etc.) 
3 3000 

23 Improper stacking of materials in Storage Yard 4 4000 

24 Sleeping at workplace 3 3000 

25 First aid box not available / in locked condition 2 2000 

26 

Appointment of subcontractor without his Safety Bid Evaluation 

and/or without the permission of engineer in charge or Order 

manager. 

5 

5% of 

order 

value 

27 

Bad Housekeeping with respect to TPSMS/GSP/GHK/022 

• 1st Instant 

• 2nd instant 

• 3rd instant 

• 4th instant 

• Subsequent instants 

2 

 

• 1000 

• 2000 

• 5000 

• 10000 

• 10000 

28 

Violations related to vehicles with respect to TPSMS/CSP/RSP/015. 

• Parking without wheel choke 

• Parking in undesignated area 

• Heavy vehicle without helper or co-driver 

• Seat belt not available / not used 

• Driver without license 

• Heavy vehicles without reverse horn 

• Using mobile phone while driving 

• Lights/mirrors not working /broken 

3 

1000 per 

each 

violation 

28 

Violation in Gas cutting and Gas cylinder handling 

• Cylinder valve without guard 

• No flashback arrester 

• Leaky DA/Oxygen hose 

• Cylinders not kept in secured manner 

• Cylinder trolley not available 

• Cylinders are transported by manual rolling 

5 

2000 per 

each 

violation 

29 

Violations in Lifting Operations w.r.t. to TPSMS/CSP/HEMS/005 

• Hook latch missing 

• Load raised or swung over people or occupied areas of 
building 

• Persons standing within the swing area of the crane 

• No barricading of crane working area 

• Use of damaged lifting tools and tackles 

5 

2000 per 

each 

violation 
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• Lifting tools and tackles not tested / Test certificate 
expired 

• Crane operator without proper license 

• Angular loading 

• Lifting / shifting heavy material without guide rope 

• Using mobile phone during loading and unloading jobs 

30 

Violation in Scaffolding work w.r.t. to TPSMS/CSP/SCAF/007 

• Unstable scaffolding/nonstandard Scaffolding in use  

• Handrails/mid rails/toe guards missing 

• Safety harness not anchored on fixed structure 

• Opening found in working platform 

5 
2000 per 

violation 

31 

Violation in Excavation Work w.r.t. to TPSMS/CSP/EXS/002 

 

• Loose material falling into excavated pit 

• Water logging in excavated pits / trenches 

• Inadequate or no barricading 

• Undercut / cave in found on sides of excavated pits 

4 
2000 per 

violation 

32 
Caution boards, danger signs (luminescent /red) along with 

emergency contact number are not found displayed. 
3 3000 

34 Spillage of hazardous material/chemicals during transportation  4 4000 

Penalty for Incidents / Accidents-(R7) 

Consequence of incident / Accident Incident / Accident  

Action 

Required 

Sr.No. Type of Injury 1st 2nd 3rd 4th 

1 Major Injury (Bone injury or burn 
or hospitalization >48 hrs.)  Non-
fatal 

F F G G 

2 Major Injury (Bone injury or burn 
or hospitalization >48 hrs.) Non-
Fatal (Two or more non-Fatal in 
one event) 

G G H   
Intolerable 

3 Single fatality G H  

4 Multiple fatalities (Two or more 
fatalities in one event). Anywhere 
in Tata power.  

H  
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Legend Action to be taken Responsibility Penalty (INR) The no. of 
violations 
shall be 
calculated 
cumulative 
during the 
contract 
period for 
all 
contracts 
in SBU, not 
on a 
monthly 
basis 

F Memo to BA and Levy of 
Penalty 

Order 
Manager/Engineer in 

charge 

200000 

G Memo to BA and Levy of 
Penalty 

Order 
Manager/Engineer in 

charge 

500000 

H Memo to BA, Levy of 
Penalty, Termination of 
Contract and Blacklisting 
the BA 

Order 
Manager/Engineer in 

charge 

1000000 

 
Appendix -13: CHECKLIST TO BE USED DURING SITE VISIT 

 

Checklist to be used: During site visit to check the adequacy Safety systems. 

  Observation Score* (1-5) 

1 Check the adequacy of safety policy and Safety 
Management system of the contractor. 

  

2 Does the contractor have written down safety procedures?   

3 Check the records of Near miss, unsafe act, unsafe 
conditions, and incidents. 

  

4 Check the organization setup to implement the safety 
systems at site (safety officer, safety supervisor) 

  

5 Check whether safety meeting and toolbox talk carried out 
regularly and records maintained or not. 

  

6 Is the process of incident investigation adequate or not?   

7 Verify incident reporting and recording system   

8 Check the usage of equipment/tools and tackles.   

9 Check for housekeeping at site   

10 Check the use of PPEs and general behavior of workforce 
towards safety 

  

 Total Score   

 Site Visit Score    

 
Score*- rating on the scale of 1-5 to be given based on the observations on site. Score of 1 is 

the lowest and core of 5 is the highest. 
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Appendix 14: Indicative List of High-Risk Jobs 
Indicative high-risk jobs are given below. This is not an exhaustive list. This is only indicative.  

Sl. No. Jobs 

1 
Transmission Line Tower Erection on columns, near live lines, In congested areas, In 

creeks, In the Sea.  

2 

Conductor Stringing on Tower Using Tensioner & Puller in the area such as Line 

Crossing, Near Live lines, Congested Areas, Road Crossing, Bridge Crossing, Railway 

line Crossing, In creeks, In the Sea    

3 Cable Pulling by Using winch Machine in City and Rural Areas  

4 Hot Washing of HT and Extra HT lines, Towers and switchyards equipment 

5 
Maintenance / Testing and Replacement of High Voltage (33 KV etc.) Switchyard 

equipment 

6 Installation of Lifts  

7 Installation of EOT Cranes  

8 Tower Dismantling  

9 Working on H Frame /Pole mounted Transformers  

10 Excavation in operational Area having power cables in receiving station  

11 Identification and spiking of cable / disconnection of cables from poles  

12 Working on Electrical Panels 

13 
Working on live electrical switch yard, Material handling and equipment 

repair/installation. 

`14 All activities that require climbing on a pole/structures/Towers/Transformers 

15 Cable laying and termination jobs 

16 Excavation beyond 5 feet near existing building and structures 

17 Working in confined Spaces 

18 Stringing of new conductors over poles 
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